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NOTICE INVITING TENDER 

 

S. No. Particular Remarks 

 
 
1. 

 

 
Name of work 

 
Tender for Raising of Boundary Wall on 
Southern Side and Northern Side of the 
AIIMS Jodhpur Campus (along the Main 
Road and Cazri Road) 

2. Tender No. AIIMS-JDH/EE/CIVIL/2025-26/01 

3. Time Allowed 06 Months 

4. Estimated Cost Rs. 5,91,93,547/- 

5. EMD Amount Rs. 11,83,900/- 

 
6. 

 
Tender documents 

Download from following websites- 
www.aiimsjodhpur.edu.in 
http://eprocure.gov.in 

7. Last date and time of online 
submission of tender 26 May 2025, 03:00 p.m. 

8. Pre Bid Meeting 12 May 2025, 03:00 p.m. 

9. Date of online technical bid 
opening 27 May 2025, 03:00 p.m. 

 
 Bidders may please read carefully the notes given with the tender Notice. 

 
 
 
 
 

Executive Engineer (C) 
AIIMS, Jodhpur 
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NOTICE INVITING TENDER 

All India Institute of Medical Sciences (AIIMS), Jodhpur, Rajasthan, an apex healthcare institute 
established by an Act of Parliament of India under aegis of Ministry of Health & Family Welfare, 
Government of India, invites Percentage based Online bids in two-bid system from eligible and 
enlisted contractors of appropriate class & category of CPWD/MES/Railways/Central 
Government/State Government 
 
Instructions for the Bidder/ the service provider: - 

1. Bids shall be submitted online only at CPPP website: https://eprocure.gov.in/eprocure/app. 
2. The complete bidding process is online. Bidders should have possession of valid Digital Signature 
Certificate (DSC) of class II or III for online submission of bids. Prior to bidding DSC need to be 
registered on the website mentioned above. For any assistance for e-bidding process, if required, 
bidder may contact to the helpdesk at 0291-2740741. 
3. Bidder/Service Providers are advised to follow the instructions provided in the ‘Instructions 
to the Service Providers/Bidders for the e-submission of the bids online through the Central 
Public Procurement Portal for e-Procurement at https://eprocure.gov.in/eprocure/app’. 
Bid documents may be scanned with 100 dpi with black and white option which helps in reducing size 
of the scanned document. 
4. Criteria of Eligibility: The contractor who fulfils the following requirements shall be eligible to 
apply, Joint ventures are not accepted: 

Three similar works each of value not less than 40% of the estimated cost put to Tender or 
Two similar works each of value not less than 60% of the estimated cost put to Tender or 

One similar works each of value not less than 80% of the estimated cost put to Tender within 
last 07 years up to March, 2024 

Similar work shall mean - Civil Works 

Note: Completion certificate should be attached from Engineer-in-Charge from 
CPWD/MES/Railways/Central Government/State Government/PSU’S/ Autonomous Bodies /Institute 
of National Importance (INI’s) as per enclosed Annexure-III. 

 
5. Performance Guarantee 5 % of the tendered value will be submitted within 07days from the date 
of issue of award of work. The same shall be valid for 06 months of completion period plus 180 days, 
beyond that. PG will be released to the contractor after completion of work and issuance of completion 
certificate from Engineer-In- Charge. 

 
6. Security Deposit Amount equal to 2.5% of tendered value of the work will be deducted with 
each running bill as well as final bill and the same will be released after completion of work with 
compliance of all defects during the DLP period. 
7. Turnover: Average annual financial turn over should be at least 50% of the estimated cost 
during the immediate last 3 Consecutive Financial Years i.e 2021- 22, 2022-23, 2023-24. 
8. Earnest Money Deposit: 
a. The bidder shall be required to submit the Earnest Money Deposit (EMD) for an amount of     
Rs. 11,83,900/-by way of demand draft of scheduled bank or Bank Guarantee only. The Demand 
Drafts or Bank Guarantee shall be drawn in favor of “All India Institute of Medical Sciences, 
Jodhpur”. 
 
b. The Hard Copy of original instruments in respect of earnest money deposit must be delivered to 
the AIIMS, Jodhpur on or before last date & time of Bid Submission as mentioned above. The bid 
without EMD will be summarily rejected. The Xerox copy of EMD is to be scanned and 
uploaded along with the technical bid documents. 
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c. Bidder will not be permitted to withdraw his offer or modify the terms & conditions thereof. In case 
the Bidder fail to observe and comply with stipulation made herein or backs out after quoting the rates, 
the aforesaid amount of earnest money will be forfeited. 
 
d. Exemption: The Firm who are registered with Micro Small Medium Enterprises (MSME) / National 
Small Industries Corporation (NSIC) / Small Scale Industries (SSI) are exempted to submit only 
EMD (Copy of registration must be provide along with technical bid) other conditions will remain 
same as per other tender conditions/ No other relaxation shall be allowed. 
 
e.  Refund / return: The EMD of the unsuccessful bidder(s) will be returned after finalization of the 
tender. The EMD of the successful bidder shall be returned after his submission of Performance 
guarantee. No interest will be payable by AIIMS, Jodhpur on the EMD. 
 
9. Submission of Tender: The tender shall be submitted online only in two parts, viz. Technical 
Bid and Financial Bid on CPP portal. The Tender Acceptance Certificate must be signed and submitted 
along with the documents before uploading. 
 The offers submitted by e-mail shall not be considered. No correspondence will be entertained in 
this matter. 
 
10. Tender documents: 

I. Technical Bid: 
The following documents are to be furnished by the bidder along with Technical Bid as per the tender 
document: 
a) Copy of registration of appropriate class & category with CPWD/MES/Railways/Central 
Government/State Government 

b) Copy of completion Certificated issued by respective any Government Bodies for qualified similar 
work (Ref. para 4 Criteria of eligibility). 
c) Certificate of Financial Turn over: At the time of submission of bid contractor should upload 
Certificate from CA mentioning Financial Turnover of last 3 consecutive financial years 2023-24, 2022-
23, 2021-22. 
d) Copy of PAN Card. 
e) Copy of GST Registration. 
f) Certificates as per Annexure-I to VI. 

Note: 
1. Bidder has to ensure to upload above documents (a to f) before submission of technical Bid. 
2. The tenderer should be read with CPWD General Conditions of Contract works 2023 with up-to-date 

online receipt of amendments shall be read with NIT is available as Govt. of India Publications; 
however, provisions included in the tender document shall prevail over the provisions contained 
in this standard form. 

II. Financial Bid 
a) Price bid Form [As per BoQ] – Price must be quoted as per format specified; failing which tender 
shall be summarily rejected. 
 
11. Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their bids, the means of access to the site, the accommodation they may 
require and in general shall themselves obtain all necessary information as to risks, contingencies and 
other circumstances which may influence or affect their bid. A bidder shall be deemed to have full 
knowledge of the site whether he inspects it or not and no extra charge consequent on any 
misunderstanding or otherwise shall be allowed. The bidders shall be responsible for arranging and 
maintaining at his own cost, all materials, tools & plants, water, electricity access, facilities for workers 
and all other services required for executing the work unless otherwise specifically provided for in the 
contract documents. Submission of a bid by a bidder implies that he has read this notice and all other 
contract documents and has made himself aware of the scope and specifications of the work to be done 
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and of conditions. 
12. This notice inviting bid shall form a part of the contract document. The successful bidder/contractor, 
on acceptance of his bid by the Accepting Authority shall within 15 days from the stipulated date of 
start of the work, sign the contract consisting of: - The Notice Inviting bid, all the documents including 
conditions, specifications if any, forming part of the bid as uploaded at the time of invitation of bid 
and rate quoted online at the time of submission of bid and acceptance thereof together with any 
correspondence leading thereto. 
13. Other agencies working at site will also simultaneously execute the work entrusted to them and the 
contractor shall offer necessary co-operation wherever required to other agencies. 
14. All works to be executed under the contract shall be executed under the direction and subject to the 
approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what point/points 
and in what manner they are to be commenced, and from time to time carried on. 
15. On account of security consideration, there could be some restrictions on the working hours, 
movement of vehicles for transportation of materials. The contactor shall be bound to follow all such 
restrictions and adjust the program for execution accordingly, for which nothing extra shall be paid. 
16. All malba/rubbish/silt/waste, garbage etc. generated due to any operation from 
buildings/houses/hostels and other open spaces whatsoever shall be disposed- off on daily basis 
by the contractor to the specified common disposal point. After the collection of full truck load of 
the said malba (approx. 4.5 cubic metres), the same shall be disposed-off by the contractor to the 
authorized municipal dhalao/dumping ground and nothing extra shall be paid on this account. In 
case of non- removal/disposal in the specified period, a Compensation of Rs. 1000/- (Rupees One 
Thousand only) per day shall be recovered from the contractor. 
17. The contractor will not pitch up tents for laborers, materials and his stores, etc. 
Any damage to the building structure, fittings or any other articles etc. done by the contractor or 
his workman during the execution of the work shall be made good by the contractor at his own cost. 
18. The contractor shall clear the site properly after the completion of the work. 
19. All T&P, Scaffoldings, Instruments/Meters for Maintenance, Consumable and Contingent Articles 
required for execution of the work shall be arranged by the contractor. 
20. The contractor shall make all safety arrangement required for the labour engaged by him at his own 
cost. All consequences due to negligence or due to lapse of security/safety or otherwise shall remain 
with the contractor. The department shall not be responsible for any mishap, injury, accident or death 
of the contractor’s staff. No claim in this regard shall be entertained / accepted by the department. 
21. For non-compliance or partial compliance of satisfactory execution of items, the Engineer-in- charge 
reserves his rights to levy compensation in accordance with the scale of non-conformity and the period 
for which this non-conformity continues. However, the total amount of this compensation for the 
whole contract shall not exceed 10% of the tendered value of this contract. This shall be without 
prejudice to other remedies available to Engineer-in-charge under this contract to take action against 
the contractor. 
22. Breach of Terms and Conditions: Noncompliance of any terms and conditions enumerated in the 
contract shall be treated as breach of contract. Or in Case of breach of any terms and conditions as 
mentioned above, the Competent Authority, will have the right to reject the bid at any stage without 
assigning any reason thereof and nothing will be payable by AIIMS, Jodhpur in that event the EMD shall 
also stands forfeited. 
23. In the case of discrepancy between the schedule of quantities, the Specifications and/ or the 
Drawings, the following order of preference shall be observed: - 
i. Description of schedule of quantities 
ii. Additional specifications and special conditions, if any. 
iii. Contract clauses of General conditions of contract for Central P.W.D. works. 
iv. CPWD specifications. 
v. Architectural drawings. 
vi. Indian standards specifications/BIS. 
vii. Sound engineering practice. 
Any reference made to any Indian standards specifications in these documents, shall imply to the latest 
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version of that standard, including such revisions/amendments as issued by the Bureau of Indian 
Standards up to last date of receipt of tenders. The contractor shall keep at his own cost all such 
publications of relevant Indian Standards applicable to the work at site. 
 

 
Executive Engineer (C) 

AIIMS Jodhpur 
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ALL INDIA INSTITUTE OF MEDICAL SCIENCES, JODHPUR 
 
NIT NO: AIIMS-JDH/EE/CIVIL/2025-26/01 
 
 

Percentage Rate Bid for works: Tender for Raising of Boundary Wall on Southern Side and 
Northern Side of the AIIMS Jodhpur Campus (along the Main Road and Cazri Road) 

 
I/We have read and examined the notice inviting tender, Annexure-I to VI, specifications applicable, 
General rules and directions, General Conditions for Supply of Material, Additional Conditions, 
Schedule of Quantity and other documents and rules referred to in the condition of contract and all 
other contains in the tender document for the work. I/We hereby tender for the execution of the work 
in accordance and in all respects with the specifications and instructions in writing referred to Rules & 
Directions with such materials as are provided for, by, and in respects in accordance with, such 
conditions so far as applicable. We agree to keep the tender open for from the due date of its opening of 
technical bid and not to make any modification in its terms and conditions. I hereby forwarded in 
Demand Draft of a scheduled bank /Bank Guarantee issued by a scheduled bank as earnest money 
payable at Jodhpur. A copy of earnest money in receipt Demand Draft of a scheduled bank/Bank 
Guarantee issued by a scheduled bank is scanned and uploaded (strike out as the case may be). If 
I/We, fail to furnish the prescribed performance guarantee within prescribed period, I/We agree that 
the said Executive Director, AIIMS, Jodhpur or his successors, in office shall without prejudice to 
any other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We fail 
to commence work as specified, I/ We agree that Executive Director, AIIMS, Jodhpur or the successors 
in office shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the 
said performance guarantee absolutely. The said Performance Guarantee shall be a guarantee to 
execute all the works referred to in the tender documents upon the terms and conditions contained or 
referred to those in excess of that limit at the rates to be determined in accordance with the 
provision contained in all the conditions of the tender form. Further, I/We agree that in case of 
forfeiture of Earnest Money or Performance Guarantee as aforesaid, I/We shall be debarred for 
participation in the re-tendering process of the work. I/We undertake and confirm that eligible similar 
work(s) has/have not been got executed through another contractor on back-to-back basis. Further 
that, if such a violation comes to the notice of Department, then I/ We shall be debarred for tendering in 
AIIMS, Jodhpur in future forever. Also, if such a violation comes to the notice of Department before date 
of start of work, the Engineer- in-Charge shall be free to forfeit the entire amount of Earnest Money 
Deposit/Performance Guarantee. I/We hereby declare that I/We shall treat the tender documents 
drawings and other records connected with the work as secret/confidential documents and shall not 
communicate information/derived therefrom to any person other than a person to whom I/We 
am/are authorized to communicate the same or use the information in any manner prejudicial to 
the safety of the State. 

Dated …………………………… Signature of Contractor: Address: 
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General Conditions of Contract 

 
CLAUSE 1 
 
Performance Guarantee / Security Deposit 
 
(i) The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of the 
tendered amount in addition to other deposits mentioned elsewhere in the contract for its proper 
performance of the contract agreement, (not withstanding and/or without prejudice to any other 
provisions in the contract) within period specified in this document from the date of issue of letter of 
acceptance. This period can be further extended by the Engineer-in-Charge up to a maximum period as 
specified in Performa of schedule on written request of the contractor stating the reason for delays in 
procuring the Performance Guarantee, to the satisfaction of the Engineer-in-Charge. This guarantee 
shall be in the form of Performance Guarantee by any scheduled bank or Government Securities 
or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in 
accordance with the form annexed hereto. In case a fixed deposit receipt of any Bank is furnished by 
the contractor to the Government as part of the performance guarantee and the Bank is unable to make 
payment against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and 
the contractor shall forthwith on demand furnish additional security to the Government to make good 
the deficit. 
(ii) The Performance Guarantee shall be initially valid up to the stipulated date of 
completion plus 180 days beyond that. In case the time for completion of work gets enlarged, the 
contractor shall get the validity of Performance Guarantee extended to cover such enlarged time for 
completion of work. After recording of the completion certificate for the work by the competent 
authority, the performance guarantee shall be returned to the contractor, without any interest. 
(iii) The Engineer-in-Charge shall not make a claim under the performance guarantee except for 
amounts to which the Executive Director, AIIMS, Jodhpur is entitled under the contract (not 
withstanding and/or without prejudice to any other provisions in the contract agreement) in the event 
of: 
a. Failure by the contractor to extend the validity of the Performance Guarantee as described herein 
above, in which event the Engineer-in-Charge may claim the full amount of the Performance Guarantee. 
b. Failure by the contractor to pay Executive Director, AIIMS Jodhpur any amount due, either as 
agreed by the contractor or determined under any of the Clauses/Conditions of the agreement, 
within 30 days of the service of notice to this effect by Engineer-in-Charge. 
(iv)  In the event of the contract being determined or rescinded under provision of any of the 
Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full and 
shall be absolutely at the disposal of the Executive Director, AIIMS- Jodhpur. 

CLAUSE 1A 
Return of security deposit 
The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall permit 
Government at the time of making any payment to him for work done under the contract to deduct a 
sum at the rate of 2.5% of the gross amount of each running and final bill till the sum deducted will 
amount to security deposit of 2.5 % of the tendered value of the work. Such deductions will be made 
and held by Government by way of Security Deposit unless he/they has/have deposited the 
amount of Security at the rate mentioned above in cash or in the form of Government Securities or fixed 
deposit receipts 
 
CLAUSE 2 
Compensation for delay 
If the contractor fails to maintain the required progress in terms of Milestone or to complete the work 
and clear the site on or before the contract or extended date of completion, he shall, without prejudice 
to any other right or remedy available under the law to the Government on account of such breach, pay 
as agreed compensation the amount calculated at the rates stipulated below as the authority specified 
in performa of schedule (whose decision in writing shall be final and binding) may decide on the 
amount of tendered value of the work for every completed day/month (as applicable) that the 
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progress remains below that specified in Clause 5 or that the work remains incomplete. This will 
also apply to items or group of items for which a separate period of completion has been specified. 
(i) Compensation for delay of work @ 1.5 % per month of delay to be computed on per day basis based 
on quantum of damage suffered due to stated delay on the part of Contractor. 
Provided always that the total amount of compensation for delay to be paid under this Condition shall 
not exceed 10% of the Tendered Value of work or of the Tendered Value of the item or group of items 
of work for which a separate period of completion is originally given. 
In case no compensation has been decided by the authority in Schedule 'F' during the progress of 
work, this shall be no waiver of right to levy compensation by the said authority if the work remains 
incomplete on final justified extended date of completion. The amount of compensation may be 
adjusted or set-off against any sum payable to the Contractor under this or any other contract with the 
Government. 

CLAUSE 3 
When Contract can be Determined: - 
Subject to other provisions contained in this clause, the Engineer-in-Charge may, without prejudice 
to his any other rights or remedy against the contractor in respect of any delay, inferior workmanship, 
any claims for damages and/or any other provisions of this contract or otherwise, and whether the 
date of completion has or has not elapsed, by notice in writing absolutely determine the contract in 
any of the following cases: 
 
(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 
reconstruct or replace any defective work or that the work is being performed in an inefficient or 
otherwise improper or un-workman like manner shall omit to comply with the requirement of such 
notice for a period of seven days thereafter. 
 
(ii) If the contractor has, without reasonable cause, suspended the progress of the work or has failed to 
proceed with the work with due diligence so that in the opinion of the Engineer-in-Charge (which shall 
be final and binding) he will be unable to secure completion of the work by the date for completion and 
continues to do so after a notice in writing of seven days from the Engineer-in- Charge. 
 
(iii) If the contractor fails to complete the work within the stipulated date or items of work with 
individual date of completion, if any stipulated, on or before such date(s) of completion and does not 
complete them within the period specified in a notice given in writing in that behalf by the 
Engineer-in-Charge. 
 
(iv) If the contractor persistently neglects to carry out his obligations under the contract and/ or 
commits default in complying with any of the terms and conditions of the contract and does not remedy 
it or take effective steps to remedy it within 7 days after a notice in writing is given to him in that 
behalf by the Engineer-in-Charge. 
 
If the contractor shall offer or give or agree to give to any person in Government service or to any other 
person on his behalf any gift or consideration of any kind as an inducement or reward for doing or 
forbearing to do or for having done or forborne to do any act in relation to the obtaining or execution of 
this or any other contract for Government. 
 
(v) If the contractor shall enter into a contract with Government in connection with which commission 
has been paid or agreed to be paid by him or to his knowledge, unless the particulars of any such 
commission and the terms of payment thereof have been previously disclosed in writing to the 
Engineer-in- Charge. 
 
(vi) If the contractor had secured the contract with Government as a result of wrong tendering or other 
non-bonafide methods of competitive tendering or commits breach of Integrity Agreement. 
 
(vii)  If the contractor being an individual, or if a firm, any partner thereof shall at any time be adjudged 
insolvent or have a receiving order or order for administration of his estate made against him or shall 
take any proceedings for liquidation or composition (other than a voluntary liquidation for the 
purpose of amalgamation or reconstruction) under any Insolvency Act for the time being in force or 
make any conveyance or assignment of his effects or composition or arrangement for the benefit of his 
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creditors or purport so to do, or if any application be made under any Insolvency Act for the time being 
in force for the sequestration of his estate or if a trust deed be executed by him for benefit of his 
creditors. 
 
(viii) If the contractor being a company shall pass a resolution or the court shall make an order that 
the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed 
or if circumstances shall arise which entitle the court or the creditor to appoint a receiver or a 
manager or which entitle the court to make a winding up order. 
 
(ix) If the contractor shall suffer an execution being levied on his goods and allow it to be continued 
for a period of 21 days. 
 
(x) If the contractor assigns, transfers, sublets (engagement of labour on a piece- work basis or of labour 
with materials not to be incorporated in the work, shall not be deemed to be subletting) or otherwise 
parts with or attempts to assign, transfer, sublet or otherwise parts with the entire works or any 
portion thereof without the prior written approval of the Engineer –in-Charge. 
 
When the contractor has made himself liable for action under any of the cases aforesaid, the Engineer-
in-Charge on behalf of the Executive Director, AIIMS, Jodhpur shall have powers: 
 
(a) To determine the contract as aforesaid (of which termination notice in writing to the contractor 
under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon such determination, 
the Security Deposit already recovered and Performance Guarantee under the contract shall be 
liable to be forfeited and shall be absolutely at the disposal of the Government 
 
(b) After giving notice to the contractor to measure up the work of the contractor and to take such 
whole, or the balance or part thereof, as shall be un-executed out of his hands and to give it to another 
contractor to complete the work. The contractor, whose contract is determined as above, shall not be 
allowed to participate in the tendering process for the balance work. 
 
In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have no 
claim to compensation for any loss sustained by him by reasons of his having purchased or procured 
any materials or entered into any engagements or made any advances on account or with a view to the 
execution of the work or the performance of the contract. And in case action is taken under any of the 
provision aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work 
thereof or actually performed under this contract unless and until the Engineer-in-Charge has certified 
in writing the performance of such work and the value payable in respect thereof and he shall only be 
entitled to be paid the value so certified.CLAUSE 3A 
 
In case, the work cannot be started due to reasons not within the control of the contractor within 1/8th 

of the stipulated time for completion of work or one month whichever is higher, either party may 
close the contract. In case contractor wants to close the contract, he shall give notice to the 
department stating the reasons of failure. In such eventuality, the decision for refund of Performance 
Guarantee shall be of the Executive Director, AIIMS- Jodhpur which will be final & binding on the 
contractor. 
 
CLAUSE-4 
Contractor Liable to pay compensation even if action not taken under 
 
CLAUSE-3: - 
In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 thereof, 
shall have become exercisable and the same are not exercised, the non-exercise thereof shall not 
constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be 
exercisable in the event of any future case of default by the contractor and the liability of the 
contractor for compensation shall remain unaffected. In the event of the Engineer-in-Charge putting 
in force all or any of the powers vested in him under the preceding clause he may, if he so desires after 
giving a notice in writing to the contractor, take possession of (or at the sole discretion of the 
Engineer-in-Charge which shall be final and binding on the contractor) use as on hire (the amount of 
the hire money being also in the final determination of the Engineer-in-Charge) all or any tools, plant, 
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materials and stores, in or upon the works, or the site thereof belonging to the contractor, or procured 
by the contractor and intended to be used for the execution of the work/or any part thereof, paying or 
allowing for the same in account at the contract rates, or, in the case of these not being applicable, 
at current market rates to be certified by the Engineer-in-Charge, whose certificate thereof shall be 
final, and binding on the contractor, clerk of the works, foreman or other authorized agent to remove 
such tools, plant, materials, or stores from the premises (within a time to be specified in such notice) in 
the event of the contractor failing to comply with any such requisition, the Engineer-in-Charge may 
remove them at the contractor’s expense or sell them by auction or private sale on account of the 
contractor and his risk in all respects and the certificate of the Engineer-in-Charge as to the expenses 
of any such removal and the amount of the proceeds and expenses of any such sale shall be final and 
conclusive against the contractor. 

CLAUSE 5 
Time and Extension for Delay: - 
The time allowed for execution of the Works as specified in the performa of schedule or the extended 
time in accordance with these conditions shall be the essence of the Contract. The execution of the 
works shall commence from such time period as mentioned in performa of schedule or from the date of 
handing over of the site whichever is later. If the Contractor commits default in commencing the 
execution of the work as aforesaid, Government shall without prejudice to any other right or remedy 
available in law, be at liberty to forfeit the performance guarantee absolutely. 
 

5.1 As soon as possible after the Contract is concluded, the Contractor shall submit a Time and 
Progress Chart for each mile stone and get it approved by the Department. The Chart shall be prepared 
in direct relation to the time stated in the Contract documents for completion of items of the works. It 
shall indicate the forecast of the dates of commencement and completion of various trades of sections 
of the work and may be amended as necessary by agreement between the Engineer-in-Charge and the 
Contractor within the limitations of time imposed in the Contract documents, and further to ensure 
good progress during the execution of the work, the contractor shall in all cases in which the time 
allowed for any work, exceeds one month (save for special jobs for which a separate program 
has been agreed upon) complete the work as per mile stones given in performa of schedule. 
 
CLAUSE 6 
Measurements of Work Done: - 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement, 
the value in accordance with the contract of work done. All measurement of all items having financial 
value shall be entered in Measurement Book and/or level field book so that a complete record is 
obtained of all works performed under the contract. 
All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized 
representative and by the contractor or his authorized representative from time to time during the 
progress of the work and such measurements shall be signed and dated by the Engineer- in-Charge and 
the contractor or their representatives in token of their acceptance. If the contractor objects to any of 
the measurements recorded, a note shall be made to that effect with reason and signed by both the 
parties. 
 
The contractor shall, without extra charge, provide all assistance with every appliance, labour and 
other things necessary for measurements and recording levels. 
Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of measurement or any general or 
local custom. In the case of items which are not covered by specifications, measurements shall be taken 
in accordance with the relevant standard method of measurement issued by the Bureau of Indian 
Standards and if for any item no such standard is available, then a mutually agreed method shall be 
followed. 
 
Engineer-in-Charge or his authorized representative may cause either themselves or through 
another officer of the department to check the measurements recorded by contractor and all 
provisions stipulated herein above shall be applicable to such checking of measurements or levels. 
It is also a term of this contract that checking and/or test checking the measurements of any item of 
work in the measurement book and/or its payment in the interim, on account of final bill shall not be 
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considered as conclusive evidence as to the sufficiency of any work or material to which it relates nor 
shall it relieve the contractor from liabilities from any over measurement or defects noticed till 
completion of the defects liability period. 
 
CLAUSE 7 
Payment- 
The Engineer-in-Charge in his sole discretion on the basis of a certificate from the authorized 
representative of Engineer-In-charge to the effect that the work has been completed. No payment shall 
be made for work, estimated to cost Rs. Twenty lac or less till after the whole of the work shall have 
been completed and certificate of completion given. For works estimated to cost over Rs. Twenty lac 
the interim or running account bills shall be submitted by the contractor for the work executed on 
the basis of such recorded measurements on the format of the Department in triplicate on or before the 
date of every month fixed for the same by the Engineer- in-Charge. The payment shall be made on the 
basis of running payment mode i.e. Monthly Running Account Bills to the main contractor. The 
contractor will claim / submit the RA-Bill on monthly basis only except the final bill which shall be 
submitted according to the subsequent Clause-9 (Payment of final bill) of GCC. 

CLAUSE 8 
Completion Certificate and Completion Plans 
Within ten days of the completion of the work, the contractor shall give notice of such completion to 
the Engineer-in-Charge and within thirty days of the receipt of such notice, the Engineer-in-Charge 
shall inspect the work and if there is no defect in the work, shall furnish the contractor with a final 
certificate of completion, otherwise a provisional certificate of physical completion indicating defects 
(a) to be rectified by the contractor and/or (b) for which payment will be made at reduced rates, shall 
be issued. But no final certificate of completion shall be issued, nor shall the work be considered to 
be complete until the contractor shall have removed from the premises on which the work shall be 
executed all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements required for 
his/their work people on the site in connection with the execution of the works as shall have been 
erected or constructed by the contractor(s) and cleaned off the dirt from all wood work, doors, 
windows, walls, floor or other parts of the building, in, upon, or about which the work is to be executed 
or of which he may have had possession for the purpose of the execution; thereof, and not until the 
work shall have been measured by the Engineer-in-Charge. If the contractor shall fail to comply with 
the requirements of this Clause as to removal of scaffolding, surplus materials and rubbish and all huts 
and sanitary arrangements as aforesaid and cleaning off dirt on or before the date fixed for the 
completion of work, the Engineer-in-Charge may at the expense of the contractor remove such 
scaffolding, surplus materials and rubbish etc., and dispose of the same as he thinks fit and clean off 
such dirt as aforesaid, and the contractor shall have no claim in respect of scaffolding or surplus 
materials as aforesaid except for any sum actually realized by the sale thereof. 

In case main contractor fails to make the payment to the contractor associated by him within 15 
days of receipt of each running account payment, then on the written complaint of contractor 
associated for such minor component, Engineer in charge of minor component shall serve the show 
cause to the main contractor and if reply of main contractor either not received or found 
unsatisfactory, he may make the payment directly to the contractor associated for minor component 
as per the terms and conditions of the agreement drawn between main contractor and associate 
contractor fixed by him. Such payment made to the associate contractor shall be recovered by 
Engineer-in-charge of major or minor component from the next R/A/final bill due to main 
contractor as the case may be. 
 
CLAUSE 9 
Payment of final bill 
The final bill shall be submitted by the contractor in the same manner as specified in interim bills 
within three months of physical completion of the work or within one month of the date of the final 
certificate of completion furnished by the Engineer-in-Charge whichever is earlier. No further claims 
shall be made by the contractor after submission of the final bill and these shall be deemed to have 
been waived and extinguished. Payments of those items of the bill in respect of which there is no 
dispute and of items in dispute, for quantities and rates as approved by Engineer-in-Charge, will, as far 
as possible be made within the period specified here in under, the period being reckoned from the date 
of receipt of the bill by the Engineer-in-Charge or his authorized representative. 
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CLAUSE 10A 
Materials to be provided by the Contractor 
The contractor shall, at his own expense, provide all materials, required for the works other than those 
which are stipulated to be supplied by the Government The contractor shall, at his own expense and 
without delay, supply to the Engineer-in- Charge samples of materials to be used on the work and 
shall get these approved in advance. All such materials to be provided by the Contractor shall be in 
conformity with the specifications laid down or referred to in the contract. The contractor shall, if 
required by the Engineer-in-Charge furnish proof, to the satisfaction of the Engineer-in- Charge that 
the materials so comply. The Contractor shall at his risk and cost submit the samples of materials to 
be tested or analysed and shall not make use of or incorporate in the work any materials 
represented by the samples until the required tests or analysis have been made and materials 
finally accepted by the Engineer-in-Charge. The Contractor shall not be eligible for any claim or 
compensation either arising out of any delay in the work or due to any corrective measures required 
to be taken on account of and as a result of testing of materials. The contractor shall, at his risk and 
cost, make all arrangements and shall provide all facilities as the Engineer-in-Charge may require 
for collecting, and preparing the required number of samples for such tests at such time and to such 
place or places as may be directed by the Engineer-in-Charge and bear all charges and cost of 
testing unless specifically provided for otherwise elsewhere in the contract or specifications. The 
Engineer-In- Charge or his authorized representative(s) shall at all times have access to the works 
and to all workshops and places where work is being prepared or from where materials, 
manufactured articles or machinery are being obtained for the works and the contractor shall 
afford every facility and every assistance in obtaining the right to such access. The Engineer-in-
Charge shall have full powers to require the removal from the premises of all materials which in his 
opinion are not in accordance with the specifications and in case of default, the Engineer-in-Charge 
shall be at liberty to employ at the expense of the contractor, other persons to remove the same 
without being answerable or accountable for any loss or damage that may happen or arise to such 
materials. The Engineer-in-Charge shall also have full powers to require other proper materials to 
be substituted thereof and in case of default, the Engineer-in- Charge may cause the same to be 
supplied and all costs which may attend such removal and substitution shall be borne by the 
Contractor. 

CLAUSE 11 
Work to be Executed in Accordance with Specifications, Drawings, Orders etc. The contractor 
shall execute the whole and every part of the work in the most substantial and workman like manner 
both as regards materials and otherwise in every respect in strict accordance with the specifications. 
The contractor shall also conform exactly, fully and faithfully to the design, drawings and instructions 
in writing in respect of the work signed by the Engineer-in-Charge and the contractor shall be 
furnished free of charge one copy of the contract documents together with specifications, designs, 
drawings and instructions as are not included in the standard specifications of Central Public Works 
Department specified in Performa of schedule or in any Bureau of Indian Standard or any other, 
published standard or code or, Schedule of Rates or any other printed publication referred to 
elsewhere in the contract. 
The contractor shall comply with the provisions of the contract and with the care and diligence 
execute and maintain the works and provide all labour and materials, tools and plants including for 
measurements and supervision of all works, structural plans and other things of temporary or 
permanent nature required for such execution and maintenance in so far as the necessity for providing 
these, is specified or is reasonably inferred from the contract. The Contractor shall take full 
responsibility for adequacy, suitability and safety of all the works and methods of construction. 
 
CLAUSE 12 
Deviation 
The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to, or 
substitutions for the original specifications, drawings, designs and instructions that may appear to 
him to be necessary or advisable during the progress of the work, and (ii) to omit a part of the 
works in case of non-availability of a portion of the site or for any other reasons and the contractor 
shall be bound to carry out the works in accordance with any instructions given to him in writing 
signed by the Engineer-in-Charge and such alterations, omissions, additions or substitutions shall 
form part of the contract as if originally provided therein and any altered, additional or substituted 
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work which the contractor may be directed to do in the manner specified above as part of the works, 
shall be carried out by the contractor on the same conditions in all respects including price on which he 
agreed to do the main work except as hereafter provided. The completion cost of any agreement for 
works including work of upgradation, aesthetic, special repair, addition/ alteration should not exceed 
two times the contract amount. Deviation upto 1.25 times of contract amount shall be approved by 
engineer in charge with recorded reasons. Deviation beyond 1.25 times upto 1.50 times of contract 
amount shall be approved by SE/CE (as applicable) with recorded reasons. In exceptional case, 
ADG/SDG/ED (as applicable) shall have power to approve the deviation beyond 1.50 times upto 2.0 
times of contract amount with recorded reasons and take suitable corrective action. 
 
12.1  
The time for completion of the works shall, in the event of any deviations resulting in additional cost 
over the tendered value, be extended if requested by the contractor, as follows 
(i) In the proportion which the additional cost of the altered, additional or substituted work, bears to 
the original tendered value plus 
(ii) 25% of the time calculated in (i) above or such further additional time as may be considered 
reasonable by the Engineer-in-Charge. 
 
12.2 In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates items), these shall 
be paid as per the schedule rate plus cost index (at the time of tender) plus/minus percentage above/ 
below quoted contract amount. 
 
Payment of Extra items in case of non-schedule items (Non-DSR items) shall be made as per the 
prevailing market rate. 
 
The rate(s) of extra items so determined by the Engineer-in-Charge shall be final and binding on the contractor, and 
shall not be arbitrable. 
 
12.3 All the deviated quantities shall be paid at agreement rates 
 
CLAUSE 13 
Foreclosure of contract due to Abandonment or Reduction in Scope of Work If at any time 
after acceptance of the tender, Engineer-in-charge shall decide to abandon reduce the scope of the 
works for any reason whatsoever and hence not require the whole any part of the works to be 
carried out, the Engineer-in-Charge shall give notice in writing that effect to the contractor and the 
contractor shall act accordingly in the matter shall have no claim to any payment of compensation 
or otherwise whatsoever, on account of any profit or advantage which he might have derived from 
the execution of the works in full but which he did not derive in consequence of the foreclosure 
of the whole or part of the works. The contractor shall be paid at contract rates, full amount for 
works executed at site and, in addition, a reasonable amount as certified by the Engineer-in-Charge 
for the items hereunder mentioned which could not be utilized on the work to the full extent in 
view of the foreclosure. 
(i) Government shall have the option to take over contractor’s materials or any 
part thereof either brought to site or of which the contractor is legally bound to accept delivery from 
suppliers (for incorporation in or incidental to the work) provided, however Government shall be 
bound to take over the materials or such portions thereof as the contractor does not desire to retain. 
For materials taken over or to be taken over by Government, cost of such materials as detailed by 
Engineer- in- Charge shall be paid. The cost shall, however, take into account purchase price, cost of 
transportation and deterioration or damage which may have been caused to materials whilst in the 
custody of the contractor. 

Clause 14 
Carrying out part work at risk & cost of contractor 
If contractor: 
At any time makes default during currency of work or does not execute any part of the work with due 
diligence and continues to do so even after a notice in writing of days in this respect from the 
Engineer-in-Charge; or Commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or takes effective steps to remedy it within 7 days even after a notice in 
writing is given in that behalf by the Engineer-in-Charge; or Fails to complete the work(s) or items of 
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work with individual dates of completion, on or before the date(s) so determined, and does not 
complete them within the period specified in the notice given in writing in that behalf by the Engineer-
in-Charge. The Engineer- in-Charge without invoking action under clause 3 may, without prejudice 
to any other right or remedy against the contractor which have either accrued or accrue thereafter to 
Government, by a notice in writing to take the part work / part incomplete work of any item(s) out of 
his hands and shall have powers to: 
(a) Take possession of the site and any materials, constructional plant, implements, stores, etc., 
thereon; and/or 
(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk and cost of 
the contractor. 
The Engineer-in-Charge shall determine the amount,  if any, is recoverable from the contractor for 
completion of the part work/ part incomplete work of any item(s) taken out of his hands and 
execute at the risk and cost of the contractor, the liability of contractor on account of loss or 
damage suffered by Government because of action under this clause shall not exceed 10% of the 
tendered value of the work. In determining the amount, credit shall be given to the contractor with 
the value of work done in all respect in the same manner and at the same rate as if it had been 
carried out by the original contractor under the terms of his contract, the value of contractor’s 
materials taken over and incorporated in the work and use of plant and machinery belonging to the 
contractor. 
The certificate of the Engineer-in-Charge as to the value of work done shall be final and conclusive 
against the contractor provided always that action under this clause shall only be taken after giving 
notice in writing to the contractor. Provided also that if the expenses incurred by the department are 
less than the amount payable to the contractor at his agreement rates, the difference shall not be 
payable to the contractor. Any excess expenditure incurred or to be incurred by Government in 
completing the part work/ part incomplete work of any item(s) or the excess loss of damages suffered 
or may be suffered by Government as aforesaid after allowing such credit shall without prejudice to any 
other right or remedy available to Government in law or per as agreement be recovered from any 
money due to the contractor on any account, and if such money is insufficient, the contractor shall 
be called upon in writing and shall be liable to pay the same within 30 days. 
If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer-
in-Charge shall have the right to sell any or all of the contractors’ unused materials, constructional 
plant, implements, temporary building at site etc. and adjust the proceeds of sale thereof towards 
the dues recoverable from the contractor under the contract and if thereafter there remains any 
balance outstanding, it shall be recovered in accordance with the provisions of the contract. 
In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no 
claim to compensation for any loss sustained by him by reason of his having purchased or procured any 
materials or entered into any engagements or made any advance on any account or with a view to the 
execution of the work or the performance of the contract. 

CLAUSE 15 
Suspension of Work 
(i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose decision 
shall be final and binding on the contractor) suspend the progress of the works or any part thereof for 
such time and in such manner as the Engineer- in-Charge may consider necessary so as not to cause any 
damage or injury to the work already done or endanger the safety thereof for any of the following 
reasons: 
(a) On account of any default on the part of the contractor or; 
(b) For proper execution of the works or part thereof for reasons other than the default of the 
contractor; or 
(c) For safety of the works or part thereof. 
The contractor shall, during such suspension, properly protect and secure the works to the extent 
necessary and carry out the instructions given in that behalf by the Engineering- Charge. 
(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
(a) the contractor shall be entitled to an extension of time equal to the period of every such suspension 
PLUS 25%, for completion of the item or group of items of work for which a separate period of 
completion is specified in the contract and of which the suspended work forms a part, and; 
(b) If the total period of all such suspensions in respect of an item or group of items or work for which a 
separate period of completion is specified in the contract exceeds thirty days, the contractor shall, in 
addition, be entitled to such compensation as the Engineer-in- Charge may consider reasonable in 
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respect of salaries and/or wages paid by the contractor to his employees and labour at site, remaining 
idle during the period of suspension, adding thereto 2% to cover indirect expenses of the contractor 
provided the contractor submits his claim supported by details to the Engineer-in-Charge within 
fifteen days of the expiry of the period of 30 days. 
If the works or part thereof is suspended on the orders of the Engineer-in- Charge for more than three 
months at a time, except when suspension is ordered for reason (a) in sub-para (i) above, the 
contractor may after receipt of such order serve a written notice on the Engineer-in-Charge requiring 
permission within fifteen days from receipt by the Engineer-in-Charge of the said notice, to proceed 
with the work or part thereof in regard to which progress has been suspended and if such permission is 
not granted within that time, the contractor, if he intends to treat the suspension, where it affects only 
a part of the works as an omission of such part by Government or where it affects whole of the 
works, as an abandonment of the works by Government, shall within ten days of expiry of such period 
of 15 days give notice in writing of his intention to the Engineer-in-Charge. In the event of the 
contractor treating the suspension as an abandonment of the contract by Govern- ment, he shall have 
no claim to payment of any compensation on account of any profit or advantage which he might have 
derived from the execution of the work in full but which he could not derive in consequence of the 
abandonment. He shall, however, be entitled to such compensation, as the Engineer-in-Charge may 
consider reasonable, in respect of salaries and/or wages paid by him to his employees and labour at 
site, remaining idle in consequence adding to the total thereof 2% to cover indirect expenses of the 
contractor provided the contractor submits his claim supported by details to the Engineer-in-Charge 
within 30 days of the expiry of the period of 3 months. 

CLAUSE 16 
Action in case work not done as per Specifications 
All works under or in course of execution or executed in pursuance of the contract, shall at all times be 
open and accessible to the inspection and supervision of the Engineer-In-charge, his authorized 
subordinates in charge of the work and all the superior officers of the Institute and the contractor shall, 
at all times, during the usual working hours and at all other times at which reasonable notice of the 
visit of such officers has been given to the contractor, either himself be present to receive orders and 
instructions or have a responsible agent duly accredited in writing, present for that purpose. Orders 
given to the Contractor’s agent shall be considered to have the same force as if they had been given 
to the contractor himself. 
In such case the Engineer-in-Charge may not accept the item of work at the rates applicable under 
the contract but may accept such items at reduced rates as the authority specified in Performa of 
schedule may consider reasonable during the preparation of on account bills or final bill if the item is so 
acceptable without detriment to the safety and utility of the item and the structure or he may 
reject the work outright without any payment and/or get it and other connected and incidental items 
rectified, or removed and re-executed at the risk and cost of the contractor. Decision of the 
Engineer-in-Charge to be conveyed in writing in respect of the same will be final and binding on the 
contractor. 
 
CLAUSE 17 
Contractor liable for damages, defects during defect liability Period 
If the contractor or his working people or servants shall break, deface, injure or destroy any part of 
building in which they may be working, or any building, road, road kerb, fence, enclosure, water pipe, 
cables, drains, electric or telephone post or wires, trees, grass or grassland, or cultivated ground 
contiguous to the premises on which the work or any part is being executed, or if any damage shall 
happen to the work while in progress, from any cause whatever or if any defect, shrinkage or other 
faults appear in the work within twelve months (six months in the case of work costing Rs. Ten lacs and 
below except road work) after a certificate final or otherwise of its completion shall have been given by 
the Engineer-in- Charge as aforesaid arising out of defect or improper materials or workmanship the 
contractor shall upon receipt of a notice in writing on that behalf make the same good at his own 
expense or in default the Engineer-in-Charge cause the same to be made good by other workmen and 
deduct the expense from any sums that may be due or at any time thereafter may become due to the 
contractor, or from his security deposit or the proceeds of sale thereof or of a sufficient portion 
thereof. The security deposit of the contractor shall not be refunded before the expiry of twelve 
months (six months in the case of work costing Rs. Ten lakhs and below except road work) except re-
carpeting of road works (03 years) after the issue of the certificate final or otherwise, of completion of 
work, or till the final bill has been prepared and passed whichever is later. 
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CLAUSE 18 
Contractor to supply tools & plants etc. 
The contractor shall provide at his own cost all materials, machinery, tools & plants required. In 
addition to this, appliances, implements, other plants, ladders, cordage, tackle, scaffolding and 
temporary works required for the proper execution of the work, whether original, altered or 
substituted and whether included in the specifications or other documents forming part of the contract 
or referred to in these conditions or not, or which may be necessary for the purpose of satisfying or 
complying with the requirements of the Engineer-in-Charge as to any matter as to which under these 
conditions he is entitled to be satisfied, or which he is entitled to require together with carriage 
therefore to and from the work. The contractor shall also supply without charge the requisite number 
of persons with the means and materials, necessary for the purpose of setting out works, and counting, 
weighing and assisting the measurement for examination at any time and from time to time of the work 
or materials. Failing his so doing, the same may be provided by the Engineer-in-Charge at the expense 
of the contractor and the expenses may be deducted, from any money due to the contractor, under this 
contract or otherwise and/or from his security deposit or the proceeds of sale thereof, or of a sufficient 
portion thereof. 

CLAUSE 21 
Work not to be sublet. Action in case of solvency 
The contract shall not be assigned or sublet without the written approval of the Engineer-in-Charge. 
And if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or 
commence any insolvency proceedings or make any composition with his creditors or attempt to do so, 
or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either 
directly or indirectly, be given, promised or offered by the contractor, or any of his servants or agent to 
any public officer or person in the employ of Government in any way relating to his office or 
employment, or if any such officer or person shall become in any way directly or indirectly interested in 
the contract, the Engineer-in- Charge on behalf of the Executive Director, AIIMS, Jodhpur shall 
have power to adopt the course specified in Clause 3 hereof in the interest of Government and in the 
event of such course being adopted, the consequences specified in the said Clause 3 shall ensue. 
 
CLAUSE 22 
All sums payable by way of compensation under any of these conditions shall be considered as 
reasonable compensation to be applied to the use of Government without reference to the actual loss or 
damage sustained and whether or not any damage shall have been sustained. 
 
CLAUSE 23 
Changes in firm’s constitution to be intimated 
Where the contractor is a partnership firm, the previous approval in writing of the Engineering-Charge 
shall be obtained before any change is made in the constitution of the firm. Where the contractor is an 
individual or a Hindu undivided family business concern, such approval as aforesaid shall likewise be 
obtained before the contractor enters into any partnership agreement where under the partnership 
firm would have the right to carry out the works hereby undertaken by the contractor. If previous 
approval as aforesaid is not obtained, the contract shall be deemed to have been assigned in 
contravention of Clause 21 hereof and the same action may be taken, and the same consequences 
shall ensue as provided in the preceding clauses. 
 
CLAUSE 25 
Settlement of disputes & arbitration 
Except where otherwise provided in the contract, all questions and disputes relating to the meaning of 
the specifications, design, drawings and instructions here-in before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 
estimates, instructions, orders or these conditions or otherwise concerning the works or the execution 
or failure to execute the same whether arising during the progress of the work or after the cancellation, 
termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter: 

(c) If the contractor considers any work demanded of him to be outside the requirements of the contract, 
or disputes any drawings, record or decision given in writing by the Engineer-in-Charge on any matter 
in connection with or arising out of the contract or carrying out of the work, to be unacceptable, he 
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shall promptly within 15 days request the Engineer-in-Charge in writing for written instruction or 
decision. Thereupon, the Engineer-in-Charge shall give his written instructions or decision within a 
period of one month from the receipt of the contractor’s letter. If the Engineer-in-Charge fails to 
give his instructions or decision in writing within the aforesaid period or if the contractor is 
dissatisfied with the instructions or decision of the Engineer-in-Charge, the contractor may, 
within 15 days of the receipt of Engineer-in-Charge decision, appeal to the Executive Director 
AIIMS, Jodhpur who shall afford an opportunity to the contractor to be heard, if the latter so 
desires, and to offer evidence in support of his appeal. The Executive Director AIIMS, Jodhpur 
shall give his decision within 30 days of receipt of contractor’s appeal. If the contractor is 
dissatisfied with the decision of the Executive Director AIIMS, Jodhpur the contractor may 
within 30 days from the receipt of the Executive Director AIIMS, Jodhpur decision, appeal 
before the Dispute Redressal Committee (DRC) along with a list of disputes with amounts 
claimed in respect of each such dispute and giving reference to the rejection of his disputes by 
the Executive Director AIIMS, Jodhpur .The Dispute Redressal Committee (DRC) shall give his 
decision within a period of 90 days from the receipt of Contractor’s appeal. The constitution 
of Dispute Redressal Committee (DRC) shall be as indicated in Performa of schedule. If the 
Dispute Redressal Committee (DRC) fails to give his decision within the  
aforesaid period or any party is dissatisfied with the decision of Dispute Redressal Committee (DRC), 
then either party may within a period of 30 days from the receipt of the decision of Dispute Redressal 
Committee (DRC), give notice to the Executive Director AIIMS, Jodhpur for appointment of arbitrator on 
prescribed proforma as per Appendix XV, failing which the said decision shall be final binding and 
conclusive and not referable to adjudication by the arbitrator. 
It is a term of contract that each party invoking arbitration must exhaust the aforesaid mechanism of 
settlement of claims/disputes prior to invoking arbitration. 
(i) Except where the decision has become final, binding and conclusive in terms of Sub Para (i) 
above, disputes or difference shall be referred for adjudication through arbitration by a sole 
arbitrator appointed by the Executive Director AIIMS, Jodhpur, in charge of the work. If the 
arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office 
due to any reason whatsoever, another sole arbitrator shall be appointed in the manner aforesaid. 
Such person shall be entitled to proceed with the reference from the stage at which it was left by his 
predecessor. 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each such dispute along with the notice for appointment of arbitrator 
and giving reference to the rejection by the Executive Director AIIMS, Jodhpur of the appeal. 
It is also a term of this contract that no person, other than a person appointed by such Executive 
Director AIIMS, Jodhpur, as aforesaid, should act as arbitrator and if for any reason that is not 
possible, the matter shall not be referred to arbitration at all. 
It is also a term of this contract that if the contractor does not make any demand for appointment of 
arbitrator in respect of any claims in writing as aforesaid within 120 days of receiving the intimation 
from the Engineer-in-charge that the final bill is ready for payment, the claim of the contractor shall be 
deemed to have been waived and absolutely barred and the Government shall be discharged and 
released of all liabilities under the contract in respect of these claims. 
The arbitration shall be conducted in accordance with the provisions of the Arbitration and Conciliation 
Act, 1996 (26 of 1996) or any statutory modifications or re-enactment thereof and the rules made 
thereunder and for the time being in force shall apply to the arbitration proceeding under this 
clause. 
It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are 
referred to him by the appointing authority and give separate award against each dispute and claim 
referred to him and in all cases where the total amount of the claims by any party exceeds Rs. 
1,00,000/-, the arbitrator shall give reasons for the award. 
It is also a term of the contract that if any fees are payable to the arbitrator, these shall be paid 
equally by both the parties. 
It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference 
on the date he issues notice to both the parties calling them to submit their statement of claims and 
counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the 
arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, if required to be paid before the 
award is made and published, be paid half and half by each of the parties. The cost of the reference and 
of the award (including the fees, if any, of the arbitrator) shall be in the discretion of the arbitrator who 
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may direct to any by whom and in what manner, such costs or any part thereof shall be paid and fix or 
settle the amount of costs to be so paid. 
 
 
CLAUSE 26 
Contractor to indemnify govt. against patent rights 
The contractor shall fully indemnify and keep indemnified the Executive Director, AIIMS, Jodhpur 
against any action, claim or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties which may be payable in respect of any 
article or part thereof included in the contract. In the event of any claims made under or action 
brought against Government in respect of any such matters as aforesaid, the contractor shall be 
immediately notified thereof and the contractor shall be at liberty, at his own expense, to settle any 
dispute or to conduct any litigation that may arise therefrom provided that the contractor shall not be 
liable to indemnify the Executive Director, AIIMS, Jodhpur if the infringement of the patent or design or 
any alleged patent or design right is the direct result of an order passed by the Engineer-in-Charge 
in this behalf. 

CLAUSE 28 
Action where no specifications are specified 
In the case of any class of work for which there is no such specifications as referred to in Clause 11, 
such work shall be carried out in accordance with the Bureau of Indian Standards Specifications / 
CPWD specifications. In case there are no such specifications in Bureau of Indian Standards 
Specifications / CPWD specifications, the work shall be carried out as per manufacturers’ 
specifications, if not available then as per any of the government specifications. In case there are no 
such specifications as required above, the work shall be carried out in all respects in accordance with 
the instructions and requirements of the Engineer-in-Charge. 
 
CLAUSE 29 
Withholding and lien in respect of sum due from contractor 
(i) Whenever any claim or claims for payment of a sum of money arises out of or under the contract or 
against the contractor, the Engineer-in-Charge or the Government shall be entitled to withhold and 
also have a lien to retain such sum or sums in whole or in part from the security, if any deposited by 
the contractor and for the purpose aforesaid, the Engineering- Charge or the Government shall be 
entitled to withhold the security deposit, if any, furnished as the case may be and also have a lien over 
the same pending finalization or adjudication of any such claim. In the event of the security being 
insufficient to cover the claimed amount or amounts or if no security has been taken from the 
contractor, the Engineer-in-Charge or the Government shall be entitled to withhold and have a lien to 
retain to the extent of such claimed amount or amounts referred to above, from any sum or sums found 
payable or which may at any time thereafter become payable to the contractor under the same 
contract or any other contract with the Engineer-in-Charge of the Government or any contracting 
person through the Engineer-in-Charge pending finalization of adjudication of any such claim. 
It is an agreed term of the contract that the sum of money or moneys so withheld 
or retained under the lien referred to above by the Engineer-in-Charge or Government will be kept 
withheld or retained as such by the Engineer-in-Charge or Government till the claim arising out of or 
under the contract is determined by the arbitrator(if the contract is governed by the arbitration clause) 
by the competent court, as the case may be and that the contractor will have no claim for interest or 
damages whatsoever on any account in respect of such withholding or retention under the lien referred 
to above and duly notified as such to the contractor. For the purpose of this clause, where the 
contractor is a partnership firm or a limited company, the Engineer-in-Charge or the Government shall 
be entitled to withhold and also have a lien to retain towards such claimed amount or amounts in 
whole or in part from any sum found payable to any partner/limited company as the case may be, 
whether in his individual capacity or otherwise 

(ii) Government shall have the right to cause an audit and technical examination of the works and the 
final bills of the contractor including all supporting vouchers, abstract, etc., to be made after 
payment of the final bill and if as a result of such audit and technical examination any sum is found 
to have been overpaid in respect of any work done by the contractor under the contract or any work 
claimed to have been done by him under the contract and found not to have been executed, the 
contractor shall be liable to refund the amount of over-payment and it shall be lawful for Government 
to recover the same from him in the manner prescribed in sub-clause (i) of this clause or in any 
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other manner legally permissible; and if it is found that the contractor was paid less than 
what was due to him under the contract in respect of any work executed by him under it, 
the amount of such under payment shall be duly paid by Government to the contractor, 
without any interest thereon whatsoever. 
 
CLAUSE 29A 
Lien in respect of claims in other contracts 
It is an agreed term of the contract that the sum of money so withheld or retained under this clause by 
the Engineer-in-Charge or the Government will be kept withheld or retained as such by the 
Engineer-in-Charge or the Government or till his claim arising out of the same contract or any other 
contract is either mutually settled or determined by the arbitration clause or by the competent court, as 
the case may be and that the contractor shall have no claim for interest or damages whatsoever on this 
account or on any other ground in respect of any sum of money withheld or retained under this clause 
and duly notified as such to the contractor. 
 
CLAUSE 33 
Levy/Taxes payable by contractor 
GST shall be paid to the contractor on actual basis after submission of GST invoice. Any other taxes or 
duties shall be borne by the contractor only and it will not be entertained by AIIMS- Jodhpur. 
 
CLAUSE 35 
Termination of contract on death of contractor 
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 
Engineer-In-charge on behalf of the Executive Director, AIIMS, Jodhpur shall have the option of 
terminating the contract without compensation to the contractor. 
 
CLAUSE 36 
If relative working in AIIMS, Jodhpur then the contractor not allowed to tender. 
The contractor shall not be permitted to tender for works in the AIIMS, Jodhpur (Division in case of 
contractors of Horticulture/Nursery categories) responsible for award and execution of contracts in 
which his near relative is posted as Divisional Accountant or as an officer in any capacity between the 
grades of the Executive Engineer and Junior Engineer (both inclusive). He shall also intimate the names 
of persons who are working with him in any capacity or are subsequently employed by him and 
who are near relatives to any Gazetted Officer in the AIIMS, Jodhpur. Any breach of this condition by 
the contractor would render him liable to be removed from the approved list of contractors of this 
Department. If, however the contractor is registered in any other department, he shall be debarred 
from tendering in AIIMS, Jodhpur for any breach of this condition. 
NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, children and 
grandchildren, brothers and sisters, uncles, aunts and cousins and their corresponding in-laws. 

CLAUSE 37 
No gazetted engineer to work as contractor within one year of retirement 
No engineer of Gazetted rank or other Gazetted officer employed in engineering or administrative 
duties in an engineering department of the Government of India shall work as a contractor or 
employee of a contractor for a period of one year after his retirement from government service without 
the previous permission of Government of India in writing. This contract is liable to be cancelled if 
either the contractor or any of his employees is found at any time to be such a person who had 
not obtained the permission of Government of India as aforesaid, before submission of the 
tender or engagement in the contractor’s service, as the case may be. 
 
CLAUSE 38 
Return of material & recovery for excess material issued. 
Over the theoretical quantities of materials so computed a variation shall be allowed as specified. The 
difference in the net quantities of material actually issued to the contractor and the theoretical 
quantities including such authorized variation, if not returned by the contractor or if not fully 
reconciled to the satisfaction of the Engineer-in-Charge within fifteen days of the issue of 
written notice by the Engineer-in-charge to this effect shall be recovered at the rates 
specified in performa of schedule, without prejudice to the provision of the relevant conditions 
regarding return of materials governing the contract. Decision of Engineer-in- Charge in regard 
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to theoretical quantities of materials, which should have been actually used as per the Annexure of 
the standard schedule of rates and recovery at rates specified in performa of schedule, shall be final & 
binding on the contractor. The said action under this clause is without prejudice to the right 
of the Government to take action against the contractor under any other conditions of 
contract for not doing the work according to the prescribed specifications. 
 
CLAUSE 39 
Compensation during warlike / lockdown situations 
The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, 
temporary buildings and other things connected therewith shall be at the risk of the contractor until 
the work has been delivered to the Engineer- in-Charge and a certificate from him to that effect 
obtained. In the event of the work or any materials properly brought to the site for incorporation in the 
work being damaged or destroyed in consequence of hostilities or warlike operation, the contractor 
shall when ordered (in writing) by the Engineer-in-Charge to remove any debris from the site, collect 
and properly stack or remove in store all serviceable materials salvaged from the damaged work and 
shall be paid at the contract rates in accordance with the provision of this agreement for the work of 
clearing the site of debris, stacking or removal of serviceable material and for reconstruction of all 
works ordered by the Engineer-in-Charge, such payments being in addition to compensation upto the 
value of the work originally executed before being damaged or destroyed and not paid for. In case of 
works damaged or destroyed but not already measured and paid for, the compensation shall be 
assessed by the Divisional Officer upto Rs. 5,000/- and by the Executive Engineer concerned for a 
higher amount. The contractor shall be paid for the damages/destruction suffered and for restoring the 
material at the rate based on analysis of rates tendered for in accordance with the provision of the 
contract. The certificate of the Engineer-in- Charge regarding the quality and quantity of materials and 
the purpose for which they were collected shall be final and binding on all parties to this contract. 
Provided a l w a y s  t h a t  n o  c o mp e ns at i on s h a l l   be  payable  for  any  loss  in consequence of 
hostilities or warlike operations (a) unless the contractor had taken all such precautions against air 
raid as are deemed necessary by the A.R.P. Officers or the Engineer-in-Charge 
For any material etc. not on the site of the work or for any tools, plant, machinery, scaffolding, 
temporary building and other things not intended for the work In the event of the contractor having to 
carry out reconstruction as aforesaid, he shall be allowed such extension of time for its completion as is 
considered reasonable by the Divisional Officer. 
 
Special conditions of contract 
a) The agency has to provide the drawing and make a sample at site and got approved 

from Engineer-in-Charge before execution of works  
b) The agency has to execute the work in phase wise manner initially starting from Gate 

no. 7, 8 and beyond and after that as per the direction of Engineer-in-Charge 
c) The scope of work may be increase, decrease or not executed at site as per the site 

requirement and direction of Engineer-in-Charge  
d) The Escalation Clause 10 C, 10CC etc. not applicable even in account of extension of 

time, the agency has to quote the rates accordingly 
e) Agency has to make their own arrangement to clear the weeds/shrubs/tress and other 

unforeseen services to access the site during execution  
f) Agency has to make their own arrangement for water, electricity, labor camps, 

scaffolding etc. requires during execution 
g) Agencies are advised to ensure site visit and see the site conditions before quoting rate  
 
Other Conditions 
a) Safety regulations: Contractor shall be fully responsible for the safety of his Employees/ 
Visitors/ Contract Labour/Sub- Contractors Labour. 
b) CPWD Specifications 2019 Vol. 1 and Vol. 2 with up-to-date correction slips. (Hereinafter called 
CPWD specifications) and as per manufacturer’s specification and recommendations. For road 
items. MORTH Specifications shall be followed. 
c) Machinery tools & plants to be deployed by the contractor at site as per actual requirement and 
decided by Engineer-incharge. 
d) Labour laws: The Contractor shall strictly adhere to all labour laws prevailing in the region. The 
contractor shall make timely payment of wages of his labour and the wages paid to the labour shall be 
equal to or more than the minimum wage at the time of payment. The Contractor shall comply with all 
applicable labour legislation. 
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e) By-Laws of Statutory Authorities: The Contractor and his labour shall not violate 
municipal/sanitation/health or any other byelaws. 
f) General Lighting and Securities: The Contractor shall, throughout the execution, completion and 
remedying of the defects, provide and maintain at his own cost all lights, guards, fencing, warning 
signs and watching, when and where necessary or recommended by the Engineer-In-Charge or by any 
duly constituted authority for the protection, of the work or for the safety and convenience of the public 
or others. 
g) Definition of “and”, “or”, “and/or”: The terms “and”, “or”, “and/or” used in the content with 
description or enumeration of two or more items or components of work or documentation or 
anything similar shall mean as relevant and applicable to the text. 
h) The contractor shall co-operate with other agencies in the same project, compare plans, 
specifications and the time schedules and so arrange his work that there will no interference. The 
Contractor shall forward to the Engineer-In- Charge all correspondences and drawings exchanged. 
i) However, the Contractor shall afford necessary facilities to execute the work simultaneously 
with other agencies executing the works for the same project. AIIMS- Jodhpur shall entertain no 
claim on this account. 
j) The Executive Director, AIIMS-Jodhpur, reserve the right to accept or reject any or all the bidders 
without assigning any reasons, no bidder shall have any cause of action or claim against the AIIMS-
Jodhpur for rejection of his bids. 

 
Executive Engineer (C) 

 AIIMS, Jodhpur. 
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PROFORMA OF SCHEDULES 
(Refer standard clauses of contract of CPWD) 

 
SCHEDULE ‘A’ 
Schedule of quantities (Enclosed) 
 
SCHEDULE ‘C’ 
As per the directions of Engineer–in-Charge. 
 
SCHEDULE ‘E’ 
Reference to General Conditions of contract CPWD 2023 (amended up to date) 
 
 
NAME OF WORK: Tender for Raising of Boundary Wall on Southern Side and 
Northern Side of the AIIMS Jodhpur Campus (along the Main Road and Cazri 
Road) 

i. Estimated cost of work : ₹. 5,91,93,547/- 

 
ii. Earnest Money : ₹. 11,83,900/- 

 
iii. Performance Guarantee : 5.0 % of tendered value. 

 
iv. Security deposit : 2.5 % of tendered value. 
 
 
SCHEDULE ‘F’ 
General Rules & Directions 

 
Officer inviting tender Executive Engineer (C), 

 AIIMS-Jodhpur 
Definitions: 
i. Engineer-in-Charge Executive Engineer (C),  
AIIMS-Jodhpur 

ii. Tender Accepting Authority The Executive Director, 
AIIMS- Jodhpur 

 
iii. Standard Schedule of Rates DSR-2023, Market rates 

iv Standard CPWD contract Form GCC 2023 upto date 
 
v Department AIIMS Jodhpur 

Clause 1 
(i) Time allowed for submission of Performance 
Guarantee from the date of issue of letter of acceptance 07 days 
 
(ii) Maximum allowable extension with late fee @0.1% per day of                                                                                          
performance guarantee amount beyond the period (provided in i) above 03 days 
 
Clause 2 
Authority for fixing compensation under Clause 2                     Superintending Engineer 

                 AIIMS Jodhpur 
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Clause 2A 
Whether Clause 2A shall applicable NA 

Clause 5 
Number of days from the date of issue of letter of 
Acceptance for reckoning date of start NA 
 
Authority to Decide: 
 
(i) Extension of time: 
 
a) Executive Engineer, AIIMS- Jodhpur (Within stipulated Date of Completion) 
(Engineer in Charge) 
b) Executive Director, AIIMS- Jodhpur (Beyond stipulated Date of Completion) 
 
Clause 10 C/10CC                                                                                                                   NA 
 
Clause 11 
Specification to be followed for execution of work CPWD S p e c i f i c a t i o n s   
With up to date correction slips until last date of submission  
Of tender and as detailed in nomenclature of item. 
 
Clause 12 
Deviation amount beyond which deviation ….1.5 time of tendered amount…. 
Approval sought, shall apply for work 

Clause 18 
List of mandatory machinery tools & plants to 
be deployed by the contractor at site:                                                  As per work requirement and 

d i r e c t i o n s  of E n g i n e e r  –in-
Charge     

Clause 25 
Constitution of Dispute Redressal DRC shall constitute One Chairman 
Committee (DRC): and Two Members 
 
 
 

Executive Engineer (C)  
                                                                                                                                                    AIIMS, Jodhpur 
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PARTICULAR SPECIFICATIONS AND SPECIAL CONDITIONS 

1. GENERAL: 
1.1 Wherever any reference to any Indian Standard Specifications of BIS occurs in the documents 
relating to this contract, the same shall be inclusive of all amendments issued there-to or revisions 
thereof, if any, up to the date of receipt of tenders. 
1.2 The contractor shall work according to the programme of work as approved by the Engineer-in-
charge, for which purpose, the contractor shall submit a programme of the work within 15 days 
from the stipulated date of start of the work. 
1.3 The contractor shall take instructions from the Engineer-in-charge for stacking of materials at site. 
No excavated earth or building materials shall be stacked on areas where the buildings, roads, 
services or compound walls are to be constructed. 
1.4 Unless otherwise provided in the Schedule of quantities, the rates tendered by the contractor shall 
be all inclusive and shall apply to all heights, lifts, leads and depths of the building and nothing 
shall be payable to him on this account. 
1.5 Some restrictions may be imposed by the security staff etc. on the working and for movement 
of labour, materials etc. The contractor shall be bound to follow all such restriction / instructions 
including issue of identity cards to all persons authorized by him to do work / visit the work site and 
nothing shall be payable on this account. 
1.6 The contractor shall make his own arrangements for obtaining electric connections, if required, 
and make necessary payments directly to the department concerned. 
1.7 The contractor shall conduct his work, so as not to interfere with or hinder the progress or 
completion of the work being performed by other contractor (s) or by the Engineer-in-Charge and shall 
as far as possible arrange his work and shall place and dispose off the materials being used or removed, 
so as not to interfere with the operations of other contractors, or he shall arrange his work with that of 
the others in an acceptable and coordinated manner and shall perform it in proper sequence to the 
complete satisfaction of Engineer-in-Charge. The contractor shall be responsible for any damage due 
to hindrance caused by him. 
1.8 All the material related to the work execution shall be approved by Engineer-In-charge. 
1.9 Stacking of materials and excavated earth including its disposal shall be done as per the 
directions of the Engineer-in-Charge. Double handling of materials or excavated earth if required at 
any stage shall have to be done by the contractor at his own cost. 
1.10 No claim for idle establishment & labour, machinery & equipment’s, tools & plants and the like, for 
any reason whatsoever, shall be admissible during the execution of work as well as after its completion. 
1.11 Only Stainless-Steel screws shall be used unless otherwise specified. 
1.12 Work shall be carried out in professional manner with finished product serving the intended 
purpose with specified strength, durability and aesthetics. 
1.13 Work activities shall be executed in well thought out sequences such that consequent activities not 
adversely affecting previously done work. Nothing extra shall be payable to protect the works already 
done. 
1.14 Cement and steel for carrying out Civil Works will have to be procured by the Contractor. Materials 
shall be accompanied with Test certificates and connected dispatch documents for proof of source from 
approved manufacturer’s works or stockyard. The Contractor shall provide all the materials needed for 
trial run, testing including chemicals, consumables etc. In quoting their rates, the Contractors are 
advised to take into account the cost of the above materials. All the construction materials should be 
approved by Engineer-in-charge before commencement of work. 
1.15  No payment will be made to the contractor for damage caused by rains. or other natural 
calamities during the execution of the works and no such claim on this account will be entertained. 
1.16 Various factory-made materials shall be procured from reputed and approved manufacturers or 
their authorized dealers. Decision of Engineer in charge in this regard shall be final and binding. 

 
1.17 It must be ensuring that all materials to be used in work bear BIS certification mark. In cases 
where BIS certification system is available for a particular material/product but not even a single 
producer has so far approached BIS for certification the material can be used subject to the condition 
that it should confirm to CPWD specification and relevant BIS codes. In such case written approval of 
the Technical Sanctioning Authority may be obtained before use of such material in the work. 
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1.18 Existing drains. pipes cable over-head wires sewer lines water lines and similar services 
encountered in the course of the execution of work shall be protected against the damage by the 
contractor at his own expense. The contractor shall not store materials or otherwise occupy any part of 
the site in a manner likely to hinder the operation of such services. 
1.19 If the work is carried out in more than one shift or during night, no claim on this accounts shall 
be entertained. 

4.0 SAFETY MEASURES AT CONSTRUCTION SITE: 
In order to ensure safe construction, following shall be adhered for strict compliance by the contractor 
at the site: 
(i) The construction malba at site shall be regularly removed on daily basis. 
(ii) All field officials and the workers must be provided with safety helmets, safety shoes, safety belts, 
etc. 
(iii) Necessary First-Aid kit shall be made available at the site. 
 
The above provisions shall be followed in addition to the provisions of General Condition of Contract. 
 
 

Executive Engineer (C) 
 AIIMS, Jodhpur 
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ANNEXURE - I 
Details of Bidder 

 

Name of Firm/Contractor/Supplier 
 

Complete Address & Telephone No. 
 

Name of Proprietor/Partner/Managing 
Director/Director. 

 

Phone No:- Mobile No:- 

Email id:- 

 

Name and address of service centre nearby 
Jodhpur. 

 

Whether the firm is a registered firm Yes/No 
(attached copy of certificate). 

 

PAN No. 
(Enclose the attested copy of PAN Card). 

 

GST No. 
(Enclose the attested copy of GST Certificate). 

 

Whether the firm has enclosed the Bank 
Draft/Pay Order/Banker’s cheque of Earnest 
Money Deposit. 

 

Whether the Firm/Agency has signed each and 
every page of Tender/NIT. 

 

Any other information, if necessary. 
 

 

 
                           Date:                                 Name : 
                          Place:                                 Business Address: 
                         Signature of Bidder:                                               Seal of the Bidder: 
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ANNEXURE - II 

DETAILS OF ALL WORKS OF SIMILAR CLASS COMPLETED DURING THE LAST SEVEN YEARS 
ENDING LAST DAY OF THE MONTH ENDING March- 2024 
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 Indicate gross amount claimed and amount awarded by the Arbitrator 
 Note: Completion Certificate (from Client) to be attached. 
 
 
 

 
                           Date:                                 Name : 
                          Place:                                 Business Address: 
                         Signature of Bidder:                                               Seal of the Bidder: 
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ANNEXURE - III 

 
 

 
COMPLETION / PERFORMANCE CERTIFICATE 

(To be submitted on Letter Head OR with signature and seal of the client 
department issuing work completion certificate from any Government 

Bodies) 

1 Name of Work 
 

2 Agreement no./word order no. 
 

3 Date of issue of work order  

4 Name of the contractor Agency 
 

5 
Stipulated date of commencement 
of work as per agreement 

 

6 Tendered value of work  

7 Completion cost of work  

8 
Stipulated date of completion of 
work as per agreement 

 

9 Actual date of completion of work  

 

 
Note: 
 The above completion certificate shall be issued on the letter head of concern client 
department. 
 If the certificate from the client department not available on letter head, then it must have 
signature and seal of the client department 
 
 

 
Signature of Authorized officer (with designation) 
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FINANCIAL INFORMATION 

Financial Analysis - Details to be furnished duly supported by figures in balance sheet/profit & loss 
account duly certified by the Chartered Accountant, as submitted by the applicant to the Income 
Tax Department (Copies to be attached). 

 
i. Gross Annual Turn Over 
 

Descriptions 2021-22 2022-23 2023-24 

Gross Annual Turn Over 
   

Average turn-over of three 
years 

 

 
 
 

 
Signature of Bidder(S) with Seal 
 
 

 
Signature of Chartered Accountant with Seal 
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ANNEXURE –V  

UNDERTAKING CERTIFICATE 
(To be submitted on Letter Head of the Company/Firm) 

 
I hereby certify that the above firm has not been ever blacklisted by any Central / State Government / 
Public Undertaking / Institute on any account. 
 
I also certify that firm will execute the work as per the specification given by Institute and also abide 
all the terms and conditions stipulated in tender. 
 
I also certify that the information given in the bid is true and correct in all aspects and if in any case 
at a later date it is found that any detail/s provided are false and incorrect, any contract given to the 
concern firm or participation may be summarily terminated at any stage, the firm will be blacklisted 
and Institute may imposed any action as per NIT rules. 
 
I/we do abide all the Rules & Directions, Annexures, specifications applicable, General rules and 
directions, General Conditions of Contract, Special Conditions of Contract, Clause of Contract, General 
Conditions for Supply of Material, Financial Bid and other documents and rules referred to in the 
tender document for the work. 
 
 
 
 

 
                           Date:                                 Name : 
                          Place:                                 Business Address: 
                         Signature of Bidder:                                               Seal of the Bidder: 
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ANNEXURE – VI 

TENDER ACCEPTANCE FORM 
(On letter head of company /firm) 

 

 
To, 
The Executive Director, 

 

All India Institute of Medical Sciences, Jodhpur (Raj.) 

 
Ref.: Your NIT No.: AIIMS-JDH/EE/CIVIL/2025-26/01 due on: 05/05/2025 

 
I / We, the undersigned have examined the above-mentioned Tender Enquiry Document, including 
amendment / corrigendum (if any), the receipt of which is hereby confirmed. We now offer to supply 
and deliver in conformity with your above referred document for the sum as shown in the Price 
Schedules (BoQ) uploaded herewith and made part of this bid. If our bid is accepted, we undertake to 
supply the items / services for which tender has been concluded, in accordance with the delivery 
schedule specified in the Schedule of Requirements. We further confirm that, if our bid is accepted, we 
shall provide you with a Performance Security of required amount in an acceptable form as mentioned 
in your NIT. We agree to keep our bid validity for acceptance for a period of 180 (One hundred 
Eighty Days) as required in your NIT Document, read with modification, or for subsequently 
extended period, if any, agreed to by us. We also accordingly confirm to abide by this bid up to the 
aforesaid period and this bid may be accepted any time before the expiry of the aforesaid period. We 
further confirm that, until a formal Rate Contract is executed, this bid read with your written 
acceptance thereof within the aforesaid period shall constitute a binding contract between us. We 
further understand that you are not bound to accept the lowest or any bid you may receive against 
your above referred advertised tender enquiry. We confirm that we do not stand 
deregistered/banned/blacklisted by Central / State Govt. / Ministries / Departments. We confirm that 
we fully agree to the terms and conditions specified in above mentioned Tender Enquiry Document, 
including amendment / corrigendum if any. 
We hereby certify that if at any time, information furnished by us is proved to be false or incorrect; we 
are liable for any action as deemed fit by the institute in addition to forfeiture of the Performance 
Security / or any other action against us. 
I/We undertake and confirm that eligible similar works(s) has/have not been got executed through 
another contractor on back-to-back basis. Further that, if such a violation comes to the notice of 
Department, then I/we shall be debarred for bidding in AIIMS organization in future forever. Also, if 
such a violation comes to the notice of the institute before date of start of work, the Engineer-in-Charge 
shall be free to forfeit the entire amount of Performance Guarantee. (Scanned copy to be uploaded 
at the time of submission of bid) 

 
Name:    Business Address      

Place:   Date:    
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FORMAT FOR PERFOMANCE SECURITY (GUARANTEE) 

(TO BE FURNISHED BY CONCERN BANK) 

1. In consideration of the Executive Director, AIIMS Jodhpur (hereinafter called “the Government”) having 
offered to accept the terms and conditions of the proposed agreement between 
  and    (hereinafter called “the said Contractor(s)”) for 
the work   (hereinafter called “the said agreement”) having agreed to 
production of an irrevocable Bank Guarantee for Rs.   (Rupees   only) as a security/guarantee 
from the contractor(s) for compliance of his obligation in accordance with the terms and conditions in the 
said agreement. 
We   (hereinafter referred to as Bank) hereby (Indicate the name of the 
Bank) undertake to pay to the Government an amount not exceeding Rs.   (Rupees 
  only) on demand by Government. 
2. We   do hereby undertake to pay the (Indicate the name of the 
Bank) amount due and payable under this Guarantee without any demur, merely on a demand from the 
Government stating that the amount claimed is required to meet the recoveries due or likely to be due 
from the said contractor(s). Any such demand made on the Bank shall be conclusive as regards the 
amount due and payable by the bank under this Guarantee. However, our liability under this guarantee 
shall be restricted to an amount not exceeding Rs. (Rupees  only). 
3. We the said bank undertake to pay to the Government any money so demanded notwithstanding any 
dispute or disputes raised by the contractor (s) in any suit or proceeding pending before any court or 
Tribunal relating thereto, our liability under this present being absolute and unequivocal. 
4. The payment so made by us under this bond shall be valid discharge of our liability for payment 
thereunder and the contractor(s) shall have no claim against us for making such payment. 
5. We   further agree that the guarantee herein contained (Indicate the name of 
Bank) shall remain in full force and effect during the period that would be taken for the performance 
of the said agreement and it shall continue to be enforceable till all the dues of the Government under or 
by virtue of the said agreement have been fully paid, and its claims satisfied or discharged, or till Engineer-
in- charge on behalf of the Government, certifies that the terms and conditions of the said Agreement 
have been fully and properly carried out be the said contractor(s) accordingly discharges this guarantee. 
6. We   further agree with the Government that the (Indicate the name of 
Bank) Government shall have the fullest liberty without our consent, and without affecting in any manner 
our obligations hereunder, to vary any of the terms and conditions of the said agreement or to extend 
time of performance by the said contractor (s) from time to time or to postpone for any time or from time to 
time any of the powers exercisable by the Government against the said contractor (s) and to forebear or 
enforce any of the terms and conditions relating to the said agreement & we shall not be relieved from our 
liability by reasons of any such variation or extension being granted to the said contractor (s) or for any 
forbearance, act of omission on that part of the Government or any indulgence by the Government to the 
said contractor (s) or by any such matter or thing whatsoever which under the law relating to sureties 
would , but for this provision, have effect of so relieving us. 
7. The guarantee will not be discharged due to the change in the constitution of the Bank or the contractor (s). 
8. We   lastly undertake not to revoke this (Indicate the name of Bank) 
guarantee except with the previous consent of the Government in writing. 
9. This guarantee shall be valid up to    unless extended on demand by Government. 
Notwithstanding anything mentioned above, our liability against this Guarantee is restricted to Rs. 
 only) and unless a claim in writing is lodged with us within six months of the date of expiry or the 
extended date of expiry of this Guarantee all our liabilities under the Guarantee shall stand discharged. 
Dated the   day of 
 for   (Indicate the name of Bank). 

 
 
 
 

 



AIIMS- Jodhpur Page 37 of 39 

 

 

 
         LIST OF PREFERRED MAKES OF MATERIALS (FOR CIVIL WORKS) 

Preferred makes of materials to be used in the work is given below and Contractor shall procure the material 
mentioned in the list from any one of the preferred makes only. In case of non-availability of these makes, 
the Engineer-in-charge may allow use of alternative BIS marked materials/makes in the work with the 
approval of SE or his representative. Non BIS marked materials may be permitted by the Engineer-in- charge 
only when BIS marked materials are not manufactured 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
k 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

S.No Material List of Preferred Make 

1 (i) Ordinary Portland Cement / Portland 
Pozzolona Cement. 

ACC, Ultratech, Ambuja Cement, J.K. Cement, 
Century Cement, Shree Cement, Jaypee 
Cement, Birla 

2 (ii) White Cement Birla White , J. K.White 
3 Reinforcement Steel SAIL, Tata Steel, JSW Steel Ltd., Jindal Steel 
4 Re-baring Chemical Hilti, 3M, Fischer, Mungo 
5 Shuttering Ply (BIS Marked) Archidply, Century, Green, Marino 
6 Water Proofing Compounds, Admixtures, 

Plasticizer, Super Plasticizer, Curing 
Compounds 

Fosroc, ROFF/Dr. Fixit (Pidilite Industries), 
CICO, Sika, BASF, Saint Gobin-Weber, 
Huntsman, Ardex Endura (Bal Endura), Berger 
Paint, Don Building Chemicals(I) Pvt. Ltd., 
Bulwark. 

7 Elastomeric membrane Liquid water 
proofing 

BASF, Fosroc, Sika, pidilite, Keshun 

8 Integral Water proofing compound with 
cement 

Penetron, Kryton OR any other which fullfills 
criteria given in CPWD Specification 

9 Water proofing for bathroom/toilet/ 
balcony & other wet areas 

Fosroc : Brush bond CICO : Tapecrete, Sika : 
Nito Bond 
Dr. Fixit: Pidifine 2K, Asian Paints: Damp Bloc 
2K & equivalent product of BASF, Ardex 
Endura, Saint Gobin-Weber, Berger Paint, Don 
Building Chemicles (I) Pvt.Ltd. 

10 Crystalline Water Proofing Compound Penetron, Kryton OR any other which fullfills 
criteria given in CPWD Specification 

11 Anti-Termite Chemicle Bayer, Tata Chemicals, FMC, Excel, Ultima 
Search, Bharat insecticids 

12 Grouts,Tile Adhesive Latecrete, Ardex BASF, Forsoc Endura,Ferrous 
Crete, 

13 Structural Steel SAIL, Tata Steel, RashtriyaIspat Nigam Ltd 
(RINL), and JSW Steel Ltd., Jindal Steel 
&Power Ltd 

14 Polycarbonate Sheet GE Plastic, LEXAN, MG Polyplast, Coxwell 
15 Laminates / High Pressure Laminates Greenlam, Merino, Sunmica 
16 Flush doorshutters Duro, Century, Durian, Green ply, Archidply, 

JAYNA of Jain wood Industries, Orion Doors 
(Modern udtech Industries), GUJCON, Kitply. 
Only ISI marked flush door shutters to 
be used. 

17 Fire Rated Doors Shakti Metdoor, Sukri, NAVAIR, Promat 
International, Signam Fire Protection, 
Synergy Thrislington., Tufwud Doors 

18 Glass Doors with Patch fittings Assabloy, Geze, Dorma, kich 
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19 False Ceiling System Armstrong, Hunter Douglas, USG Boral, 

Saint Gobain, Aerolite, Durlum, Interarch, 
PROLAD 

20 Gypsum Board Saint Gobain, Lafarge, USG Boral 
21 Metal Ceiling Hunter Douglas, USG Boral, Armstrong, 

Harrison Green, Dexune, Metallica Ceiling 
Solutions 

22 Plywood/Veneer Green ply, Century, Merino, Duro, Durian, 
Orion Doors(Modern Wudtech Industries), 
Kitply, Greenlam / Decowood 

23 Melamine Polish AkzoNobel, Timpertone of ICI Dulux, Asian 
Paints : Melamine Gold, Wudfin of Pidilite, 
Berger, Nerolac 

24 Floor Spring & Door Closer Dorma, Dorset, Kich, Hafele, Blum 

25 Hardware & Door Fittings Dorma, Kich, Hettich, Ozone, Geze 
26 (a) Aluminum Extrusions/Sections Hindalco, Jindal, Indalco 

 (b) Anodized Aluminium Hardware 
(HeavyDuty) 

Kilong, Alualpha, Securi Style, Classic, 

28 Clear/Float/Frosted/ Toughen Glass Saint Gobain, AIS, Modiguard, Ashai float 
29 Stainless Steel Railing system and 

Accessories etc. 
Dorma, Kich, GEZE, Godrej, Hardwyn, D- 
Line, Q-Railing 

30 Glass Railing Kich, grande-forge, western railing, Q- 
railing 

31 Silicon based water repellant /Weather 
Sealant 

G.E. Plastic, Dow Corning,Wacker, BASF, 
Pidilite (Dr.Fixit/Roof), Don Building 
Chemicle (I) Pvt ltd., ICI, Fosroc 

32 Poly-Sulphide / EpoxySealant Fosroc, Pidilite (Dr. Fixit/Roof), Sika, BASF, 
Don Building Chemicle (I) Pvt ltd., CICO, 
ArdexEndura 

33 Ceramic Tiles Somany, Kajaria, NITCO, Johnson, Orient 
bell 
Note: The tile manufactured at mother plant 
ONLY to be used. 

34 Vitrified Tiles Somany, Kajaria, NITCO, Orient bell, 
35 Carpet flooring Unitex, Earcons acoustic, Miliken 
36 Wood Polymer floors (WPC) Pergo, Armstrong, Bello, Alps 
37 Wooden baffle wall panelling Anutone, Earcons Acoustic, Hera Design 
38 Paver block, KerbStone & Tactile block Pavcon, Hyper Tiles/Dynamic, Dalal 

Tiles Industries/Mayur, KK, Power, 
Sharda, Helix 

39 Dash / AnchoringFasteners HILTI, Fischer, Bosch, Wurth, Mungo 
40 Cement Based Wallputty Birla wallcare, JK White, Berger, Asian 

Paints, United-911 
41 Oil Bound Washable Distemper / Dry 

Distemper 
Nerolac: Beauty Acrylic Distemper 
Berger : Bison Acrylic Distemper 
Asian Paints 

42 1st Quality Acrylic Distemper 
(washable/Ready mix/ Low VOC) 

Asian Paints Berger Nerolac 

43 Acrylic Emulsion Paints Asian Paints Nerolac Berger 
44 Plastic Emulsion Paint Asian Paints Nerolac Berger 
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45 Premium Acrylic Emulsion 

Paints (Interior) 
Asian Paints Nerolac Berger 

46 Textured Paint Asian Paints Nerolac Berger 
47 Acrylic Smooth ExteriorPaint Asian Paints Nerolac Berger 
48 Premium Acrylic Smooth Exterior Paints 

with Silicon additives 
Asian Paints Nerolac Berger 

49 Synthetic EnamelPaint Asian Paints Nerolac Berger 
50 Cement Primer Asian Paints Nerolac Berger 
51 Steel Primer (Red Oxide Zinc Chromate 

Primer) 
Asian paints, AkzoNobel, Nerolac, Berger, 
ICI Dulux 

52 Wood Primer Asian Paints (Wood primer-White/Pink), 
AkzoNobel, Berger, Nerolac, ICI Dulux 

53 Epoxy Paint Asian, AkzoNobel, Nerolac, Berger, ICI - 
Dulux, kansai, Saint Gobain-Weber 

54 Fire Retardant Paint Asian Paints, Berger, Promat, Jotun, 
AkzoNobel,Dulux 

55 G.I. / M.S.Pipe Tata, Jindal (Hisar), Prakash Surya 
56 G.I. Fittings Unik, AVR, Zoloto, Tata 
57 HDPE Pipes Reliance, JainPipes, ORIPLAST, Supreme 
58 DWC Pipes Dutron India, Time Technoplast, Jagannath 

Industries, Rex, Supreme 
59 DI PIPES Electrosteel, Jindal, TATA DUCTURA, 

Kapilansh, Kesoram 
60 DI Fittings Electrosteel, Jindal, TATA DUCTURA, 

Kapilansh, Kesoram 
61 DI Gratings Jayaswal neco, Kiran campanies, SJIF 
62 UPVC / CPVC / PVC pipe, fixtures and 

fittings 
Finolex, Supreme, Astral, Ashirwad, 

63 CentrifugallyCast(spun)Iron 
Pipes&Fittings 

NECO, Kapilansh, SKF, Electrosteel, RPMF 

64 Hubless Centrifugally Cast (spun) Iron 
Pipes & Fittings 

RPMF 

65 C.I.  Manhole  covers,  frames  & 
GI Gratings 

Raj Iron, BIC, Kapilansh, Neco, SKF 

66 CP Brass Fittings Jaquar (vignette or higher), Kohler (July), 
Roca, Grohe,Hindware (QUEO) 

67 Sanitary ware, Fittings & accessories Jaquar,  Kohler,  Roca, Hindware 
68 Mirror Glass Saint Gobain, AIS, Modiguard, TATA- 

ASHAI, HNG., Atul, Golden Fish 
69 Stainless Steel Sink Neelkanth, Nirali, Jayna, Carysil, Futura, 

Johnson, Kingston 
70 UPVC Doors & Windows Fenesta, Encraft, ALUPLAST , Kommerling 

(India), NCL VEKA, Deceuninck, RHEAU, 
Wintech 

71 Acoustic doors Earcons Acoustic, Global, Navair 
72 Panic Bars DORMA, Haffele, Geze 
73 Extruded Polystrene/ EPS 

Insulation 
Board 

DOWCORNING, ISOFOAM, SUPREME, 
Texas, Analco 

74 Heat Resistant Tiles Swastik, Thermatek, Dalal Tiles, Helix 
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75 Gypsum Plaster Ferrous Crete, Gyproc Saint Gobain, 

Boral, Ultratech, United-311 
76 Expansion Joint Flexi Strip FOSROC, Sika, BASF, 
77 Modular Expansion Joint Herculus, Sanfield India ltd. Vexcolt 
78 UPVC doors and window hardware ROTTO, DORMA, PULSE 
79 Floor hardener Ironite, Ferrok, Hardonate, Saint Gobin-

weber 
80 Insulation for hot water pipes Carflex, Armflex, kaiflex, Llyod 
81 C P Grating Chilly/ Futura 
82 Ball Valve Sant/ Zoloto/ Leader/ Honeywell 
83 Gun Metal Wheel Valve Sant/ Zoloto/ Leader/ Honeywell 
84 Pressure Reducing Valve Sant/ Zoloto/ Leader/ Honeywell/ Timme,Sks 
85 Butterfly Valve Sant/ Zoloto/ Leader/ Honeywell 
86 Gun Metal – Gate / Non Return Valve Sant/ Zoloto/ Leader/ Honeywell 
87 Float Valve for OHT Leader or Equivalent 
88 Floor drain fixtures ACO / Viega 
89 Shower Channels ACO / Viega 
90 Air Purifier container Euronics, Kimberlay Clark, Jaquar 
91 Bottle trap Jaquar, roca, parryware 
92 Liquid soap dispenser Euronics, Kimberlay Clark, Jaquar 
93 Pre-Fabricated Grease Trap Aco, New green, Supreme 
94 Modular Rain Water Harvesting System Sree Ganga boring co., ASHWATH 

Infratech Pvt. Ltd, Sujlaam Eco Solutions 
Pvt Ltd. 

95 Strainer Zoloto / sant / Castle / Sks 
96 Furniture Godrej, Zuari, Durian, Havertys 
97 Roller blinds / curtain Vista, Serge Ferrari, Hunter Douglas, 

Marvell, Drape shopee 
98 Backer rod / filler rod Fosroc, Sika, BASF, CICO 
99 AAC Block (Conforming to BIS & 

having density more than 651kg/m3) 
Aerocon, Brixo, Ecolite, Magicrete, Siporex, 
Ultratech X-tralite, ARICRETE, Shree 

100 AAC Block Adhesive Ultra tech, Ardex Endura, Ferrous Crete, 
saint Gobin-Weber 

101 Glass Wool Dow Corning, U.P. Twiga, Isover 
102 CPVC Pipes & Fittings Astral, Supreme, Prince, Ashirwad, 

SKIPPER 
103 RCC Pipes (NP-2) Lakshmi, sood & Sood, jain pipe Co. 

(Newai), mahaveer enterprises (newai), 
Work well spun pipes, Pali 

104 Gypsum board Saint Gobain, Armstrong, Gypstone, Diaken, 
India Gypsum 

105 Corian Acrylic Sheet DuPont, Monosol Surface India LLP, Solyx 
India 

106 Non-asbestos Fiber cement board Shera, Visaka – V board, Everest, Zykron, 
Saint Gobain 

107 Calcium silicate board Hylux, Aerolite, Saint Gobain 
108 Silicon Sealant Waker, GE, Dow Corning 
109 Water Repellent Waker, ICI, Fosroc, BASF, 
110 Hydro swelling water bar Fosroc, Sika, BASF 



AIIMS- Jodhpur Page 41 of 41 

 

 

111 Kitchen Basket Every day, Ozone, Orange, KOIL (316 Grade 
 

  SS) 
112 Aluminum Grip Profile AssaAbloy, Hitexx, Hafele, Enox 
113 FRP Door & Frame Jayna of Jain wood industries, Simba, Sainik 

(Century Plywood), Ashish Industries., 
BhattFRP 

114 Wall Panels, Sound absorbing ceiling & 
tiles & Acoustic System 

Prolad, Anutone, Earcons Acoustic, Top 
Akoustic, Heradesign 

115 Block Board Jayna, Orion Doors(Modern Wundtech 
Industries) 

116 Modular furniture / Steel Furniture / 
Furniture / Partition System 

VEILS India Pvt ltd. Or equivalent 

117 Aluminium composite Panel Alstone Internaionational, VIRGO, 
EUROBOUND, ALUTUFF 

118 WPC, PVC Door shutter frames Rajshree or other BIS 
119 Toilet Cubicle Merino, Greenlam, T-line 
120 Hermetically sealed 6-12-6 double 

insulated Glass (High performance) 
Saint Gobin, AIS, Modiguard 

121 Water tank Sintex, Plasto, Supreme, ashirvad 

Note: - Engineer-in-Charge reserves the right to add or delete or select any preferred 
Materials/brands. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 


