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NOTICE INVITING TENDER 

 

S. No. Particular Remarks 

1.  
Name of work 

Construction of chain link fencing at 
OHT / UGT and pump room & electric 

panel and STP at AIIMS- Jodhpur. 

2.  
Tender No. AIIMS-JDH/EE/CIVIL/2023-24/01 

3.  
Contract period 90 days 

4.  
Estimated Cost ₹. 6,72,536/-  

5.  
EMD Amount ₹. 13,460/- 

6.  
Tender documents 

Download from following websites- 

www.aiimsjodhpur.edu.in 
http://eprocure.gov.in 

7.  
Last date and time of 
online submission of 

tender 

11th May, 2023 up to 03:00 PM     

8.  Date of online technical 

bid opening 
12th May, 2023 

 Bidders may please read carefully the notes given with the tender Notice.  

 
 
 

Executive Engineer (C) 

AIIMS, Jodhpur 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.aiimsjodhpur.edu.in/
http://eprocure.gov.in/
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NOTICE INVITING TENDER 
 

All India Institute of Medical Sciences (AIIMS), Jodhpur, Rajasthan, an apex healthcare institute 
established by an Act of Parliament of India under aegis of Ministry of Health & Family Welfare, 
Government of India, invites Percentage based Online bids in two bid system from eligible and 
enlisted contractors of appropriate class & category of CPWD/MES/Railways/PWD(Raj.) 
/PHED(Raj.)/Equivalent Central or State Government Organization for the works 
pertaining to Construction of chain link fencing at OHT / UGT and pump room & electric 
panel and STP at AIIMS-Jodhpur. 
 
Instructions for the Bidder/ the service provider: - 
 

1. Bids shall be submitted online only at CPPP website: https://eprocure.gov.in/eprocure/app.  
 

2. The complete bidding process is online. Bidders should be possession of valid Digital Signature 
Certificate (DSC) of class II or III for online submission of bids. Prior to bidding DSC need to be 
registered on the website mentioned above. For any assistance for e-bidding process, if required, 
bidder may contact to the helpdesk at 0291-2740741.  

 
3. Bidder/Service Providers are advised to follow the instructions provided in the ‘Instructions 

to the Service Providers/Bidders for the e-submission of the bids online through the Central 
Public Procurement Portal for e-Procurement at https://eprocure.gov.in/eprocure/app’.  
Bid documents may be scanned with 100 dpi with black and white option which helps in reducing 
size of the scanned document. 

 
4. Criteria of Eligibility: 

The contractor who fulfills the following requirements shall be eligible to apply, Joint ventures are 
not accepted: 
Three similar works each of value not less than 40% of the estimated cost put to Tender or Two 
similar works each of value not less than 60% of the estimated cost put to Tender or One similar 
works each of value not less than 80% of the estimated cost put to Tender within last 07 years up 
to MARCH-2023.  
Note: Completion certificate (along with documents of work done) has to be attached. 

Similar work shall mean “Construction of Building Works.” Contractor who fulfil following 
requirement shall be eligible to apply. Joint ventures are not accepted. 

 
5. The value of executed works shall be bought to current costing level by enhancing the 

actual value of work at simple rate of 7% per annum calculated from the date of 
completion to the last date of previous month in which bids are received. 

6. Performance guarantee equal to 3% of the contract value is required to be submitted 

within 07 days from the date of issue of notification of award. The same shall be valid 
up to stipulated date of completion of work plus 180 days. 
 

7. An amount equals to 5% of amount billed shall be withhold being Security from the GST bill/s 
and will be released only after successful completion of works as per specifications/norms/ 
clauses.  
 

8. Turnover: Average annual financial turn over should be at least 100% of the estimated cost during 
the immediate last 3 Consecutive Financial Years. 

 
9. Solvency Certificate: Solvency of the amount equal to 40% of the estimated cost of the work by any 

scheduled nationalized bank only. 

https://eprocure.gov.in/eprocure/app
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10. EMD Payment: The bidder shall be required to submit the Earnest Money Deposit (EMD) for an 

amount of ₹. 13,460/- (Rupees Thirteen Thousand Four Hundred Sixty only) by way of demand 
drafts or Bank Guarantee only payable at Jodhpur. The Demand Drafts or Bank Guarantee shall 
be drawn in favour of “All India Institute of Medical Sciences, Jodhpur”. The EMD of the 
successful bidder shall be returned after the successful submission of Bank Guarantee/ Security 
Deposit and for unsuccessful bidder(s) it would be returned after award of the contract. The 
Demand Drafts or Bank Guarantee for EMD must deliver to AIIMS, Jodhpur on or before the last 
date of submission of bid.  
a) Bidder shall not be permitted to withdraw his offer or modify the terms and conditions thereof. 

In case the Bidder fail to observe and comply with stipulation made herein or backs out after 

quoting the rates, the aforesaid amount of earnest money will be forfeited.  

b) The EMD, in case of unsuccessful Bidders shall be retained by AIIMS, Jodhpur till the 

finalization of the tender. No interest will be payable by AIIMS, Jodhpur on the EMD.  

c) The EMD shall be valid for a period of 180 days.  

 

11. Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their bids, the means of access to the site, the accommodation they 

may require and in general shall themselves obtain all necessary information as to risks, 

contingencies and other circumstances which may influence or affect their bid. A bidder shall be 

deemed to have full knowledge of the site whether he inspects it or not and no extra charge 

consequent on any misunderstanding or otherwise shall be allowed. The bidders shall be 

responsible for arranging and maintaining at his own cost, all materials, tools & plants, water, 

electricity access, facilities for workers and all other services required for executing the work unless 

otherwise specifically provided for in the contract documents. Submission of a bid by a bidder 

implies that he has read this notice and all other contract documents and has made himself aware 

of the scope and specifications of the work to be done and of conditions. 

 

12. This notice inviting bid shall form a part of the contract document. The successful 

bidder/contractor, on acceptance of his bid by the Accepting Authority shall within 15 days from 

the stipulated date of start of the work, sign the contract consisting of:- The Notice Inviting bid, all 

the documents including conditions, specifications if any, forming part of the bid as uploaded at 

the time of invitation of bid and rate quoted online at the time of submission of bid and acceptance 

thereof together with any correspondence leading thereto. 

 

13. Other agencies working at site will also simultaneously execute the work entrusted to them and 

the contractor shall offer necessary co-operation wherever required to other agencies. 

 

14. All works to be executed under the contract shall be executed under the direction and subject to 

the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what 

point/points and in what manner they are to be commenced, and from time to time carried on. 

 

15. On account of security consideration, there could be some restrictions on the working hours, 

movement of vehicles for transportation of materials. The contactor shall be bound to follow all 

such restrictions and adjust the program for execution accordingly, for which nothing extra shall 

be paid. 
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16. All malba/rubbish/silt/waste, garbage etc. generated due to any operation from 

buildings/houses/hostels and other open spaces whatsoever shall be disposed-off on daily basis 

by the contractor to the specified common disposal point. After the collection of full truck load of 

the said malba (approx.. 4.5 cubic metres), the same shall be disposed-off by the contractor to the 

authorized municipal dhalao/ dumping ground and nothing extra shall be paid on this account. 

In case of non- removal/disposal in the specified period, a Compensation of Rs. 1000/- (Rupees 

One Thousand only) per day shall be recovered from the contractor. 

 

17. The contractor will not pitch up tents for laborers, materials and his stores, etc. 

 

18. Any damage to the building structure, fittings or any other articles etc. done by the contractor or 

his workman during the execution of the work shall be made good by the contractor at his own 

cost. 

 

19. The contractor shall clear the site properly after the completion of the work. 

 

20. All T&P, Scaffoldings, Instruments/Meters for Maintenance, Consumable and Contingent Articles 

required for execution of the work shall be arranged by the contractor. 

 

21. The contractor shall make all safety arrangement required for the labour engaged by him at his 

own cost. All consequences due to negligence or due to lapse of security/safety or otherwise shall 

remain with the contractor. The department shall not be responsible for any mishap, injury, 

accident or death of the contractor’s staff. No claim in this regard shall be entertained / accepted 

by the department. 

 

22. Contractor shall be fully responsible for any damages caused to govt. property or allottee’s property 

by his or his labour in carrying out the work and shall be rectified by the contractor at his own 

cost. 

 

23. For non-compliance or partial compliance of satisfactory execution of items, the Engineer-in- 

charge reserves his rights to levy compensation in accordance with the scale of non-conformity 

and the period for which this non-conformity continues. However the total amount of this 

compensation for the whole contract shall not exceed 10% of the tendered value of this contract. 

This shall be without prejudice to other remedies available to Engineer-in-charge under this 

contract to take action against the contractor. 

 

24. Breach of Terms and Conditions: Noncompliance of any terms and conditions enumerated in the 

contract shall be treated as breach of contract. Or In Case of breach of any terms and conditions 

as mentioned above, the Competent Authority, will have the right to reject the bid at any stage 

without assigning any reason thereof and nothing will be payable by AIIMS, Jodhpur in that event 

the EMD shall also stands forfeited. 

 
25. In the case of discrepancy between the schedule of quantities, the Specifications and/ or the 

Drawings, the following order of preference shall be observed:- 

 i. Description of schedule of quantities 
ii. Additional specifications and special conditions, if any. 
iii. Contract clauses of General conditions of contract for Central P.W.D. works.  
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iv. CPWD specifications.  
v. Architectural drawings.  
vi. Indian standards specifications/BIS.  
vii. Sound engineering practice.  
Any reference made to any Indian standards specifications in these documents, shall imply to 
the latest version of that standard, including such revisions/amendments as issued by the 
Bureau of Indian Standards up to last date of receipt of tenders. The contractor shall keep at 
his own cost all such publications of relevant Indian Standards applicable to the work at site. 

 
26. Submission of Tender:  

The tender shall be submitted online only in two parts, viz. Technical Bid and Financial Bid on 
CPP portal. The Tender Acceptance Certificate must be signed and submitted along with the 
documents before uploading.  
 The offers submitted by e-mail shall not be considered. No correspondence will be entertained in 

this matter. 

 

27. Tender documents: 

I. Technical Bid: 

The following documents are to be furnished by the bidder along with Technical Bid as per 
the tender document: 

a) Similar works completion certificate (along with documents of work done) from Client 
Departments. 

b) Copy of Income Tax Return Acknowledgement for last three consecutive financial years. 
c) Copy of Solvency Certificate from any nationalized bank. 

d) Certificate of Financial Turn over: At the time of submission of bid contractor should 
upload Certificate from CA mentioning Financial Turnover of last 3 consecutive financial 
years. 

e) Copy of PAN Card. 
f) Copy of GST Registration. 
g) Certificates as per Annexure-I to VII. 

 
II. Financial Bid  

a) Price bid Form [As per BoQ] – Price must be quoted as per format specified; failing which 
tender shall be summarily rejected. 
 
 

Executive Engineer (C) 

AIIMS, Jodhpur. 
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ALL INDIA INSTITUTE OF MEDICAL SCIENCES, JODHPUR 

 

NIT NO: AIIMS-JDH/EE/CIVIL/2023-24/01 

 

Percentage Rate Bid for works: Construction of chain link fencing at OHT/UGT and pump room & 

electric panel and STP at AIIMS Jodhpur 

 

I/We have read and examined the notice inviting tender, Annexure-I to VII, specifications applicable, 

General rules and directions, General Conditions for Supply of Material, Additional Conditions, Schedule 

of Quantity and other documents and rules referred to in the condition of contract and all other contains in 

the tender document for the work. I/We hereby tender for the execution of the work in accordance and in 

all respects with the specifications and instructions in writing referred to Rules & Directions with such 

materials as are provided for, by, and in respects in accordance with, such conditions so far as applicable. 

We agree to keep the tender open for from the due date of its opening of technical bid and not to make any 

modification in its terms and conditions. A sum of ₹. 13,460/- (Rupees Thirteen Thousand Four 
Hundred Sixty only) is hereby forwarded in Demand Draft of a scheduled bank /Bank Guarantee issued 

by a scheduled bank as earnest money payable at Jodhpur. A copy of earnest money in receipt Demand 

Draft of a scheduled bank/Bank Guarantee issued by a scheduled bank is scanned and uploaded (strike out 

as the case may be). If I/We, fail to furnish the prescribed performance guarantee within prescribed period, 

I/We agree that the said Executive Director, AIIMS, Jodhpur or his successors, in office shall without 

prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if 

I/We fail to commence work as specified, I/ We agree that Executive Director, AIIMS, Jodhpur or the 

successors in office shall without prejudice to any other right or remedy available in law, be at liberty to 

forfeit the said performance guarantee absolutely. The said Performance Guarantee shall be a guarantee to 

execute all the works referred to in the tender documents upon the terms and conditions contained or 

referred to those in excess of that limit at the rates to be determined in accordance with the provision 

contained in all the conditions of the tender form. Further, I/We agree that in case of forfeiture of Earnest 

Money or Performance Guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering 

process of the work. I/We undertake and confirm that eligible similar work(s) has/have not been got 

executed through another contractor on back to back basis. Further that, if such a violation comes to the 

notice of Department, then I/ We shall be debarred for tendering in AIIMS, Jodhpur in future forever. Also, 

if such a violation comes to the notice of Department before date of start of work, the Engineer-in-Charge 

shall be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. I/We hereby 

declare that I/We shall treat the tender documents drawings and other records connected with the work as 

secret/confidential documents and shall not communicate information/derived therefrom to any person 

other than a person to whom I/We am/are authorized to communicate the same or use the information in 

any manner prejudicial to the safety of the State.  

 

Dated ……………………………  

 

Signature of Contractor:  

 

Address: 
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GENERAL CONDITIONS OF CONTRACT 
CLAUSE 1 

Performance Guarantee / Security Deposit 
(i) The contractor shall submit an irrevocable Performance Guarantee of 3% (Three percent) of the 

tendered amount in addition to other deposits mentioned elsewhere in the contract for its proper 
performance of the contract agreement, (not withstanding and/or without prejudice to any other 
provisions in the contract) within period specified in this document from the date of issue of letter 
of acceptance. This period can be further extended by the Engineer-in-Charge up to a maximum 
period as specified in performa of schedule on written request of the contractor stating the reason 
for delays in procuring the Performance Guarantee, to the satisfaction of the Engineer-in-Charge. 
This guarantee shall be in the form of Performance Guarantee by any scheduled bank or 
Government Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or 
the State Bank of India in accordance with the form annexed hereto. In case a fixed deposit receipt 
of any Bank is furnished by the contractor to the Government as part of the performance 
guarantee and the Bank is unable to make payment against the said fixed deposit receipt, the 

loss caused thereby shall fall on the contractor and the contractor shall forthwith on demand 
furnish additional security to the Government to make good the deficit. 

(ii) The Performance Guarantee shall be initially valid up to the stipulated date of completion plus 
minimum 6 months beyond that. In case the time for completion of work gets enlarged, the 
contractor shall get the validity of Performance Guarantee extended to cover such enlarged time 
for completion of work. After recording of the completion certificate for the work by the competent 
authority, the performance guarantee shall be returned to the contractor, without any interest.  

(iii) The Engineer-in-Charge shall not make a claim under the performance guarantee except for 
amounts to which the Executive Director, AIIMS, Jodhpur is entitled under the contract (not 
withstanding and/or without prejudice to any other provisions in the contract agreement) in the 
event of: 

a. Failure by the contractor to extend the validity of the Performance Guarantee as described 
herein above, in which event the Engineer-in-Charge may claim the full amount of the 
Performance Guarantee. 

b. Failure by the contractor to pay Executive Director, AIIMS Jodhpur any amount due, either 
as agreed by the contractor or determined under any of the Clauses/Conditions of the 
agreement, within 30 days of the service of notice to this effect by Engineer-in-Charge. 

(iv)  In the event of the contract being determined or rescinded under provision of any of the 
Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full and 
shall be absolutely at the disposal of the Executive Director, AIIMS- Jodhpur. 

 CLAUSE 1A 
Return of security deposit 
The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall permit 
Government at the time of making any payment to him for work done under the contract to deduct a 
sum at the rate of 5% of the gross amount of each running and final bill till the sum deducted will 
amount to security deposit of 5% of the tendered value of the work. Such deductions will be made 
and held by Government by way of Security Deposit unless he/they has/have deposited the amount 
of Security at the rate mentioned above in cash or in the form of Government Securities or fixed 
deposit receipts. In case a fixed deposit receipt of any Bank is furnished by the contractor to the 
Government as part of the security deposit and the Bank is unable to make payment against the said 
fixed deposit receipt, the loss caused thereby shall fall on the contractor and the contractor shall 
forthwith on demand furnish additional security to the Government to make good the deficit. All 
compensations or the other sums of money payable by the contractor under the terms of this contract 
may be deducted from, or paid by the sale of a sufficient part of his security deposit or from the 
interest arising there from, or from any sums which may be due to or may become due to the 
contractor by Government on any account whatsoever and in the event of his Security Deposit being 
reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 10 days 



Work of chain link fencing      AIIMS, JODHPUR 

AIIMS- Jodhpur   Page 10 of 38 
 

make good in cash or fixed deposit receipt tendered by the State Bank of India or by Scheduled Banks 
or Government Securities (if deposited for more than 12 months) endorsed in favour of the “All India 
Institute of Medical Sciences, Jodhpur”, any sum or sums which may have been deducted from, 
or raised by sale of his security deposit or any part thereof. The security deposit shall be collected 
from the running bills and the final bill of the contractor at the rates mentioned above. The security 
deposit as deducted above can be released against bank guarantee issued by a scheduled bank, on 
its accumulations to a minimum of Rs. 5 lac subject to the condition that amount of such bank 
guarantee, except last one, shall not be less than Rs. 5 lac. Provided further that the validity of bank 
guarantee (security deposit) including the one given against the earnest money shall be in conformity 
with provisions contained in clause 17 which shall be extended from time to time depending upon 
extension of contract granted under provisions of clause 2 and clause 5. 

 
CLAUSE 2 
Compensation for delay  
If the contractor fails to maintain the required progress in terms of Milestone or to complete the work 
and clear the site on or before the contract or extended date of completion, he shall, without prejudice 
to any other right or remedy available under the law to the Government on account of such breach, 
pay as agreed compensation the amount calculated at the rates stipulated below as the authority 
specified in performa of schedule (whose decision in writing shall be final and binding) may decide 
on the amount of tendered value of the work for every completed day/month (as applicable) that the 
progress remains below that specified in Clause 5 or that the work remains incomplete. This will also 
apply to items or group of items for which a separate period of completion has been specified. 
(i) Compensation for delay of work @ 1.5 % per month of delay to be computed on per day basis based 
on quantum of damage suffered due to stated delay on the part of Contractor.  
Provided always that the total amount of compensation for delay to be paid under this Condition 
shall not exceed 10% of the Tendered Value of work or of the Tendered Value of the item or group of 
items of work for which a separate period of completion is originally given. 
In case no compensation has been decided by the authority in Schedule 'F' during the progress of 
work, this shall be no waiver of right to levy compensation by the said authority if the work remains 
incomplete on final justified extended date of completion. The amount of compensation may be 
adjusted or set-off against any sum payable to the Contractor under this or any other contract with 
the Government. In case, the contractor does not achieve a particular milestone mentioned in 
performa of schedule the amount shown against that milestone shall be withheld, to be adjusted 
against the compensation levied at the final grant of Extension of Time. With-holding of this amount 
on failure to achieve a milestone, shall be automatic without any notice to the contractor. However, 
if the contractor catches up with the progress of work on the subsequent milestone(s), the withheld 
amount shall be released. In case the contractor fails to make up for the delay in subsequent 
milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. 
However, no interest, whatsoever, shall be payable on such withheld amount. 

 
CLAUSE 3 
When Contract can be Determined: - 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without prejudice 
to his any other rights or remedy against the contractor in respect of any delay, inferior workmanship, 
any claims for damages and/or any other provisions of this contract or otherwise, and whether the 
date of completion has or has not elapsed, by notice in writing absolutely determine the contract in 
any of the following cases: 

(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 
reconstruct or replace any defective work or that the work is being performed in an inefficient or 
otherwise improper or un-workman like manner shall omit to comply with the requirement of such 
notice for a period of seven days thereafter. 

(ii) If the contractor has, without reasonable cause, suspended the progress of the work or has failed 
to proceed with the work with due diligence so that in the opinion of the Engineer-in-Charge (which 
shall be final and binding) he will be unable to secure completion of the work by the date for 



Work of chain link fencing      AIIMS, JODHPUR 

AIIMS- Jodhpur   Page 11 of 38 
 

completion and continues to do so after a notice in writing of seven days from the Engineer-in-
Charge. 

(iii) If the contractor fails to complete the work within the stipulated date or items of work with 
individual date of completion, if any stipulated, on or before such date(s) of completion and does 
not complete them within the period specified in a notice given in writing in that behalf by the 
Engineer-in-Charge. 

(iv) If the contractor persistently neglects to carry out his obligations under the contract and/ or 
commits default in complying with any of the terms and conditions of the contract and does not 
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to him 
in that behalf by the Engineer-in-Charge. 

(v) If the contractor shall offer or give or agree to give to any person in Government service or to any 
other person on his behalf any gift or consideration of any kind as an inducement or reward for 
doing or forbearing to do or for having done or forborne to do any act in relation to the obtaining 
or execution of this or any other contract for Government. 

(vi) If the contractor shall enter into a contract with Government in connection with which commission 
has been paid or agreed to be paid by him or to his knowledge, unless the particulars of any such 

commission and the terms of payment thereof have been previously disclosed in writing to the 
Engineer-in-Charge. 

(vii) If the contractor had secured the contract with Government as a result of wrong tendering or other 
non-bonafide methods of competitive tendering or commits breach of Integrity Agreement. 

(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be adjudged 
insolvent or have a receiving order or order for administration of his estate made against him or 
shall take any proceedings for liquidation or composition (other than a voluntary liquidation for 
the purpose of amalgamation or reconstruction) under any Insolvency Act for the time being in 
force or make any conveyance or assignment of his effects or composition or arrangement for the 
benefit of his creditors or purport so to do, or if any application be made under any Insolvency Act 
for the time being in force for the sequestration of his estate or if a trust deed be executed by him 
for benefit of his creditors. 

(ix) If the contractor being a company shall pass a resolution or the court shall make an order that 
the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be 
appointed or if circumstances shall arise which entitle the court or the creditor to appoint a receiver 
or a manager or which entitle the court to make a winding up order. 

(x) If the contractor shall suffer an execution being levied on his goods and allow it to be continued 
for a period of 21 days. 

(xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of 
labour with materials not to be incorporated in the work, shall not be deemed to be subletting) or 
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with the entire works 
or any portion thereof without the prior written approval of the Engineer –in-Charge. 
When the contractor has made himself liable for action under any of the cases aforesaid, the 
Engineer-in-Charge on behalf of the Executive Director, AIIMS, Jodhpur shall have powers: 

(a) To determine the contract as aforesaid (of which termination notice in writing to the contractor 
under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon such 

determination, the Security Deposit already recovered and Performance Guarantee under the 
contract shall be liable to be forfeited and shall be absolutely at the disposal of the Government 

(b) After giving notice to the contractor to measure up the work of the contractor and to take such 
whole, or the balance or part thereof, as shall be un-executed out of his hands and to give it to 
another contractor to complete the work. The contractor, whose contract is determined as above, 
shall not be allowed to participate in the tendering process for the balance work. 
In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have 
no claim to compensation for any loss sustained by him by reasons of his having purchased or 
procured any materials or entered into any engagements or made any advances on account or 
with a view to the execution of the work or the performance of the contract. And in case action 
is taken under any of the provision aforesaid, the contractor shall not be entitled to recover or 
be paid any sum for any work thereof or actually performed under this contract unless and until 
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the Engineer-in-Charge has certified in writing the performance of such work and the value 
payable in respect thereof and he shall only be entitled to be paid the value so certified. 

 
CLAUSE 3A 
In case, the work cannot be started due to reasons not within the control of the contractor within 1/8th 
of the stipulated time for completion of work or one month whichever is higher, either party may close 
the contract. In case contractor wants to close the contract, he shall give notice to the department 
stating the reasons of failure. In such eventuality, the decision for refund of Performance Guarantee 
shall be of the Executive Director, AIIMS- Jodhpur which will be final & binding on the contractor. 
 
CLAUSE-4 
Contractor Liable to pay compensation even if action not taken under CLAUSE-3: - 
In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 thereof, 
shall have become exercisable and the same are not exercised, the non-exercise thereof shall not 
constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be 
exercisable in the event of any future case of default by the contractor and the liability of the contractor 

for compensation shall remain unaffected. In the event of the Engineer-in-Charge putting in force all 
or any of the powers vested in him under the preceding clause he may, if he so desires after giving a 
notice in writing to the contractor, take possession of (or at the sole discretion of the Engineer-in-
Charge which shall be final and binding on the contractor) use as on hire (the amount of the hire 
money being also in the final determination of the Engineer-in-Charge) all or any tools, plant, materials 
and stores, in or upon the works, or the site thereof belonging to the contractor, or procured by the 
contractor and intended to be used for the execution of the work/or any part thereof, paying or allowing 
for the same in account at the contract rates, or, in the case of these not being applicable, at current 
market rates to be certified by the Engineer-in-Charge, whose certificate thereof shall be final, and 
binding on the contractor, clerk of the works, foreman or other authorized agent to remove such tools, 
plant, materials, or stores from the premises (within a time to be specified in such notice) in the event 
of the contractor failing to comply with any such requisition, the Engineer-in-Charge may remove them 
at the contractor’s expense or sell them by auction or private sale on account of the contractor and his 
risk in all respects and the certificate of the Engineer-in-Charge as to the expenses of any such removal 
and the amount of the proceeds and expenses of any such sale shall be final and conclusive against 
the contractor. 

 
CLAUSE 5 
Time and Extension for Delay: - 
The time allowed for execution of the Works as specified in the performa of schedule or the extended 
time in accordance with these conditions shall be the essence of the Contract. The execution of the 
works shall commence from such time period as mentioned in performa of schedule or from the date 
of handing over of the site whichever is later. If the Contractor commits default in commencing the 
execution of the work as aforesaid, Government shall without prejudice to any other right or remedy 
available in law, be at liberty to forfeit the performance guarantee absolutely. 
5.1 As soon as possible after the Contract is concluded, the Contractor shall submit a Time and 

Progress Chart for each mile stone and get it approved by the Department. The Chart shall be 
prepared in direct relation to the time stated in the Contract documents for completion of items of 
the works. It shall indicate the forecast of the dates of commencement and completion of various 
trades of sections of the work and may be amended as necessary by agreement between the 
Engineer-in-Charge and the Contractor within the limitations of time imposed in the Contract 
documents, and further to ensure good progress during the execution of the work, the contractor 
shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs 
for which a separate program has been agreed upon) complete the work as per mile stones given 
in performa of schedule. 

 
CLAUSE 6  
Measurements of Work Done: - 
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Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement, 
the value in accordance with the contract of work done. All measurement of all items having financial 
value shall be entered in Measurement Book and/or level field book so that a complete record is 
obtained of all works performed under the contract. 
All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized 
representative and by the contractor or his authorized representative from time to time during the 
progress of the work and such measurements shall be signed and dated by the Engineer- in-Charge 
and the contractor or their representatives in token of their acceptance. If the contractor objects to 
any of the measurements recorded, a note shall be made to that effect with reason and signed by both 
the parties. 
The contractor shall, without extra charge, provide all assistance with every appliance, labour and 
other things necessary for measurements and recording levels. 
Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of measurement or any general or 
local custom. In the case of items which are not covered by specifications, measurements shall be 

taken in accordance with the relevant standard method of measurement issued by the Bureau of 
Indian Standards and if for any item no such standard is available, then a mutually agreed method 
shall be followed. 
Engineer-in-Charge or his authorized representative may cause either themselves or through another 
officer of the department to check the measurements recorded by contractor and all provisions 
stipulated herein above shall be applicable to such checking of measurements or levels. 
It is also a term of this contract that checking and/or test checking the measurements of any item of 
work in the measurement book and/or its payment in the interim, on account of final bill shall not 
be considered as conclusive evidence as to the sufficiency of any work or material to which it relates 
nor shall it relieve the contractor from liabilities from any over measurement or defects noticed till 
completion of the defects liability period. 

 
CLAUSE 7 

Payment- 
The Engineer-in-Charge in his sole discretion on the basis of a certificate from the authorized 
representative of Engineer-In-charge to the effect that the work has been completed. No payment shall 
be made for work, estimated to cost Rs. Twenty lac or less till after the whole of the work shall have 
been completed and certificate of completion given. For works estimated to cost over Rs. Twenty lac 
the interim or running account bills shall be submitted by the contractor for the work executed on the 
basis of such recorded measurements on the format of the Department in triplicate on or before the 
date of every month fixed for the same by the Engineer-in-Charge. The payment shall be made on the 
basis of running payment mode i.e. Monthly Running Account Bills to the main contractor. The 
contractor will claim / submit the RA-Bill on monthly basis only except the final bill which shall be 

submitted according to the subsequent Clause-9 (Payment of final bill) of GCC.  

  

CLAUSE 8 
Completion Certificate and Completion Plans 
Within ten days of the completion of the work, the contractor shall give notice of such completion to 
the Engineer-in-Charge and within thirty days of the receipt of such notice, the Engineer-in-Charge 
shall inspect the work and if there is no defect in the work, shall furnish the contractor with a final 
certificate of completion, otherwise a provisional certificate of physical completion indicating defects 
(a) to be rectified by the contractor and/or (b) for which payment will be made at reduced rates, shall 
be issued. But no final certificate of completion shall be issued, nor shall the work be considered to be 
complete until the contractor shall have removed from the premises on which the work shall be 
executed all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements required 
for his/their work people on the site in connection with the execution of the works as shall have been 
erected or constructed by the contractor(s) and cleaned off the dirt from all wood work, doors, windows, 
walls, floor or other parts of the building, in, upon, or about which the work is to be executed or of 
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which he may have had possession for the purpose of the execution; thereof, and not until the work 
shall have been measured by the Engineer-in-Charge. If the contractor shall fail to comply with the 
requirements of this Clause as to removal of scaffolding, surplus materials and rubbish and all huts 
and sanitary arrangements as aforesaid and cleaning off dirt on or before the date fixed for the 
completion of work, the Engineer-in-Charge may at the expense of the contractor remove such 
scaffolding, surplus materials and rubbish etc., and dispose of the same as he thinks fit and clean off 
such dirt as aforesaid, and the contractor shall have no claim in respect of scaffolding or surplus 
materials as aforesaid except for any sum actually realized by the sale thereof. 
 
In case main contractor fails to make the payment to the contractor associated by him within 15 days 
of receipt of each running account payment, then on the written complaint of contractor associated for 
such minor component, Engineer in charge of minor component shall serve the show cause to the 
main contractor and if reply of main contractor either not received or found unsatisfactory, he may 
make the payment directly to the contractor associated for minor component as per the terms and 
conditions of the agreement drawn between main contractor and associate contractor fixed by him. 
Such payment made to the associate contractor shall be recovered by Engineer-in-charge of major or 

minor component from the next R/A/final bill due to main contractor as the case may be. 
 

 

CLAUSE 9 

Payment of final bill 
The final bill shall be submitted by the contractor in the same manner as specified in interim bills 
within three months of physical completion of the work or within one month of the date of the final 
certificate of completion furnished by the Engineer-in-Charge whichever is earlier. No further claims 
shall be made by the contractor after submission of the final bill and these shall be deemed to have 
been waived and extinguished. Payments of those items of the bill in respect of which there is no 
dispute and of items in dispute, for quantities and rates as approved by Engineer-in-Charge, will, as 
far as possible be made within the period specified here in under, the period being reckoned from the 
date of receipt of the bill by the Engineer-in-Charge or his authorized representative. 

 

CLAUSE 10A  

Materials to be provided by the Contractor 

The contractor shall, at his own expense, provide all materials, required for the works other than those which are 

stipulated to be supplied by the Government The contractor shall, at his own expense and without delay, supply to 

the Engineer-in- Charge samples of materials to be used on the work and shall get these approved in advance. All 

such materials to be provided by the Contractor shall be in conformity with the specifications laid down or referred 

to in the contract. The contractor shall, if required by the Engineer-in-Charge furnish proof, to the satisfaction of 

the Engineer-in- Charge that the materials so comply. The Contractor shall at his risk and cost submit the samples 

of materials to be tested or analyzed and shall not make use of or incorporate in the work any materials represented 

by the samples until the required tests or analysis have been made and materials finally accepted by the Engineer-

in-Charge. The Contractor shall not be eligible for any claim or compensation either arising out of any delay in the 

work or due to any corrective measures required to be taken on account of and as a result of testing of materials. 

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as the Engineer-in-

Charge may require for collecting, and preparing the required number of samples for such tests at such time and to 

such place or places as may be directed by the Engineer-in-Charge and bear all charges and cost of testing unless 

specifically provided for otherwise elsewhere in the contract or specifications. The Engineer-In- Charge or his 

authorized representative(s) shall at all times have access to the works and to all workshops and places where work 

is being prepared or from where materials, manufactured articles or machinery are being obtained for the works 

and the contractor shall afford every facility and every assistance in obtaining the right to such access. The 

Engineer-in-Charge shall have full powers to require the removal from the premises of all materials which in his 

opinion are not in accordance with the specifications and in case of default, the Engineer-in-Charge shall be at 

liberty to employ at the expense of the contractor, other persons to remove the same without being answerable or 
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accountable for any loss or damage that may happen or arise to such materials. The Engineer-in-Charge shall also 

have full powers to require other proper materials to be substituted thereof and in case of default, the Engineer-in-

Charge may cause the same to be supplied and all costs which may attend such removal and substitution shall be 

borne by the Contractor. 

 

CLAUSE 11  

Work to be Executed in Accordance with Specifications, Drawings, Orders etc. 
The contractor shall execute the whole and every part of the work in the most substantial and workman like manner 

both as regards materials and otherwise in every respect in strict accordance with the specifications. The contractor 

shall also conform exactly, fully and faithfully to the design, drawings and instructions in writing in respect of the 

work signed by the Engineer-in-Charge and the contractor shall be furnished free of charge one copy of the contract 

documents together with specifications, designs, drawings and instructions as are not included in the standard 

specifications of Central Public Works Department specified in Performa of schedule or in any Bureau of Indian 

Standard or any other, published standard or code or, Schedule of Rates or any other printed publication referred 

to elsewhere in the contract. 

The contractor shall comply with the provisions of the contract and with the care and diligence execute and 

maintain the works and provide all labour and materials, tools and plants including for measurements and 

supervision of all works, structural plans and other things of temporary or permanent nature required for such 

execution and maintenance in so far as the necessity for providing these, is specified or is reasonably inferred from 

the contract. The Contractor shall take full responsibility for adequacy, suitability and safety of all the works and 

methods of construction. 

  

CLAUSE 12 

Deviation/Variations Extent and Pricing 

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to, or substitutions 

for the original specifications, drawings, designs and instructions that may appear to him to be necessary or 

advisable during the progress of the work, and (ii) to omit a part of the works in case of non-availability of a portion 

of the site or for any other reasons and the contractor shall be bound to carry out the works in accordance with any 

instructions given to him in writing signed by the Engineer-in-Charge and such alterations, omissions, additions or 

substitutions shall form part of the contract as if originally provided therein and any altered, additional or 

substituted work which the contractor may be directed to do in the manner specified above as part of the works, 

shall be carried out by the contractor on the same conditions in all respects including price on which he agreed to 

do the main work except as hereafter provided. 

The time for completion of the works shall, in the event of any deviations resulting in additional cost over the 

tendered value sum being ordered, be extended, if requested by the contractor, as follows 

(i) In the proportion which the additional cost of the altered, additional or substituted work, bears to the original 

tendered value plus 

(ii) 25% of the time calculated in (i) above or such further additional time as may be considered reasonable by the 

Engineer-in-Charge. 

 

A.  For Project and original works:  

B. In the case of extra item(s) (items that are completely new, and are in addition to the items contained in the 

contract), the contractor may within fifteen days of receipt of order or occurrence of the item(s) claim rates, 

supported by proper analysis, for the work and the engineer-in-charge shall within prescribed time limit of the 

receipt of the claims supported by analysis, after giving consideration to the analysis of the rates submitted by the 

contractor, determine the rates on the basis of the market rates and the contractor shall be paid in accordance with 

the rates so determined. 

In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates items), these shall be paid as per 

the schedule rate plus cost index (at the time of tender) plus/minus percentage above/ below quoted contract 

amount. 
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Payment of Extra items in case of non-schedule items (Non-DSR items) shall be made as per the prevailing 

market rate 

 

Deviation, Substituted Items, Pricing 

A. For Project and original works: 

In the case of substituted items (items that are taken up with partial substitution or in lieu of items of work in the 

contract), the rate for the agreement item (to be substituted) and substituted item shall also be determined in the 

manner as mentioned in the following para. 

(a) If the market rate for the substituted item so determined is more than the market rate of the agreement item 

(to be substituted), the rate payable to the contractor for the substituted item shall be the rate for the agreement 

item (to be substituted) so increased to the extent of the difference between the market rates of substituted item and 

the agreement item (to be substituted). 

(b) If the market rate for the substituted item so determined is less than the market rate of the agreement item 

(to be substituted), the rate payable to the contractor for the substituted item shall be the rate for the agreement 

item (to be substituted) so decreased to the extent of the difference between the market rates of substituted item 

and the agreement item (to be substituted). 

 

Deviation, Deviated Quantities, Pricing 

A. For Project and original works: 

In the case of contract items, substituted items, contract cum substituted items, which exceed the limits laid down 

in peforma of schedule, the contractor may within fifteen days of receipt of order or occurrence of the excess, claim 

revision of the rates, supported by proper analysis for the work in excess of the above mentioned limits, provided 

that if the rates so claimed are in excess of the rates specified in the schedule of quantities, the Engineer-in-Charge 

shall within prescribed time limit of receipt of the claims supported by analysis, after giving consideration to the 

analysis of the rates submitted by the contractor, determine the rates on the basis of the market rates and the 

contractor shall be paid in accordance with the rates so determined. 

A.  For Project and original works: 

The provisions of the preceding paragraph shall also apply to the decrease in the rates of items for the work in 

excess of the limits laid down in peforma of schedule, and the Engineer-in-Charge shall after giving notice to the 

contractor within one month of occurrence of the excess and after taking into consideration any reply received 

from him within fifteen days of the receipt of the notice, revise the rates for the work in question within one month 

of the expiry of the said period of fifteen days having regard to the market rates. 

 

Any operation incidental to or necessarily has to be in contemplation of tenderer while filing. Tender, or 

necessary for proper execution of the item included in the Schedule of quantities or in the schedule of rates 

mentioned above, whether or not, specifically indicated in the description of the item and the relevant 

specifications, shall be deemed to be included in the rates quoted by the tenderer or the rate given in the said 

schedule of rates, as the case may be. Nothing extra shall be admissible for such operations. 

 

CLAUSE 13 

Foreclosure of contract due to Abandonment or Reduction in Scope of Work 

If at any time after acceptance of the tender, Engineer-in-charge shall decide to abandon reduce the scope of the 

works for any reason whatsoever and hence not require the whole any part of the works to be carried out, the 

Engineer-in-Charge shall give notice in writing that effect to the contractor and the contractor shall act accordingly 

in the matter shall have no claim to any payment of compensation or otherwise whatsoever, on account of any 

profit or advantage which he might have derived from the execution of the works in full but which he did not derive 

in consequence of the foreclosure of the whole or part of the works. The contractor shall be paid at contract rates, 

full amount for works executed at site and, in addition, a reasonable amount as certified by the Engineer-in-Charge 

for the items hereunder mentioned which could not be utilized on the work to the full extent in view of the 

foreclosure. 
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(i) Government shall have the option to take over contractor’s materials or any part thereof either brought to 

site or of which the contractor is legally bound to accept delivery from suppliers (for incorporation in or incidental 

to the work) provided, however Government shall be bound to take over the materials or such portions thereof as 

the contractor does not desire to retain. For materials taken over or to be taken over by Government, cost of such 

materials as detailed by Engineer-in- Charge shall be paid. The cost shall, however, take into account purchase 

price, cost of transportation and deterioration or damage which may have been caused to materials whilst in the 

custody of the contractor. 

 

Clause 14 

Carrying out part work at risk & cost of contractor 

If contractor: 

At any time makes default during currency of work or does not execute any part of the work with due diligence 

and continues to do so even after a notice in writing of 7 days in this respect from the Engineer-in-Charge; or 

Commits default in complying with any of the terms and conditions of the contract and does not remedy it or takes 

effective steps to remedy it within 7 days even after a notice in writing is given in that behalf by the Engineer-in-

Charge; or Fails to complete the work(s) or items of work with individual dates of completion, on or before the 

date(s) so determined, and does not complete them within the period specified in the notice given in writing in that 

behalf by the Engineer-in-Charge. The Engineer- in-Charge without invoking action under clause 3 may, without 

prejudice to any other right or remedy against the contractor which have either accrued or accrue thereafter to 

Government, by a notice in writing to take the part work / part incomplete work of any item(s) out of his hands and 

shall have powers to: 

(a) Take possession of the site and any materials, constructional plant, implements, stores, etc., thereon; and/or 

(b)  Carry out the part work / part incomplete work of any item(s) by any means at the risk and cost of the contractor. 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor for completion 

of the part work/ part incomplete work of any item(s) taken out of his hands and execute at the risk and cost of the 

contractor, the liability of contractor on account of loss or damage suffered by Government because of action under 

this clause shall not exceed 10% of the tendered value of the work. 

In determining the amount, credit shall be given to the contractor with the value of work done in all respect 

in the same manner and at the same rate as if it had been carried out by the original contractor under the terms of 

his contract, the value of contractor’s materials taken over and incorporated in the work and use of plant and 

machinery belonging to the contractor. 

The certificate of the Engineer-in-Charge as to the value of work done shall be final and conclusive against the 

contractor provided always that action under this clause shall only be taken after giving notice in writing to the 

contractor. Provided also that if the expenses incurred by the department are less than the amount payable to the 

contractor at his agreement rates, the difference shall not be payable to the contractor. Any excess expenditure 

incurred or to be incurred by Government in completing the part work/ part incomplete work of any item(s) or the 

excess loss of damages suffered or may be suffered by Government as aforesaid after allowing such credit shall 

without prejudice to any other right or remedy available to Government in law or per as agreement be recovered 

from any money due to the contractor on any account, and if such money is insufficient, the contractor shall be 

called upon in writing and shall be liable to pay the same within 30 days. 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer-in-Charge 

shall have the right to sell any or all of the contractors’ unused materials, constructional plant, implements, 

temporary building at site etc. and adjust the proceeds of sale thereof towards the dues recoverable from the 

contractor under the contract and if thereafter there remains any balance outstanding, it shall be recovered in 

accordance with the provisions of the contract. 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no claim to 

compensation for any loss sustained by him by reason of his having purchased or procured any materials or entered 

into any engagements or made any advance on any account or with a view to the execution of the work or the 

performance of the contract.  

 

CLAUSE 15 
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Suspension of Work 

(i)  The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose decision shall be final 

and binding on the contractor) suspend the progress of the works or any part thereof for such time and in such 

manner as the Engineer-in-Charge may consider necessary so as not to cause any damage or injury to the work 

already done or endanger the safety thereof for any of the following reasons: 

(a) On account of any default on the part of the contractor or; 

(b) For proper execution of the works or part thereof for reasons other than the default of the contractor; or 

(c)  For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary and 

carry out the instructions given in that behalf by the Engineering- Charge. 

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

(a) the contractor shall be entitled to an extension of time equal to the period of every such suspension PLUS 

25%, for completion of the item or group of items of work for which a separate period of completion is specified 

in the contract and of which the suspended work forms a part, and; 

(b) If the total period of all such suspensions in respect of an item or group of items or work for which a separate 

period of completion is specified in the contract exceeds thirty days, the contractor shall, in addition, be entitled to 

such compensation as the Engineer-in- Charge may consider reasonable in respect of salaries and/or wages paid 

by the contractor to his employees and labour at site, remaining idle during the period of suspension, adding thereto 

2% to cover indirect expenses of the contractor provided the contractor submits his claim supported by details to 

the Engineer-in-Charge within fifteen days of the expiry of the period of 30 days. 

 If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more than three months 

at a time, except when suspension is ordered for reason (a) in sub-para (i) above, the contractor may after receipt 

of such order serve a written notice on the Engineer-in-Charge requiring permission within fifteen days from receipt 

by the Engineer-in-Charge of the said notice, to proceed with the work or part thereof in regard to which progress 

has been suspended and if such permission is not granted within that time, the contractor, if he intends to treat the 

suspension, where it affects only a part of the works as an omission of such part by Government or where it affects 

whole of the works, as an abandonment of the works by Government, shall within ten days of expiry of such period 

of 15 days give notice in writing of his intention to the Engineer-in-Charge. In the event of the contractor treating 

the suspension as an abandonment of the contract by Govern-ment, he shall have no claim to payment of any 

compensation on account of any profit or advantage which he might have derived from the execution of the work 

in full but which he could not derive in consequence of the abandonment. He shall, however, be entitled to such 

compensation, as the Engineer-in-Charge may consider reasonable, in respect of salaries and/or wages paid by him 

to his employees and labour at site, remaining idle in consequence adding to the total thereof 2% to cover indirect 

expenses of the contractor provided the contractor submits his claim supported by details to the Engineer-in-Charge 

within 30 days of the expiry of the period of 3 months.  

 

CLAUSE 16 

Action in case Work not done as per Specifications 

All works under or in course of execution or executed in pursuance of the contract, shall at all times be open and 

accessible to the inspection and supervision of the Engineer-In-charge, his authorized subordinates in charge of the 

work and all the superior officers of the Institute and the contractor shall, at all times, during the usual working 

hours and at all other times at which reasonable notice of the visit of such officers has been given to the contractor, 

either himself be present to receive orders and instructions or have a responsible agent duly accredited in writing, 

present for that purpose. Orders given to the Contractor’s agent shall be considered to have the same force as if 

they had been given to the contractor himself. 

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable under the contract 

but may accept such items at reduced rates as the authority specified inperforma of schedule may consider 

reasonable during the preparation of on account bills or final bill if the item is so acceptable without detriment to 

the safety and utility of the item and the structure or he may reject the work outright without any payment and/or 

get it and other connected and incidental items rectified, or removed and re-executed at the risk and cost of the 
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contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will be final and 

binding on the contractor. 

 

CLAUSE 17 

Contractor Liable for Damages, defects during defect liability Period 

If the contractor or his working people or servants shall break, deface, injure or destroy any part of building in 

which they may be working, or any building, road, road kerb, fence, enclosure, water pipe, cables, drains, electric 

or telephone post or wires, trees, grass or grassland, or cultivated ground contiguous to the premises on which the 

work or any part is being executed, or if any damage shall happen to the work while in progress, from any cause 

whatever or if any defect, shrinkage or other faults appear in the work within twelve months (six months in the 

case of work costing Rs. Ten lacs and below except road work) after a certificate final or otherwise of its completion 

shall have been given by the Engineer-in- Charge as aforesaid arising out of defect or improper materials or 

workmanship the contractor shall upon receipt of a notice in writing on that behalf make the same good at his own 

expense or in default the Engineer-in-Charge cause the same to be made good by other workmen and deduct the 

expense from any sums that may be due or at any time thereafter may become due to the contractor, or from his 

security deposit or the proceeds of sale thereof or of a sufficient portion thereof. The security deposit of the 

contractor shall not be refunded before the expiry of twelve months (six months in the case of work costing Rs. 

Ten lakhs and below except road work) after the issue of the certificate final or otherwise, of completion of work, 

or till the final bill has been prepared and passed whichever is later. 

 

CLAUSE 18 

Contractor to supply tools & plants etc. 

The contractor shall provide at his own cost all materials, machinery, tools & plants required. In addition to this, 

appliances, implements, other plants, ladders, cordage, tackle, scaffolding and temporary works required for the 

proper execution of the work, whether original, altered or substituted and whether included in the specifications or 

other documents forming part of the contract or referred to in these conditions or not, or which may be necessary 

for the purpose of satisfying or complying with the requirements of the Engineer-in-Charge as to any matter as to 

which under these conditions he is entitled to be satisfied, or which he is entitled to require together with carriage 

therefore to and from the work. The contractor shall also supply without charge the requisite number of persons 

with the means and materials, necessary for the purpose of setting out works, and counting, weighing and assisting 

the measurement for examination at any time and from time to time of the work or materials. Failing his so doing, 

the same may be provided by the Engineer-in-Charge at the expense of the contractor and the expenses may be 

deducted, from any money due to the contractor, under this contract or otherwise and/or from his security deposit 

or the proceeds of sale thereof, or of a sufficient portions thereof. 

 

CLAUSE 21 

Work not to be sublet. Action in case of solvency 

The contract shall not be assigned or sublet without the written approval of the Engineer-in-Charge. And if the 

contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or commence any insolvency 

proceedings or make any composition with his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, 

perquisite, reward or advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 

offered by the contractor, or any of his servants or agent to any public officer or person in the employ of 

Government in any way relating to his office or employment, or if any such officer or person shall become in any 

way directly or indirectly interested in the contract, the Engineer-in-Charge on behalf of the Executive Director, 

AIIMS, Jodhpur shall have power to adopt the course specified in Clause 3 hereof in the interest of Government 

and in the event of such course being adopted, the consequences specified in the said Clause 3 shall ensue. 

 

CLAUSE 22 

All sums payable by way of compensation under any of these conditions shall be considered as reasonable 

compensation to be applied to the use of Government without reference to the actual loss or damage sustained and 

whether or not any damage shall have been sustained. 
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CLAUSE 23 

Changes in firm’s Constitution to be intimated 

Where the contractor is a partnership firm, the previous approval in writing of the Engineering-Charge shall be 

obtained before any change is made in the constitution of the firm. Where the contractor is an individual or a Hindu 

undivided family business concern, such approval as aforesaid shall likewise be obtained before the contractor 

enters into any partnership agreement where under the partnership firm would have the right to carry out the works 

hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed 

to have been assigned in contravention of Clause 21 hereof and the same action may be taken, and the same 

consequences shall ensue as provided in the preceding clauses. 

 

CLAUSE 25 

Settlement of Disputes & Arbitration 

Except where otherwise provided in the contract, all questions and disputes relating to the meaning of the 

specifications, design, drawings and instructions here-in before mentioned and as to the quality of workmanship 

or materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way 

arising out of or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or these 

conditions or otherwise concerning the works or the execution or failure to execute the same whether arising during 

the progress of the work or after the cancellation, termination, completion or abandonment thereof shall be dealt 

with as mentioned hereinafter: 

(i) If the contractor considers any work demanded of him to be outside the requirements of the contract, or 

disputes any drawings, record or decision given in writing by the Engineer-in-Charge on any matter in connection 

with or arising out of the contract or carrying out of the work, to be unacceptable, he shall promptly within 15 days 

request the Engineer-in-Charge in writing for written instruction or decision. Thereupon, the Engineer-in-Charge 

shall give his written instructions or decision within a period of one month from the receipt of the contractor’s 

letter. 

If the Engineer-in-Charge fails to give his instructions or decision in writing within the aforesaid period or if 

the contractor is dissatisfied with the instructions or decision of the Engineer-in-Charge, the contractor may, within 

15 days of the receipt of Engineer-in-Charge decision, appeal to the Executive Director AIIMS, Jodhpur who shall 

afford an opportunity to the contractor to be heard, if the latter so desires, and to offer evidence in support of his 

appeal. The Executive Director AIIMS, Jodhpur shall give his decision within 30 days of receipt of contractor’s 

appeal. If the contractor is dissatisfied with the decision of the Executive Director AIIMS, Jodhpur  the contractor 

may within 30 days from the receipt of the Executive Director AIIMS, Jodhpur decision, appeal before the Dispute 

Redressal Committee (DRC) along with a list of disputes with amounts claimed in respect of each such dispute and 

giving reference to the rejection of his disputes by the Executive Director AIIMS, Jodhpur .The Dispute Redressal 

Committee (DRC) shall give his decision within a period of 90 days from the receipt of Contractor’s appeal. The 

constitution of Dispute Redressal Committee (DRC) shall be as indicated in performa of schedule. If the Dispute 

Redressal Committee (DRC) fails to give his decision within the aforesaid period or any party is dissatisfied with 

the decision of Dispute Redressal Committee (DRC), then either party may within a period of 30 days from the 

receipt of the decision of Dispute Redressal Committee (DRC), give notice to the Executive Director AIIMS, 

Jodhpur for appointment of arbitrator on prescribed proforma as per Appendix XV, failing which the said decision 

shall be final binding and conclusive and not referable to adjudication by the arbitrator. 

It is a term of contract that each party invoking arbitration must exhaust the aforesaid mechanism of settlement 

of claims/disputes prior to invoking arbitration. 

(ii) Except where the decision has become final, binding and conclusive in terms of Sub Para (i) above, disputes 

or difference shall be referred for adjudication through arbitration by a sole arbitrator appointed by the Executive 

Director AIIMS, Jodhpur, in charge of the work. If the arbitrator so appointed is unable or unwilling to act or 

resigns his appointment or vacates his office due to any reason whatsoever, another sole arbitrator shall be 

appointed in the manner aforesaid. Such person shall be entitled to proceed with the reference from the stage at 

which it was left by his predecessor. 
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      It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 

claimed in respect of each such dispute along with the notice for appointment of arbitrator and giving reference to 

the rejection by the Executive Director AIIMS, Jodhpur of the appeal. 

It is also a term of this contract that no person, other than a person appointed by such Executive Director AIIMS, 

Jodhpur, as aforesaid, should act as arbitrator and if for any reason that is not possible, the matter shall not be 

referred to arbitration at all. 

      It is also a term of this contract that if the contractor does not make any demand for appointment of arbitrator 

in respect of any claims in writing as aforesaid within 120 days of receiving the intimation from the Engineer-in-

charge that the final bill is ready for payment, the claim of the contractor shall be deemed to have been waived and 

absolutely barred and the Government shall be discharged and released of all liabilities under the contract in respect 

of these claims. 

The arbitration shall be conducted in accordance with the provisions of the Arbitration and Conciliation Act, 

1996 (26 of 1996) or any statutory modifications or re-enactment thereof and the rules made thereunder and for 

the time being in force shall apply to the arbitration proceeding under this clause. 

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are referred to him 

by the appointing authority and give separate award against each dispute and claim referred to him and in all cases 

where the total amount of the claims by any party exceeds Rs. 1,00,000/-, the arbitrator shall give reasons for the 

award. 

It is also a term of the contract that if any fees are payable to the arbitrator, these shall be paid equally by both 

the parties. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the date 

he issues notice to both the parties calling them to submit their statement of claims and counter statement of claims. 

The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if 

any, of the arbitrator shall, if required to be paid before the award is made and published, be paid half and half by 

each of the parties. The cost of the reference and of the award (including the fees, if any, of the arbitrator) shall be 

in the discretion of the arbitrator who may direct to any by whom and in what manner, such costs or any part thereof 

shall be paid and fix or settle the amount of costs to be so paid. 

 

CLAUSE 26 

Contractor to indemnify Govt. against Patent Rights 

The contractor shall fully indemnify and keep indemnified the Executive Director, AIIMS, Jodhpur against any 

action, claim or proceeding relating to infringement or use of any patent or design or any alleged patent or design 

rights and shall pay any royalties which may be payable in respect of any article or part thereof included in the 

contract. In the event of any claims made under  or  action brought against Government in respect of any such 

matters as aforesaid, the contractor  shall be immediately notified thereof and the contractor shall be at liberty, at 

his      own expense, to settle any dispute or to conduct any litigation that may arise therefrom provided that the 

contractor shall not be liable to indemnify the Executive Director, AIIMS, Jodhpur if the  infringement of the patent 

or design or any alleged patent or design right is the direct result of an order passed by the Engineer-in-Charge in 

this behalf. 

 

CLAUSE 28 

Action where no Specifications are specified 

In the case of any class of work for which there is no such specifications as referred to in Clause 11, such work 

shall be carried out in accordance with the Bureau of Indian Standards Specifications / CPWD specifications. In 

case there are no such specifications in Bureau of Indian Standards Specifications / CPWD specifications, the work 

shall be carried out as per manufacturers’ specifications, if not available then as per any of the government 

specifications. In case there are no such specifications as required above, the work shall be carried out in all respects 

in accordance with the instructions and requirements of the Engineer-in-Charge. 

 

CLAUSE 29 

Withholding and lien in respect of sum due from contractor 
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(i) Whenever any claim or claims for payment of a sum of money arises out of or under the contract or against 

the contractor, the Engineer-in-Charge or the Government shall be entitled to withhold and also have a lien to 

retain such sum or sums in whole or in part from the security, if any deposited by the contractor and for the 

purpose aforesaid, the Engineering- Charge or the Government shall be entitled to withhold the security 

deposit, if any, furnished as the case may be and also have a lien over the same pending finalization or 

adjudication of any such claim. In the event of the security being insufficient to cover the claimed amount or 

amounts or if no security has been taken from the contractor, the Engineer-in-Charge or the Government shall 

be entitled to withhold and have a lien to retain to the extent of such claimed amount or amounts referred to 

above, from any sum or sums found payable or which may at any time thereafter become payable to the 

contractor under the same contract or any other contract with the Engineer-in-Charge of the Government or 

any contracting person through the Engineer-in-Charge pending finalization of adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the lien 

referred to above by the Engineer-in-Charge or Government will be kept withheld or retained as such by the 

Engineer-in-Charge or Government till the claim arising out of or under the contract is determined by the 

arbitrator(if the contract is governed by the arbitration clause) by the competent court, as the case may be and 

that the contractor will have no claim for interest or damages whatsoever on any account in respect of such 

withholding or retention under the lien referred to above and duly notified as such to the contractor. For the 

purpose of this clause, where the contractor is a partnership firm or a limited company, the Engineer-in-Charge 

or the Government shall be entitled to withhold and also have a lien to retain towards such claimed amount or 

amounts in whole or in part from any sum found payable to any partner/limited company as the case may be, 

whether in his individual capacity or otherwise 

(ii) Government shall have the right to cause an audit and technical examination of the works and the final bills 

of the contractor including all supporting vouchers, abstract, etc., to be made after payment of the final bill 

and if as a result of such audit and technical examination any sum is found to have been overpaid in respect 

of any work done by the contractor under the contract or any work claimed to have been done by him under 

the contract and found not to have been executed, the contractor shall be liable to refund the amount of over-

payment and it shall be lawful for Government to recover the same from him in the manner prescribed in sub-

clause (i) of this clause or in any other manner legally permissible; and if it is found that the contractor was 

paid less than what was due to him under the contract in respect of any work executed by him under it, the 

amount of such under payment shall be duly paid by Government to the contractor, without any interest thereon 

whatsoever. 

 

CLAUSE 29A 

Lien in respect of claims in other Contracts 

It is an agreed term of the contract that the sum of money so withheld or retained under this clause by the Engineer-

in-Charge or the Government will be kept withheld or retained as such by the Engineer-in-Charge or the 

Government or till his claim arising out of the same contract or any other contract is either mutually settled or 

determined by the arbitration clause or by the competent court, as the case may be and that the contractor shall 

have no claim for interest or damages whatsoever on this account or on any other ground in respect of any sum of 

money withheld or retained under this clause and duly notified as such to the contractor. 

 

CLAUSE 33 

Levy/Taxes payable by Contractor 

GST shall be paid to the contractor on actual basis after submission of GST invoice. Any other taxes or duties shall 

be borne by the contractor only and it will not be entertained by AIIMS- Jodhpur. 

 

CLAUSE 35 

Termination of Contract on death of contractor 

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Engineer-In-charge 

on behalf of the Executive Director, AIIMS, Jodhpur shall have the option of terminating the contract without 

compensation to the contractor. 
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CLAUSE 36 

If relative working in AIIMS, Jodhpur then the contractor not allowed to tender. 

The contractor shall not be permitted to tender for works in the AIIMS, Jodhpur (Division in case of contractors 

of Horticulture/Nursery categories) responsible for award and execution of contracts in which his near relative is 

posted as Divisional Accountant or as an officer in any capacity between the grades of the Executive Engineer and 

Junior Engineer (both inclusive). He shall also intimate the names of persons who are working with him in any 

capacity or are subsequently employed by him and who are near relatives to any Gazetted Officer in the AIIMS, 

Jodhpur. Any breach of this condition by the contractor would render him liable to be removed from the approved 

list of contractors of this Department. If however the contractor is registered in any other department, he shall be 

debarred from tendering in AIIMS, Jodhpur for any breach of this condition. 

NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, children and grandchildren, 

brothers and sisters, uncles, aunts and cousins and their corresponding in-laws. 

 

CLAUSE 37 

No Gazetted Engineer to work as Contractor within one year of retirement 

No engineer of Gazetted rank or other Gazetted officer employed in engineering or administrative duties in an 

engineering department of the Government of India shall work as a contractor or employee of a contractor for a 

period of one year after his retirement from government service without the previous permission of Government 

of India in writing. This contract is liable to be cancelled if either the contractor or any of his employees is found 

at any time to be such a person who had not obtained the permission of Government of India as aforesaid, before 

submission of the tender or engagement in the contractor’s service, as the case may be. 

 

CLAUSE 38 

Return of material & recovery for excess material issued. 

Over the theoretical quantities of materials so computed a variation shall be allowed as specified. The difference 

in the net quantities of material actually issued to the contractor and the theoretical quantities including such 

authorized variation, if not returned by the contractor or if not fully reconciled to the satisfaction of the Engineer-

in-Charge within fifteen days of the issue of written notice by the Engineer-in-charge to this effect shall be 

recovered at the rates specified in performa of schedule, without prejudice to the provision of the relevant 

conditions regarding return of materials governing the contract. Decision of Engineer-in-Charge in regard to 

theoretical quantities of materials, which should have been actually used as per the Annexure of the standard 

schedule of rates and recovery at rates specified in performa of schedule, shall be final & binding on the contractor. 

The said action under this clause is without prejudice to the right of the Government to take action against the 

contractor under any other conditions of contract for not doing the work according to the prescribed specifications. 

 

CLAUSE 39 

Compensation during warlike / lockdown situations 

The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, temporary 

buildings and other things connected therewith shall be at the risk of the contractor until the work has been delivered 

to the Engineer-in-Charge and a certificate from him to that effect obtained. In the event of the work or any 

materials properly brought to the site for incorporation in the work being damaged or destroyed in consequence of 

hostilities or warlike operation, the contractor shall when ordered (in writing) by the Engineer-in-Charge to remove 

any debris from the site, collect and properly stack or remove in store all serviceable materials salvaged from the 

damaged work and shall be paid at the contract rates in accordance with the provision of this agreement for the 

work of clearing the site of debris, stacking or removal of serviceable material and for reconstruction of all works 

ordered by the Engineer-in-Charge, such payments being in addition to compensation upto the value of the work 

originally executed before being damaged or destroyed and not paid for. In case of works damaged or destroyed 

but not already measured and paid for, the compensation shall be assessed by the Divisional Officer upto Rs. 

5,000/- and by the Executive Engineer concerned for a higher amount. The contractor shall be paid for the 

damages/destruction suffered and for restoring the material at the rate based on analysis of rates tendered for in 



Work of chain link fencing      AIIMS, JODHPUR 

AIIMS- Jodhpur   Page 24 of 38 
 

accordance with the provision of the contract. The certificate of the Engineer-in-Charge regarding the quality and 

quantity of materials and the purpose for which they were collected shall be final and binding on all parties to this 

contract. 

Provided always that no compensation shall be payable for any loss in consequence of hostilities or warlike 

operations (a) unless the contractor had taken all such precautions against air raid as are deemed necessary by the 

A.R.P. Officers or the Engineer-in-Charge 

For any material etc. not on the site of the work or for any tools, plant, machinery, scaffolding, temporary 

building and other things not intended for the work In the event    of the contractor having to carry out reconstruction 

as aforesaid, he shall be allowed such extension of time for its completion as is considered reasonable by the 

Divisional Officer. 

 

OTHER CLAUSEs  

Miscellaneous 

a) Safety Regulations: Contractor shall be fully responsible for the safety of his Employees/ Visitors/ Contract 

Labour/Sub- Contractors Labour. 

b) Labour Laws: The Contractor shall strictly adhere to all labour laws prevailing in the region. The contractor 

shall make timely payment of wages of his labour and the wages paid to the labour shall be equal to or more 

than the minimum wage at the time of payment. The Contractor shall comply with all applicable labour 

legislation. 

c) By-Laws of Statutory Authorities: The Contractor and his labour shall not violate municipal/sanitation/health 

or any other byelaws. 

d) General Lighting and Securities: The Contractor shall, throughout the execution, completion and remedying of 

the defects, provide and maintain at his own cost all lights, guards, fencing, warning signs and watching, when 

and where necessary or recommended by the Engineer-In-Charge or by any duly constituted authority for the 

protection, of the work or for the safety and convenience of the public or others. 

e) Definition of “and”, “or”, “and/or”: The terms “and”, “or”, “and/or” used in the content with description or 

enumeration of two or more items or components of work or documentation or anything similar shall mean as 

relevant and applicable to the text. 

f) The contractor shall co-operate with other agencies in the same project, compare plans, specifications and the 

time schedules and so arrange his work that there will no interference. The Contractor shall forward to the 

Engineer-In-Charge all correspondences and drawings exchanged.  

g) However, the Contractor shall afford necessary facilities to execute the work simultaneously with other 

agencies executing the works for the same project. AIIMS- Jodhpur shall entertain no claim on this account.            

h) The Executive Director, AIIMS-Jodhpur, reserve the right to accept or reject any or all the bidders without 

assigning any reasons, no bidder shall have any cause of action or claim against the AIIMS-Jodhpur for 

rejection of his bids.  

   Executive Engineer (C) 

   AIIMS, Jodhpur.  
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PROFORMA OF SCHEDULES 
(Refer standard clauses of contract of CPWD) 

 
SCHEDULE ‘A’ 
Schedule of quantities (Enclosed) 
 
SCHEDULE ‘C’  
As per the directions of Engineer–in-Charge. 
 
SCHEDULE ‘E’ 
Reference to General Conditions of contract  General Conditions of Contracts 2020 

(amended up to date) 
 
NAME OF WORK: CONSTRUCTION OF CHAIN LINK FENCING AT OHT/UGT AND PUMP 

ROOM & ELECTRIC PANEL AND STP AT AIIMS JODHPUR. 
 
i. Estimated cost of work : ₹. 6,72,536/- 

 

ii. Earnest Money  : ₹. 13,460/-                (@2% of estimated cost) 

 

iii. Performance Guarantee  : 3 % of tendered value. 

 

iv. Security deposit  : 5 % of tendered value. 

 

SCHEDULE ‘F’ 
General Rules & Directions 
 

Officer inviting tender    Executive Engineer (C), AIIMS, Jodhpur,  

  
Definitions:  

 

i. Engineer-in-Charge     Executive Engineer (C), AIIMS- Jodhpur 

 

ii. Tender Accepting Authority   The Executive Director, AIIMS- Jodhpur 

  
iii. Standard Schedule of Rates    DSR-2021 with latest cost index. 

 

iv.  Standard CPWD contract Form                  GCC 2020 for Construction work, CPWD form 

7 as modified & Corrected up to date 

v. Department     AIIMS Jodhpur 

 

 
Clause 1 
(i) Time allowed for submission of Performance 
Guarantee from the date of issue of letter of acceptance 07 days 
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(ii) Maximum allowable extension with late fee @0.1%  
per day of performance guarantee amount beyond the 
 period (provided in i) above     03 days 

 
Clause 2 

Authority for fixing compensation          Superintending Engineer, AIIMS Jodhpur 

under Clause 2 
 
Clause 2A 
Whether Clause 2A shall applicable     NA 
 
 
Clause 5 
Number of days from the date of issue of letter of 
acceptance for reckoning date of start      NA  

    
Authority to Decide: 
(i) Extension of time:   

a) Executive Engineer, AIIMS- Jodhpur   (Within stipulated Date of Completion) 
(Engineer in Charge)       

b) Executive Director, AIIMS- Jodhpur   (Beyond stipulated Date of Completion) 
 
Clause 11 
Specification to be followed for execution of work  CPWD Specifications for Works with up to 

date correction slips till last date of 
submission of tender and as detailed in 
nomenclature of item. 

  
Clause 12 
Deviation limit beyond which deviation  
/ variation clauses shall apply for work   ….…………......50%........................... 
 
Clause 18 
List of mandatory machinery tools & plants        As per work requirement and directions of 
to be directions deployed by the contractor        Engineer –in-Charge. 
-at site: 
 
Clause 25 
Constitution of Dispute Redressal           DRC shall constitute One Chairman 
Committee (DRC):                                    and Two Members   

 
 
 

Executive Engineer (C) 
        AIIMS, Jodhpur 
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PARTICULAR SPECIFICATIONS AND SPECIAL CONDITIONS 
 
 
1. GENERAL:  
1.1 Wherever any reference to any Indian Standard Specifications of BIS occurs in the 
documents relating to this contract, the same shall be inclusive of all amendments issued 
there-to or revisions thereof, if any, up to the date of receipt of tenders.  
1.2 The contractor shall work according to the programme of work as approved by the 
Engineer-in-charge, for which purpose, the contractor shall submit a programme of the work 
within 15 days from the stipulated date of start of the work.  
1.3 The contractor shall take instructions from the Engineer-in-charge for stacking of 
materials at site. No excavated earth or building materials shall be stacked on areas where the 
buildings, roads, services or compound walls are to be constructed.  
1.4 Unless otherwise provided in the Schedule of quantities, the rates tendered by the 
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the 
building and nothing shall be payable to him on this account.  
1.5 Some restrictions may be imposed by the security staff etc. on the working and for 
movement of labour, materials etc. The contractor shall be bound to follow all such restriction 
/ instructions including issue of identity cards to all persons authorized by him to do work / 
visit the work site and nothing shall be payable on this account.  
1.6 The contractor shall make his own arrangements for obtaining electric connections, if 
required, and make necessary payments directly to the department concerned.  
1.7 The contractor shall conduct his work, so as not to interfere with or hinder the progress or 
completion of the work being performed by other contractor (s) or by the Engineer-in-Charge 
and shall as far as possible arrange his work and shall place and dispose off the materials 
being used or removed, so as not to interfere with the operations of other contractors, or he 
shall arrange his work with that of the others in an acceptable and coordinated manner and 
shall perform it in proper sequence to the complete satisfaction of Engineer-in-Charge. The 
contractor shall be responsible for any damage due to hindrance caused by him.  
1.8 All the material related to the work execution shall be approved by Engineer-In-charge.   
1.9 Stacking of materials and excavated earth including its disposal shall be done as per the 
directions of the Engineer-in-Charge. Double handling of materials or excavated earth if 
required at any stage shall have to be done by the contractor at his own cost.  
1.10 No claim for idle establishment & labour, machinery & equipments, tools & plants and 
the like, for any reason whatsoever, shall be admissible during the execution of work as well 
as after its completion.  
1.11 Only Stainless Steel screws shall be used unless otherwise specified.  
1.12 Work shall be carried out in professional manner with finished product serving the 
intended purpose with specified strength, durability and aesthetics.  
1.13 Work activities shall be executed in well thought out sequences such that consequent 
activities not adversely affecting previously done work. Nothing extra shall be payable to 
protect the works already done. 
1.14 Cement and steel for carrying out Civil Works will have to be procured by the Contractor. 
Materials shall be accompanied with Test certificates and connected dispatch documents for 
proof of source from approved manufacturer’s works or stockyard. The Contractor shall 
provide all the materials needed for trial run, testing including chemicals, consumables etc. In 
quoting their rates, the Contractors are advised to take into account the cost of the above 
materials. All the construction materials should be approved by Engineer-in-charge before 
commencement of work. 
 
2. CONDITION FOR CEMENT:  
2.1 The Contractor shall procure 43 grade Ordinary Portland cement (conforming to IS : 8112) 
or Portland slag cement (conforming to IS : 455) or Portland Pozzolana Cement (PPC) (Fly ash 
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based) – conforming to IS : 1489 (Part-I) as required in the work, from reputed manufactures 
of cement such as ACC, Ultratech, Shree Cement, Ambuja, Jaypee Cement, Century Cement, 
J.K. Cement, Birla & Wonder. The tenderers may also submit a list of names of cement 
manufacturers which they propose to use in the work. The tender accepting authority reserves 
right to accept or reject name(s) of cement manufacture(s) which the contractor proposes to 
use in the work. No change in the tendered rates will be accepted if the tender accepting 
authority does not accept the list of cement manufactures, given by the tenderer, fully or 
partially. Supply of cement shall be taken in 50 Kg bags bearing manufacture‟s name, batch 
No. & ISI marking. Samples of cement arranged by the contractor shall be taken by the 
Engineer-in-charge and got issue in accordance with provisions of relevant BIS codes. In case 
test results indicate that the cement arranged by the Contractor does not conform to the 
relevant BIS codes, the same shall stand rejected and shall be removed from the site by the 
Contractor at his own cost within a week‟s time of written order from the Engineer-in-charge 
to do so. If Portland Pozzolana cement or Portland slag cement is used, suitable modification 
in de shuttering time etc. shall be done if need be as per specifications and standards and as 
directed by Engineer – in – charge and nothing extra shall be payable on this account. No 

extra payment / deduction shall be made from the payment to the contractor for using any of 
the above type of cement. 
2.2 The cement shall be brought at site in bulk supply of approximately 50 tonnes or as 
decided by the Engineer-in-charge. 
 
3.0 CONDITIONS FOR STEEL WORK:  
3.1 Steelwork to be done at site should be of superior quality & grade and must be approved 
by Engineer-in-charge before commencement of work. 
 
4.0 CONDITIONS FOR PAINTING WORK & STEEL PRIMER:  
4.1 The Contractor shall only procure the paint from reputed manufactures of paint such as 
Asian, Nerolac, Berger, AkzoNobel-Dulex, British Paints.  
4.2 The Contractor shall only procure the steel primer from reputed manufactures such as 
Asian, Nerolac, Berger, AkzoNobel, ICI Dulux.  
4.3 Priming coat of approved steel primer such as Red Oxide/Zinc Chromate primer 
conforming to IS 2074 shall be applied before any member of steel structure are placed in 
position or taken out of workshop. 
4.4 The paint & primer should be of superior quality of brands mentioned in para 3.1 & 3.2. 
 
5.0 SAFETY MEASURES AT CONSTRUCTION SITE: 
In order to ensure safe construction, following shall be adhered for strict compliance by the 
contractor at the site:  
(i) The construction malba at site shall be regularly removed on daily basis.  
(ii) All field officials and the workers must be provided with safety helmets, safety shoes, safety 
belts, etc.  
(iii) Necessary First-Aid kit shall be made available at the site.  

 
The above provisions shall be followed in addition to the provisions of General Condition of 
Contract. 
 
 
 

Executive Engineer (C) 
        AIIMS, Jodhpur 
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Schedule of Quantities  

 

S. No. Description of Item Unit Qty. 

1.  

Earth work in excavation by mechanical means (Hydraulic excavator) / 
manual means over areas (exceeding 30cm in depth. 1.5 m in width as well 
as 10 sqm on plan) including disposal of excavated earth, lead upto 50m 
and lift upto 1.5m, disposed earth to be levelled and neatly dressed. All 
kinds of soil 

cum 15.44 

2.  
Providing and laying in position cement concrete of specified grade 
excluding the cost of centering and shuttering - All work up to plinth level 
1:3:6 (1 Cement : 3 coarse sand : 6 graded stone aggregate 20 mm nominal 
size) 

cum 
15.44 

3.  

Steel work welded in built up sections/ framed work, including cutting, 
hoisting, fixing in position and applying a priming coat of approved steel 
primer using structural steel etc. as required :In gratings, frames, guard 
bar, ladder, railings, brackets, gates and similar works 

kg 1214.24 

4.  

Providing and fixing G.I. chain link fabric fencing of required width in mesh 
size 50x50 mm including strengthening with 2 mm dia wire or nuts, bolts 
and washers as required complete as per the direction of Engineer-in-
charge. Made of G.I. wire of dia. 4 mm, PVC coated to achieve outer dia not 
less than 5 mm in required colour and shade 

sqm 376.20 

5.  Painting with synthetic enamel paint of approved brand and manufacture to 
give an even shade : Two or more coats on new work 

sqm 161.91 

   
 
 

Executive Engineer (C) 
                                                                  AIIMS, Jodhpur   
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ANNEXURE - I  
Bid Security Declaration Form  

(On letter head of company /firm) 
 

Tender No. _________________  
 
Date: ___________________  
To,  
The Executive Director,  
All India Institute of Medical Sciences  
JODHPUR-Rajasthan  
 
I/We the undersigned, declare that:  
 
I/We understand that, according to your conditions, bids must be supported by a Bid 
Securing Declaration.  
 
I/We accept that I/We may be disqualified from bidding for any contract with you for a period 
of one year from the date of notification if I am /We are in a breach of any obligation under the 
bid conditions, because I/We  
 
a) Have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid 
during the period of bid validity specified in the form of Bid; or  
 
b) Having been notified of the acceptance of our Bid by AIIMS, Jodhpur during the period of 
bid validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish 
the Performance Security, in accordance with the Instructions to Bidders.  
 
I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the 
successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the 
successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid.  
 
Signed:  
 
(Signature of person whose name and capacity are shown)  
in the capacity of (insert legal capacity of person signing the Bid Securing Declaration)  
Name: (insert complete name of person signing he Bid Securing Declaration) duly authorized 
to sign the bid for an on behalf of (insert complete name of Bidder)  
 
Dated on _____________ day of ___________________ (insert date of signing)  
Corporate Seal (where appropriate) 
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ANNEXURE - II 
Details of Bidder 

 

Name of Firm/Contractor/Supplier 
  
 

Complete Address &  
Telephone No. 

 
  
 

Name of Proprietor/Partner/Managing 
Director/Director. 

 
 

Phone No:- 

Mobile No:- 

Email id:-  

 
 

Name and address of service centre nearby 
Jodhpur. 

 
 

Whether the firm is a registered firm 
Yes/No (attached copy of certificate). 

 
 

PAN No. 
(Enclose the attested copy of PAN Card). 

 
 

GST No.  
(Enclose the attested copy of GST Certificate). 

 

Whether the firm has enclosed the Bank 
Draft/Pay Order/Banker’s cheque of Earnest 
Money Deposit. 

 
 

Whether the Firm/Agency has signed each and 
every page of Tender/NIT. 

 

Any other information, if necessary.  
 
 

 
 
 

Date:        Name    : 

Place:        Business Address : 

Signature of Bidder :  

Seal of the Bidder : 
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ANNEXURE - III 
 

DETAILS OF ALL WORKS OF SIMILAR CLASS COMPLETED DURING THE LAST SEVEN 
YEARS ENDING LAST DAY OF THE MONTH ENDING MARCH-2023. 

 

S

. 
N
o 

Name of 
Work/ 
project 

locati
on 

Owner 
or 

sponsorin
g 

organizati
on 

Cost 
of 

work 
in 

lakh 

Date of 
comme
ncemen

t 
as per 
contra

ct 

Stipulat
ed 

date of 
complet

ion 

Actu
al 

date of 
complet

ion 

Litigation 
/ 

arbitration 
pending/ 

in 

progress 
with 

details* 

No. & 
Date of 

completio
n 

certificate 
attached. 

 

Rema
rks, 

if any 

1 2 3 4 5 6 7 8 9 10 11 

 
 
 

 
 

  
 
 
 
 

       

           

           

           

 
 Indicate gross amount claimed and amount awarded by the Arbitrator 

 Note: Completion Certificate (from Client) to be attached. 

 
 
 

Date:        Name    : 

Place:        Business Address : 

Signature of Bidder :  

Seal of the Bidder : 
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ANNEXURE - IV 

 

 
COMPLETION / PERFORMANCE CERTIFICATE 

 

1.  Name of Work 

 

 

 

2.  Agreement no. / Word order no.  
 

 

3.  Date of issue of work order 
 

 

4.  Name of the contractor Agency 

 

 

 

5.  
Stipulated date of commencement 

of work as per agreement 

 

 

6.  Tendered value of work 
 

 

7.  Completion cost of work  

8.  
Stipulated date of completion of 

work as per agreement 

 

 

9.  Actual date of completion of work 
 

 

Certified that the work has been completed satisfactory within the stipulated date of 

completion. There are no defects apparent and M/s. ______________________________ has 

completed all the works as per agreement. 

 
Note:  
 The above completion certificate shall be issued on the letter head of concerning 

client department. 
 
 
 
 
 
Signature of Authorized officer (with designation) 
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ANNEXURE - V 

 

FINANCIAL INFORMATION 

Financial Analysis - Details to be furnished duly supported by figures in balance 
sheet/profit & loss account duly certified by the Chartered Accountant, as submitted by the 
applicant to the Income Tax Department (Copies to be attached). 

 

i. Gross Annual Turn Over 

Descriptions 2019-20 2020-21 2021-22 

Gross Annual Turn Over 
 
 
 

 
 
 
 

 
 
 
 

 
Average turn-over of three 
years 

 

 
 

 
 
 
Signature of Bidder(S) with Seal 

 

 

 
Signature of Chartered Accountant with Seal 
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ANNEXURE –VI 

 

UNDERTAKING CERTIFICATE 
(To be submitted on Letter Head of the Company/Firm) 

 

I hereby certify that the above firm has not been ever blacklisted by any Central / State 
Government / Public Undertaking / Institute on any account. 
 
I also certify that firm will execute the work as per the specification given by Institute and also 
abide all the terms and conditions stipulated in tender. 
 
I also certify that the information given in the bid is true and correct in all aspects and if in 
any case at a later date it is found that any detail/s provided are false and incorrect, any 
contract given to the concern firm or participation may be summarily terminated at any stage, 
the firm will be blacklisted and Institute may imposed any action as per NIT rules. 
 
I/we do abide all the Rules & Directions, Annexures, specifications applicable, General rules 
and directions, General Conditions of Contract, Special Conditions of Contract, Clause of 
Contract, General Conditions for Supply of Material, Financial Bid and other documents and 
rules referred to in the tender document for the work. 

 

 

 

Date:       Name    : 

Place:       Business Address    : 

 

 

Signature of Bidder :  

Seal of the Bidder    : 
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ANNEXURE – VII 
TENDER ACCEPTANCE FORM 

(On letter head of company /firm) 

To, 

The Executive Director, 

All India Institute of Medical Sciences, 

Jodhpur (Raj.)  

 

Ref.:  Your NIT No.: AIIMS-JDH/EE/CIVIL/2023-24/01 due on: 27-04-2023.  

 

I / We, the undersigned have examined the above mentioned Tender Enquiry Document, 

including amendment / corrigendum (if any), the receipt of which is hereby confirmed. We now 

offer to supply and deliver in conformity with your above referred document for the sum as 

shown in the Price Schedules (BoQ) uploaded herewith and made part of this bid. If our bid is 

accepted, we undertake to supply the items / services for which tender has been concluded, in 

accordance with the delivery schedule specified in the Schedule of Requirements. We further 

confirm that, if our bid is accepted, we shall provide you with a Performance Security of required 

amount in an acceptable form as mentioned in your NIT. We agree to keep our bid valid for 

acceptance for a period of 180(One hundred Eighty Days) as required in your NIT Document, 

read with modification, or for subsequently extended period, if any, agreed to by us. We also 

accordingly confirm to abide by this bid up to the aforesaid period and this bid may be accepted 

any time before the expiry of the aforesaid period. We further confirm that, until a formal Rate 

Contract is executed, this bid read with your written acceptance thereof within the aforesaid 

period shall constitute a binding contract between us. We further understand that you are not 

bound to accept the lowest or any bid you may receive against your above referred advertised 

tender enquiry. We confirm that we do not stand deregistered/banned/blacklisted by Central / 

State Govt. / Ministries / Departments. We confirm that we fully agree to the terms and 

conditions specified in above mentioned Tender Enquiry Document, including amendment / 

corrigendum if any.  

We hereby certify that if at any time, information furnished by us is proved to be false or 

incorrect; we are liable for any action as deemed fit by the institute in addition to forfeiture of 

the Performance Security / or any other action against us.  

I/We undertake and confirm that eligible similar works(s) has/have not been got executed 

through another contractor on back to back basis. Further that, if such a violation comes to the 

notice of Department, then I/we shall be debarred for bidding in AIIMS organization in future 

forever. Also, if such a violation comes to the notice of the institute before date of start of work, 

the Engineer-in-Charge shall be free to forfeit the entire amount of Performance Guarantee. 

(Scanned copy to be uploaded at the time of submission of bid) 

 

Name: ______________________________   

 

Business Address _____________________________________________________________   

  

Place: ___________________ 

Date: ____________________ 
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Check List 

 

S. No. Information for bidder Remarks 

Refer 
page no. 

of 
submitted 

bid 

1.  Notice Inviting Tender (read) 
 

Yes / No 
 

2.  

Whether three similar works each of value not less than 40% 
of the estimated cost put to the tender OR Two similar works 
each of value not less than 60% of the estimated cost put to 
Tender OR One similar works each of value not less than 80% 
of the estimated cost put to Tender (details provided)  

Yes / No 

 

3.  
Turnover: Average annual financial turn over should be at 
least 100% of the estimated cost during the immediate last 3 
consecutive financial year. 

 
Yes / No 

 

4.  
Solvency Certificate: Solvency of the amount equal to 40% of 
the estimated cost of the work by any scheduled nationalized 
bank only. 

 
Yes / No 

 

5.  
Copy of Income Tax Return Acknowledgement for last Three 
years statement (submitted) Yes / No 

 

6.  Copy of PAN Card (submitted) Yes / No  

7.  Copy of GST Registration (submitted) Yes / No  

8.  General Conditions of Contract (read and duly signed) 
 

Yes / No 
 

9.  Proforma of Schedules (read and duly signed) 
 

Yes / No 
 

10.  Technical Specifications (read & accepted) Yes / No  

11.  
Annexure-I (Bid Security Declaration Form (duly filled, signed 
& attached) 

 
 

12.  
Annexure- II (Details Of Bidder/s) (duly filled, signed & 
attached) 

 
Yes / No 

 

13.  
Annexure- III (Details of All Works of Similar Class) (duly filled, 

signed & attached) 
Yes / No 

 

14.  

Annexure- IV (Completion / Performance Certificate) (duly 

filled, signed & attached) 

Supporting documents related to work (copy of PO) attached 

 
Yes / No 

 

15.  Supporting documents related to work (copy of PO) attached Yes / No  

16.  
Annexure- V (Undertaking Certificate) (duly filled, signed & 

attached) 

 
Yes / No 

 

17.  
Annexure- VI (Financial Information) (duly filled, signed & 

attached) 

 
Yes / No 

 

18.  
Annexure-VII (Tender Acceptance Form)  (duly filled, signed & 

attached) 
 

Yes / No 

 

19.  Check list filled (duly filled & signed) Yes / No  

Date:          Name    : 

Place:           Business Address    : 

Signature of Bidder :  

Seal of the Bidder    : 



Work of chain link fencing      AIIMS, JODHPUR 

AIIMS- Jodhpur   Page 38 of 38 
 

 

FORMAT FOR PERFOMANCE SECURITY (GUARANTEE) 
(TO BE FURNISHED BY CONCERN BANK) 

 

1. In consideration of the Executive Director, AIIMS Jodhpur (hereinafter called “the Government “) having 
offered to accept the terms and conditions of the proposed agreement between ______________ and 
_______________________________ (hereinafter called “the said Contractor(s)”) for the work 
___________________________ (hereinafter called “the said agreement}” having agreed to production of an 
irrevocable Bank Guarantee for Rs. ___________ (Rupees _______________ only) as a security/guarantee 
from the contractor(s) for compliance of his obligation in accordance with the terms and conditions in 
the said agreement. 
We ___________________________ (hereinafter referred to as Bank) hereby (Indicate the name of the Bank) 
undertake to pay to the Government an amount not exceeding Rs. ________________ (Rupees 
________________________ only) on demand by Government. 

2. We _____________________________________ do hereby undertake to pay the (Indicate the name of the 
Bank) amount due and payable under this Guarantee without any demur, merely on a demand from 
the Government stating that the amount claimed is required to meet the recoveries due or likely to be 
due from the said contractor (s). Any such demand made on the Bank shall be conclusive as regards 
the amount due and payable by the bank under this Guarantee. However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs. __________________ 
(Rupees_______________________________________ only) 

3. We the said bank undertake to pay to the Government any money so demanded notwithstanding any 
dispute or disputes raised by the contractor (s) in any suit or proceeding pending before any court or 
Tribunal relating thereto, our liability under this present being absolute and unequivocal.   

4. The payment so made by us under this bond shall be valid discharge of our liability for payment 
thereunder and the contractor (s) shall have no claim against us for making such payment. 

5. We _______________________ further agree that the guarantee herein contained (Indicate the name of 
Bank) shall remain in full force and effect during the period that would be taken for the  performance 
of the said agreement and it shall continue to be enforceable till all the  dues of the Government under 
or by virtue of the said agreement have been fully paid, and its claims satisfied or discharged, or till 
Engineer-in- charge on behalf of the Government, certifies that the terms and conditions of the said 
Agreement have been fully and properly carried out be the said contractor (s) accordingly discharges 
this guarantee. 

6. We _____________________________ further agree with the Government that the (Indicate the name of 
Bank) Government shall have the fullest liberty without our consent, and without affecting in any 
manner our obligations hereunder, to vary any of the terms and conditions of the said agreement or to 
extend time of performance by the said contractor (s) from time to time or to postpone for any time or 
from time to time any of the powers exercisable by the Government against the said contractor (s) and 
to forebear or enforce any of the terms and conditions relating to the said agreement & we shall not be 
relieved from our liability by reasons of any such variation or extension being granted to the said 
contractor (s) or for any forbearance, act of omission on that part of the Government or any indulgence 
by the Government to the said contractor (s) or by any such matter or thing whatsoever which under 
the law relating to sureties would , but for this provision, have effect of so relieving us. 

7. The guarantee will not be discharged due to the change in the constitution of the Bank or the contractor 
(s). 

8. We _________________________________ lastly undertake not to revoke this (Indicate the name of Bank) 
guarantee except with the previous consent of the Government in writing. 

9.  This guarantee shall be valid up to ____________ unless extended on demand by Government. 
Notwithstanding anything mentioned above, our liability against this Guarantee is restricted to Rs. 
__________(Rs._______________________________only) and unless a claim in writing is lodged with us 
within six months of the date of expiry or the extended date of expiry of this Guarantee all our liabilities 
under the Guarantee shall stand discharged. Dated the _________________ day of __________ for 
_______________________ (Indicate the name of Bank).  


