
Tender  

For 

Painting work for Residential quarters, Hostels &  

Dinning block, Residential Complex, AIIMS, Jodhpur. 
 
 

 

N.I.T. No. : AIIMS-JDH/EE/Civil/2017-18/Mtc./01 

NIT Issue Date : 11/10/2017 

Pre Bid Meeting : 23/10/2017 at 03:00 PM 

Last Date of Tender   

Online Submission : 02/11/2017 at 03:00 PM 

Last Date of Submission   

of hard copy of EMD : 02/11/2017 at 03:00 PM 

Bid Opening : 03/11/2017 at 04:30 PM 

 
Tender Document may be downloaded from Download from following websites www.aiimsjodhpur.ac.in, 

http://eprocure.gov.in  
 
 
 
 
 
 
 
 
 
 
 
 
 

 

All India Institute of Medical Sciences, Jodhpur 
 

Basni Phase - II, Jodhpur – 342005, Rajasthan  

Telephone: 0291- 2740741,Ext. No. 3185 email: ee@aiimsjodhpur.edu.in 
www.aiimsjodhpur.edu.in  
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ALL INDIA INSTITUTE OF MEDICAL SCIENCES, JODHPUR 

 

NOTICE INVITING TENDER 
 

S. No. Particular   Remarks   
      

   Painting work for Residential quarters, Hostels & 

01 Name of work  Dinning  block,  Residential  Complex,  AIIMS, 

   Jodhpur.      
       

02 Tender No.  AIIMS-JDH/EE/Civil/2017-18/Mtc./01  
         

03 Contract period  12 Months      
        

04 Estimated Cost  Rs. 1,88,24,938/-    
         

05 Earnest money deposit  Rs. 3,77,000/-      
     

   Download from following websites-  
06 Tender documents  www.aiimsjodhpur.ac.in   

   http://eprocure.gov.in     

    

   23/10/2017,   03:00   PM   at   Committee   room, 
07 Pre-bid meeting  Administration  Block,  Medical  College,  AIIMS, 

   Jodhpur.      

08 
Last date and time of online  

02/11/2017 at 03:00 PM 
   

submission of tender 
    

        

 Last date, time and place of  02/11/2017 , 3:00 PM at Engineering Department  

2nd Floor, Medical College, AIIMS,Jodhpur                  
09 submission of hard copy of  

 
 

 

 
EMD 

  

        

 
Date   time   and   place   of 

 03/11/2017  at 04:30 PM  at Committee room, 
10  Administration Block, Medical College,  AIIMS, 

online tender opening  

  
Jodhpur. 

     

        

Please read carefully the notes given with the tender Notice. 
 
 
 
 

Executive Engineer  

AIIMS, Jodhpur.  
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ALL INDIA INSTITUTE OF MEDICAL SCIENCES, JODHPUR  
NOTICE INVITING TENDER  

All India Institute of Medical Sciences (AIIMS), Jodhpur, Rajasthan, an apex healthcare institute 

established by an Act of Parliament of India under aegis of Ministry of Health & Family Welfare, 

Government of India, invites Online bids in two bid system for Painting work for Residential quarters, 

Hostels & Dinning block, Residential Complex, AIIMS, Jodhpur. 

 

Instructions for the Bidder/ The service provider/Bidders: - 

 

1. Bids shall be submitted online only at CPPP website: https://eprocure.gov.in/eprocure/app. 

 

2. The complete bidding process is online. Bidders should be possession of valid digital Signature 
Certificate (DSC) of class II or III for online submission of bids. Prior to bidding DSC need to be 
registered on the website mentioned above. For any assistance for e-bidding process, if required, 
bidder may contact to the helpdesk at 0291-2740741. 

 

3. Bidder/Service Provider are advised to follow the instructions provided in the ‘Instructions to 

the service providers/Bidders for the e-submission of the bids online through the Central 

Public Procurement Portal for e-Procurement at https://eprocure.gov.in/eprocure/app’.  
Bid documents may be scanned with 100 dpi with black and white option which helps in reducing 

size of the scanned document. 

 

4. Criteria of Eligibility:  
Contractor who fulfill following requirement shall be eligible to apply. Joint ventures are not 
accepted:  

a) Should have satisfactorily completed the similar works as mentioned below during the last seven years ending 
30.09.2017 with Govt/Semi Govt. Organization/Reputed Agency etc. (Annexure II)  
Note: Completion certificate to be attached.  
“Similar works mean Painting Work of buildings”  

a) Experience of having successfully completed works during the last 7 years ending last day of the 
month previous to one in which applications are invited: -  
i. Three similar completed works each of value not less than 40% of the estimated cost put to tender or, 
ii. Two similar completed works each of value not less than 60% of the estimated cost put to tender or,  
iii. One similar completed works of value not less than 80% of the estimated cost put to tender. (Details 

should be mentioned in Annexure II)  
b) The value of executed work shall be brought to current costing level by enhancing the actual value 

of work at simple rate of 7% per annum calculated from the date of completion to the last date of  
previous month in which bids are received.  

5. Performance guarantee equal to 5% of the contract value is required to be submitted within 07 days 
from the date of issue of notification of award.  

6. Security deposit equal to 5% of the contract value will be deducted from running account bill of the 
contractor.  

7. EMD Payment:  
The bidder shall be required to submit the Earnest Money Deposit (EMD) for an amount of Rs. 

3,77,000/- (Rupees Three Lakh Seventy Seven Thousand only) by way of demand drafts or Bank 

Guarantee only. The Demand Drafts or Bank Guarantee shall be drawn in favour of “All India 

Institute of Medical Sciences, Jodhpur”. The EMD of the successful bidder shall be returned after 

the successful submission of Bank Guarantee/ Security Deposit and for unsuccessful bidder(s) it 

would be returned after award of the contract. The demand drafts or Bank Guarantee for EMD 

must deliver to AIIMS, Jodhpur on the Date & Time of Bid Opening.  
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a) Bidder shall not be permitted to withdraw his offer or modify the terms and conditions thereof. In 
case the Bidder fail to observe and comply with stipulation made herein or backs out after quoting 
the rates, the aforesaid amount of earnest money will be forfeited.  

b) The Firm who are registered with National Small Industries Corporation (NSIC) / OR Small Scale 
Industries (SSI) are exempted to submit the EMD (Copy of registration must be provide along with 
technical bid)  

c) The EMD, in case of unsuccessful Bidders shall be retained by AIIMS, Jodhpur till the finalization 
of the tender. No interest will be payable by AIIMS, Jodhpur on the EMD. 

 

8. The Hard Copy of original instruments in respect of cost of tender document, earnest money 

deposit etc. must be delivered to the AIIMS, Jodhpur on or before last date/time of Submission 

as mentioned above. The bid without tender fee and EMD will be summarily rejected. 

 

9. Submission of Tender:  
The tender shall be submitted online in two part, viz. Technical Bid and Financial Bid. All the pages 
of bid being submitted must be signed and sequentially numbered by the bidder irrespective of 
nature of content of the documents before uploading.  

 The offers submitted by Telegram/Fax/e-mail shall not be considered. No correspondence will be 
entertained in this matter.



 

I. Technical Bid 
 

The following documents are to be furnished by the bidder along with Technical Bid as per the tender 
document:  
a) Duly filled format of Technical Bid as per Annexure – I.  
b) Copy of constitution or legal status of the Bidder Manufacturer / Sole proprietorship/ Firm 

/Agency etc.  
c) The technical bid should be accompanied by Demand draft of an amount of Rs. 3,77,000/-

(Rupees Three Lakh Seventy Seven Thousand only). The Demand Draft of EMD should be 

prepare separately and drawn in favor of All India Institute of Medical Sciences, Jodhpur.  
d) Copy of Income Tax Return Acknowledgement for last Three years.  
e) Copy of PAN Card  
f) Copy of GST Registration. 

g) Certificate as per Annexure-I, II, III & IV.  
h) Duly Signed Tender document and their annexures. 

i) Trading Account and Profit and Loss Statement for last three years.  
j) Should have Average Annual Financial Turnover of Rs. 2,00,00,000/- during the immediate last 

three consecutive financial years ending 31.03.2017.  
k) Similar works Completion Certificates from Clint Departments. 

l) All other document mentioned in tender document. 

 

II. Financial Bid  
a) Price bid Form [As per Annexure-V duly filled and signed] - Price must be quoted as per format 

specified; failing which tender shall be summarily rejected. 
 

 

Executive Engineer 
 

AIIMS, Jodhpur.  
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ALL INDIA INSTITUTE OF MEDICAL SCIENCES, JODHPUR 
TENDER NOTICE NO: AIIMS-JDH/EE/Civil/2017-18/Mtc./01 

 

Item Rate Bid for works:  
Tender for Painting work for Residential quarters, Hostels & Dinning block, 

Residential Complex, AIIMS, Jodhpur. 

 

T E N D E R  
I/we have read and examined the notice inviting tender, Annexure – I, II, III, IV, V, Specifications 
applicable, General rules and directions, Conditions of contract, clauses of contract, Special Conditions, 

Schedule of Rates and other documents and rules referred to in the condition of contract and all other 
contains in the tender document for the work. 

 

I/we hereby tender for the execution of the work specified for the Director, AIIMS, Jodhpur within the 

time specified in the Schedule ‘F’, viz., Schedule of quantities and in accordance in all respects with the 
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules and 

Directions and in Clause 11 of the Conditions of Contract and with such materials as are provided for, 
by, and in respects in accordance with, such conditions so far as applicable. 

 

We agree to keep the tender open for from the due date of its opening of technical bid and not to make 
any modification in its terms and conditions.  
A sum of Rs. 3,80,000/- (Rupees Three Lakh Eighty Thousand only) is hereby forwarded in Demand 

Draft of a scheduled bank/Bank Guarantee issued by a scheduled bank as earnest money. A copy of 

earnest money in receipt Demand Draft of a scheduled bank/Bank Guarantee issued by a scheduled bank 

is scanned and uploaded (strike out as the case may be). If I/We, fail to furnish the prescribed 

performance guarantee within prescribed period, I/We agree that the said Director, AIIMS, Jodhpur or 

his successors, in office shall without prejudice to any other right or remedy, be at liberty to forfeit the 

said earnest money absolutely. Further, if I/We fail to commence work as specified, I/ We agree that 

Director, AIIMS, Jodhpur or the successors in office shall without prejudice to any other right or remedy 

available in law, be at liberty to forfeit the said performance guarantee absolutely. The said Performance 

Guarantee shall be a guarantee to execute all the works referred to in the tender documents upon the 

terms and conditions contained or referred to those in excess of that limit at the rates to be determined in 

accordance with the provision contained in Clause 12.2 and 12.3 of the tender form. Further, I/We agree 

that in case of forfeiture of Earnest Money or Performance Guarantee as aforesaid, I/We shall be 

debarred for participation in the re-tendering process of the work. I/We undertake and confirm that 

eligible similar work(s) has/have not been got executed through another contractor on back to back 

basis. Further that, if such a violation comes to the notice of Department, then I/We shall be debarred for 

tendering in AIIMS, Jodhpur in future forever. Also, if such a violation comes to the notice of 

Department before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount 

of Earnest Money Deposit/Performance Guarantee. I/We hereby declare that I/We shall treat the tender 

documents drawings and other records connected with the work as secret/confidential documents and 

shall not communicate information/derived therefrom to any person other than a person to whom I/We 

am/are authorized to communicate the same or use the information in any manner prejudicial to the 

safety of the State. 

 

Dated …………………………… 

Witness:  
Address: 

Occupation: 

 

Signature of Contractor 

Postal Address  
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GENERAL RULES & DIRECTIONS 
 

General Rules & Directions  
1. All work proposed for execution by contract will be notified in a form of invitation to tender 

pasted in public places and signed by the officer inviting tender or by publication in 
Newspapers or posted on website as the case may be.  

This form will state the work to be carried out, as well as the date for submitting and 

opening tenders and the time allowed for carrying out the work, also the amount of earnest 

money to be deposited with the tender, and the amount of the security deposit and 

Performance guarantee to be deposited by the successful tenderer and the percentage, if any, 

to be deducted from bills. Copies of the specifications, designs and drawings and any other 

documents required in connection with the work signed for the purpose of identification by 

the officer inviting tender shall also be open for inspection by the contractor at the office of 

officer inviting tender during office hours.  
2. In the event of the tender being submitted by a firm, it must be signed separately by each 

partner thereof or in the event of the absence of any partner, it must be signed on his behalf by 

a person holding a power-of attorney authorizing him to do so, such power of attorney to be 

produced with the tender, and it must disclose that the firm is duly registered under the Indian 
Partnership Act, 1952.  

3. Receipts for payment made on account of work, when executed by a firm, must also be signed 
by all the partners, except where contractors are described in their tender as a firm, in which 

case the receipts must be signed in the name of the firm by one of the partners, or by some 

other person having due authority to give effectual receipts for the firm.  
Applicable for Item Rate Tender only (CPWD - 8)  

4. Any person who submits a tender shall fill up the usual printed form, stating at what rate he is 

willing to undertake each item of the work. Tenders, which propose any alteration in the work 

specified in the said form of invitation to tender, or in the time allowed for carrying out the 

work, or which contain any other conditions of any sort, including conditional rebates, will be 

summarily rejected. No single tender shall include more than one work, but contractors who 

wish to tender for two or more works shall submit separate tender for each. Tender shall have 

the name and number of the works to which they refer, written on the envelopes. 
 

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by 
ignoring fifty paisa and considering more than fifty paisa as rupee one.  

In case the lowest tendered amount (worked out on the basis of quoted rate of Individual 
items) of two or more contractors is same, then such lowest contractors may be asked to 
submit sealed revised offer quoting rate of each item of the schedule of quantity for all sub 
sections/sub heads as the case may be, but the revised quoted rate of each item of schedule of  
quantity for all sub sections/sub heads should not be higher than their respective original rate 
quoted already at the time of submission of tender. The lowest tender shall be decided on the 
basis of revised offer.  

If the revised tendered amount (worked out on the basis of quoted rate of individual 

items) of two or more contractors received in revised offer is again found to be equal, then the 

lowest tender, among such contractors, shall be decided by draw of lots in the presence of SE 

of the circle, EE(s) in-charge of major & minor component(s) (also DDH in case Horticulture 

work is also included in the tender), EE(P) or EE(HQ) of the circle and the lowest contractors 

those have quoted equal amount of their tenders.  
In case of any such lowest contractor in his revised offer quotes rate of any item more 

than their respective original rate quoted already at the time of submission of tender, then such 

revised offer shall be treated invalid. Such case of revised offer of the lowest contractor or 
case of refusal to submit revised offer by the lowest contractor shall be treated as withdrawal 

of his tender before acceptance and 50% of his earnest money shall be forfeited.  
In case all the lowest contractors those have same tendered amount (as a result of their  
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quoted rate of individual items), refuse to submit revised offers, then tenders are to be recalled 
after forfeiting 50% of EMD of each lowest contractors.  

Contractor, whose earnest money is forfeited because of non-submission of revised offer, 

or quoting higher revised rate(s) of any item(s) than their respective original rate quoted 
already at the time of submission of his bid shall not be allowed to participate in the 

retendering process of the work. 

Applicable for Percentage Rate Tender only (CPWD-7)  
4.A. In case of Percentage Rate Tenders, contractor shall fill up the usual printed form, stating at 

what percentage below/above (in figures as well as in words) the total estimated cost given in 
Schedule of Quantities at Schedule-A, he will be willing to execute the work. The tender 

submitted shall be treated as invalid if:-  
1. The contractor does not quote percentage above/below on the total amount of tender or any 

section/sub head of the tender.  
2. The percentage above/below is not quoted in figures & words both on the total amount of 

tender or any section/sub head of the tender.  
3. The percentage quoted above/below is different in figures & words on the total amount of 

tender or any section/sub head of the tender.  
Tenders, which propose any alteration in the work specified in the said form of 

invitation to tender, or in the time allowed for carrying out the work, or which contain any 
other conditions of any sort including conditional rebates, will be summarily rejected. No 

single tender shall include more than one work, but contractors who wish to tender for two or 
more works shall submit separate tender for each. Tender shall have the name and number of  
the works to which they refer, written on the envelopes.  

4B. In case the lowest tendered amount (estimated cost + amount worked on the basis of 

percentage above/below) of two or more contractors is same, such lowest contractors will be 

asked to submit sealed revised offer in the form of letter mentioning percentage above/ below 

on estimated cost of tender including all sub sections/sub heads as the case may be, but the 

revised percentage quoted above/below on tendered cost or on each sub section/ sub head 

should not be higher than the percentage quoted at the time of submission of tender. The 

lowest tender shall be decided on the basis of revised offers. 

 

In case any of such contractors refuses to submit revised offer, then it shall be treated as 
withdrawal of his tender before acceptance and 50% of earnest money shall be forfeited. 

 

If the revised tendered amount of two more contractors received in revised offer is again found 
to be equal, the lowest tender, among such contractors, shall be decided by draw of lots in the 

presence of SE of the circle, EE(s) in-charge of major & minor component(s) (also DDH in 
case Horticulture work is also included in the tender), EE(P) or EE(HQ) of the circle & the 

lowest contractors those have quoted equal amount of their tenders.  
In case all the lowest contractors those have quoted same tendered amount, refuse to submit 

revised offers, then tenders are to be recalled after forfeiting 50% of EMD of each contractor. 
Contractor(s), whose earnest money is forfeited because of non-submission of revised offer, 
shall not be allowed to participate in the re-tendering process of the work.  

5. The officer inviting tender or his duly authorized assistant will open tenders in the presence of 

any intending contractors who may be present at the time, and will enter the amounts of the 

several tenders in a comparative statement in a suitable form. In the event of a tender being 

accepted, a receipt for the earnest money shall thereupon be given to the contractor who shall 

thereupon for the purpose of identification sign copies of the specifications and other 

documents mentioned in Rule-I. In the event of a tender being rejected, the earnest money 

shall thereupon be returned to the contractor remitting the same, without any interest.  
6. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will 

not be bound to accept the lowest or any other tender.  
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7. The receipt of an accountant or clerk for any money paid by the contractor will not be 
considered as any acknowledgment or payment to the officer inviting tender and the contractor 

shall be responsible for seeing that he procures a receipt signed by the officer inviting tender 
or a duly authorized Cashier.  

8. The memorandum of work tendered for and the schedule of materials to be supplied by the 

department and their issue-rates, shall be filled and completed in the office of the officer 

inviting tender before the tender form is issued. If a form is issued to an intending tenderer 
without having been so filled in and incomplete, he shall request the officer to have this done 

before he completes and delivers his tender.  
9. The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining 

secrecy of the tender documents drawings or other records connected with the work given to  
them. The unsuccessful tenderers shall return all the drawings given to them.  

9.A. Use of correcting fluid, anywhere in tender document is not permitted. Such tender is liable 
for rejection.  

10. Applicable for Item Rate Tender only (CPWD - 8)  
In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender containing 

percentage below/above the rates quoted is liable to be rejected. Rates quoted by the 

contractor in item rate tender in figures and words shall be accurately filled in so that there is 

no discrepancy in the rates written in figures and words. However, if a discrepancy is found, 

the rates which correspond with the amount worked out by the contractor shall unless 

otherwise proved be taken as correct. If the amount of an item is not worked out by the 

contractor or it does not correspond with the rates written either in figures or in words, then 

the rates quoted by the contractor in words shall be taken as correct. Where the rates quoted by 

the contractor in figures and in words tally, but the amount is not worked out correctly, the 

rates quoted by the contractor will unless otherwise proved be taken as correct and not the 

amount. In event no rate has been quoted for any item(s), leaving space both in figure(s), 

word(s), and amount blank, it will be presumed that the contractor has included the cost of 

this/these item(s) in other items and rate for such item(s) will be considered as zero and work 

will be required to be executed accordingly.  
Applicable for percentage Rate Tender only (CPWD - 7)  
10.A. In case of Percentage Rate Tenders only percentage quoted shall be considered. 

Any tender containing item rates is liable to be rejected. Percentage quoted by the 

contractor in percentage rate tender shall be accurately filled in figures and words, 
so that there is only (CPWD - 7) no discrepancy.  

11. In the case of any tender where unit rate of any item/items appear unrealistic, such tender will 
be considered as unbalanced and in case the tenderer is unable to provide satisfactory 
explanation, such a tender is liable to be disqualified and rejected. 

 

Applicable for Item Rate Tender only (CPWD - 8)  
12. All rates shall be quoted on the tender form. The amount for each item should be App worked 

out and requisite totals given. Special care should be taken to write the rates in figures as well 

as in words and the amount in figures only, in such a way that interpolation is not possible. 

The total amount should be written both in figures and in words. In case of figures, the word 

‘Rs.’ should be written before the figure of rupees and word ‘P’ after the decimal figures, e.g. 

‘Rs. 2.15 P’ and in case of words, the word, ‘Rupees’ should precede and the word ‘Paise’ 

should be written at the end. Unless the rate is in whole rupees and followed by the word 

‘only’ it should invariably be upto two decimal places. While quoting the rate in schedule of 

quantities, the word ‘only’ should be written closely following the amount and it should not be 

written in the next line. 
 

Applicable for Percentage Rate Tender only (CPWD - 7) 
12 A. In Percentage Rate Tender, the tenderer shall quote percentage below/above (in figures as  
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well as in words) at which he will be willing to execute the work. He shall also work out the 
total amount of his offer and the same should be written in figures as well as in words in such 

a way that no interpolation is possible. In case of figures, the word ‘Rs.’ should be written 
before the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15P and in case 

of words, the word ‘Rupees’ should precede and the word ‘Paisa’ should be written at the end.  
13. (i) The Contractor whose tender is accepted will be required to furnish performance guarantee 

of 5% (Five Percent) of the tendered amount within the period specified in Schedule F. This 
guarantee shall be in the form of cash (in case guarantee amount is less than Rs. 10,000/-) or 
Deposit at call receipt of any scheduled bank/Banker’s cheque of any scheduled bank/Demand  
Draft of any scheduled bank/Pay order of any scheduled bank (in case guarantee amount is 
less than Rs. 1,00,000/-) or Government Securities or Fixed Deposit Receipts or Guarantee  
Bonds of any Scheduled Bank or the State Bank of India in accordance with the prescribed 
form.  

(ii) The contractor whose tender is accepted will also be required to furnish by way of Security 

Deposit for the fulfillment of his contract, an amount equal to 5% of the tendered value of the 

work. The Security deposit will be collected by deductions from the running bills as well as 
final bill of the contractor at the rates mentioned above. The Security amount will also be 

accepted in cash or in the shape of Government Securities. Fixed Deposit Receipt of a 
Scheduled Bank or State Bank of India will also be accepted for this purpose provided  
confirmatory advice is enclosed.  

14. On acceptance of the tender, the name of the accredited representative(s) of the contractor who 
would be responsible for taking instructions from the Engineer-in-Charge shall be 
communicated in writing to the Engineer-in-Charge.  

15. Sales-tax/VAT (except service tax), purchase tax, turnover tax or any other tax applicable in 
respect of this contract shall be payable by the Contractor and Government will not entertain 

any claim whatsoever in respect of the same. However, in respect of service tax, same shall be 
paid by the contractor to the concerned department on demand and it will be reimbursed to 

him by the Engineer-in-Charge after satisfying that it has been actually and genuinely paid by 
the contractor.  

16. The contractor shall give a list of both gazetted and non-gazetted C.P.W.D. employees related 
to him.  

17. The tender for the work shall not be witnessed by a contractor or a contractor who himself/ 
themselves has/have tendered or who may and has/have tendered for the same work. Failure to 
observe this condition would render, tenders of the contractors tendering, as well as witnessing 
the tender, liable to summary rejection.  

18. The tender for composite work includes, in addition to building work, all other works such as 

sanitary and water supply installations drainage installation, electrical work, horticulture work, 
roads and paths etc. The tenderer apart from being a registered contractor (B&R) of 

appropriate class, must associate himself with agencies of appropriate class which are eligible 

to tender for sanitary and water supply drainage, electrical and horticulture works in the 
composite tender.  

19. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules 

and orders issued thereunder from time to time. If he fails to do so, his failure will be a breach 

of the contract and the Executive Engineer/Executive Engineer may in his discretion, without 
prejudice to any other right or remedy available in law, cancel the contract. The contractor 

shall also be liable for any pecuniary liability arising on account of any violation by him of the 
provisions of the said Act  
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Name of 
Name and particulars of  

Positions of works 
 

Divine where work is Value of work Remarks 
work being executed  in progress  

    

1. 2. 3. 4. 5. 

     

     

 

20. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules 

and orders issued thereunder from time to time. If he fails to do so, his failure will be a breach 

of the contract and the Executive Engineer/Executive Engineer may in his discretion, without 

prejudice to any other right or remedy available in law, cancel the contract. The contractor 

shall also be liable for any pecuniary liability arising on account of any violation by him of the 

provisions of the said Act.  
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CONDITIONS OF CONTRACT 
 

Definitions  
2.1. The Contract means the documents forming the tender and acceptance thereof and the 

formal agreement executed between the competent authority on behalf of the Director, 

AIIMS, Jodhpur and the Contractor, together with the documents referred to therein 

including these conditions, the specifications, designs, drawings and instructions issued 

from time to time by the Engineer-in- Charge and all these documents taken together, shall 

be deemed to form one contract and shall be complementary to one another.  
1. In the contract, the following expressions shall, unless the context otherwise requires,  

have the meanings, hereby respectively assigned to them:-  
(i) The expression works or work shall, unless there be something either in the subject or 

context repugnant to such construction, be construed and taken to mean the works by or by 

virtue of the contract contracted to be executed whether temporary or permanent, and 
whether original, altered, substituted or additional.  

(ii) The Site shall mean the land/or other places on, into or through which work is to be 

executed under the contract or any adjacent land, path or street through which work is to 

be executed under the contract or any adjacent land, path or street which may be allotted 

or used for the purpose of carrying out the contract.  
(iii) The Contractor shall mean the individual, firm or company, whether incorporated or not, 

undertaking the works and shall include the legal personal representative of such 

individual or the persons composing such firm or company, or the successors of such firm 
or company and the permitted assignees of such individual, firm or company.  

(iv) The President means the Director, AIIMS, Jodhpur and his successors.  
(v) The Engineer-in-charge means the Engineer Officer who shall supervise and be incharge 

of the work and who shall sign the contract on behalf of the Director, AIIMS, Jodhpur as 
mentioned in Schedule ‘F’ hereunder.  

(vi) Government or Government of India shall mean the Director, AIIMS, Jodhpur.  
(vii) Accepting Authority shall mean the authority mentioned in Schedule ‘F’.  
(viii) Excepted Risk are risks due to riots (other than those on account of contractor’s 

employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, 

civil war, rebellion revolution, insurrection, military or usurped power, any acts of 

Government, damages from aircraft, acts of God, such as earthquake, lightening and 

unprecedented floods, and other causes over which the contractor has no control and 

accepted as such by the Accepting Authority or causes solely due to use or occupation by 

Government of the part of the works in respect of which a certificate of completion has 

been issued or a cause solely due to Government’s faulty design of works. Market Rate 

shall be the rate as decided by the Engineer-in-Charge on the basis of the cost of materials 

and labour at the site where the work is to be executed plus the percentage mentioned in  
Schedule ‘F’ to cover, all overheads and profits.  

(ix) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to 
the tender papers or the standard Schedule of Rates of the government mentioned in  
Schedule ‘F’ hereunder, with the amendments thereto issued upto the date of receipt of the 
tender.  

(x) Department means CPWD or any department of Government of India which invites 

tenders on behalf of Director, AIIMS, Jodhpur as specified in schedule ‘F’. 
 

(xi) District Specifications means the specifications followed by the State Government in the 

area where the work is to be executed.  
(xii) Tendered value means the value of the entire work as stipulated in the letter of award.  
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(xiii) Date of commencement of work: The date of commencement of work shall be the date 

of start as specified in schedule ‘F’ or the first date of handing over of the site, whichever 
is later, in accordance with the phasing if any, as indicated in the tender document.  
Scope and Performance:-  

3. Where the context so requires, words imparting the singular only also include   the plural 

 and  vice  versa.  Any  reference  to  masculine  gender  shall  whenever  required  include 

 feminine gender and vice versa.  
4. Headings and Marginal notes to these General Conditions of Contract shall not be deemed 

to form part thereof or be taken into consideration in the interpretation or construction 

thereof or of the contract. 
 

5. The contractor shall be furnished, free of cost one certified copy of the contract documents 

except standard specifications, Schedule of Rates and such other printed and published 

documents, together with all drawings as may be forming part of the tender papers. None 

of these documents shall be used for any purpose other than that of this contract.  
Works to be carried out:-  

6. The work to be carried out under the Contract shall, except as otherwise provided in these 

conditions, include all labour, materials, tools, plants, equipment and transport which may 

be required in preparation of and for and in the full and entire execution and completion of 

the works. The descriptions given in the Schedule of Quantities (Schedule- A) shall, unless 

otherwise stated, be held to include wastage on materials, carriage and cartage, carrying 

and return of empties, hoisting, setting, fitting and fixing in position and all other labours 

necessary in and for the full and entire execution and completion of the work as aforesaid 

in accordance with good practice and recognized principles.  
Sufficiency of Tender  

7. The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices quoted 

in the Schedule of Quantities, which rates and prices shall, except as otherwise provided, 

cover all his obligations under the Contract and all matters and things necessary for the 

proper completion and maintenance of the works 
 

Discrepancies and Adjustment of Errors:-  
8.1 The several documents forming the Contract are to be taken as mutually explanatory of 

one another, detailed drawings being followed in preference to small scale drawing and 

figured dimensions in preference to scale and special conditions in preference to General 

Conditions  
In the case of discrepancy between the schedule of Quantities, the Specifications and/ or 
the Drawings, the following order of preference shall be observed: - 

I.  Description of Schedule of Quantities.  
II. Particular Specification and Special Condition, if any. 

III.  Drawings.  
IV.  CPWD Specifications. 

V.  Indian Standard Specifications of B.I.S. 
 

8.2 If there are varying or conflicting provisions made in any one document forming part of 
the contract, the Accepting Authority shall be the deciding authority with regard to the 

intention of the document and his decision shall be final and binding on the contractor.  
8.3 Any error in description, quantity or rate in Schedule of Quantities or any omission 

therefrom shall not vitiate the Contract or release the Contractor from the execution of the  
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whole or any part of the works comprised therein according to drawings and specifications 
or from any of his obligations under the contract.  
Signing of Contract:- 

 
8. The successful tenderer/contractor, on acceptance of his tender by the Accepting 

Authority, shall, within 15 days from the stipulated date of start of the work, sign the 

contract consisting of:- 
 

(i) The notice inviting tender, all the documents including drawings, if any, forming the 
tender as issued at the time of invitation of tender and acceptance thereof together with 
any correspondence leading thereto.  

(ii) Standard C.P.W.D. Form as mentioned in Schedule ‘F’ consisting of:  
a. Various standard clauses with corrections up to the date stipulated in Schedule ‘F’ 

along with annexures thereto.  
b. C.P.W.D. Safety Code.  
c. Model Rules for the protection of health, sanitary arrangements for workers employed 

by CPWD or its contractors.  
d. CPWD Contractor’s Labour Regulations.  
e. List of Acts and omissions for which fines can be imposed. 

(iii) No payment for the work done will be made unless contract is signed by the contractor.  
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CLAUSES OF CONTRACT  
CLAUSE 1  
(i) The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of 

the tendered amount in addition to other deposits mentioned elsewhere in the contract for his 

proper performance of the contract agreement, (not withstanding and/or without prejudice to 

any other provisions in the contract) within period specified in Schedule ‘F’ from the date of 

issue of letter of acceptance. This period can be further extended by the Engineer-in-Charge 

up to a maximum period as specified in schedule ‘F’ on written request of the contractor 

stating the reason for delays in procuring the Performance Guarantee, to the satisfaction of 

the Engineer-in-Charge. This guarantee shall be in the form of Cash (in case guarantee 

amount is less than Rs. 10,000/-) or Deposit at Call receipt of any scheduled bank/Banker’s 

Cheque of any scheduled bank/Demand Draft of any scheduled bank/Pay Order of any 

scheduled bank (in case guarantee amount is less than Rs. 1,00,000/-) or Government 

Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State 

Bank of India in accordance with the form annexed hereto. In case a fixed deposit receipt of 

any Bank is furnished by the contractor to the Government as part of the performance 

guarantee and the Bank is unable to make payment against the said fixed deposit receipt, the 

loss caused thereby shall fall on the contractor and the contractor shall forthwith on demand 

furnish additional security to the Government to make good the deficit.  
(ii) The Performance Guarantee shall be initially valid up to the stipulated date of completion 

plus 60 days beyond that. In case the time for completion of work gets enlarged, the 

contractor shall get the validity of Performance Guarantee extended to cover such enlarged 

time for completion of work. After recording of the completion certificate for the work by the 

competent authority, the performance guarantee shall be returned to the contractor, without 

any interest. However, in case of contracts involving maintenance of building and 

services/any other work after construction of same building and services/other work, then  
50% of Performance Guarantee shall be retained as Security Deposit. The same shall be 
returned year wise proportionately.  

(iii)The Engineer-in-Charge shall not make a claim under the performance guarantee except for 
amounts to which the Director, AIIMS, Jodhpur is entitled under the contract (not 

withstanding and/or without prejudice to any other provisions in the contract agreement) in 
the event of:  

(a) Failure by the contractor to extend the validity of the Performance Guarantee as described 
herein above, in which event the Engineer-in-Charge may claim the full amount of the 
Performance Guarantee.  

(b) Failure by the contractor to pay Director, AIIMS, Jodhpur any amount due, either as agreed 
by the contractor or determined under any of the Clauses/Conditions of the agreement, within  
30 days of the service of notice to this effect by Engineer-in-Charge.  

(iv) In the event of the contract being determined or rescinded under provision of any of the 
Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full 
and shall be absolutely at the disposal of the Director, AIIMS, Jodhpur. 

 

CLAUSE 1 A  
Recovery of Security Deposit: -  
The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 

permit Government at the time of making any payment to him for work done under the 

contract to deduct a sum at the rate of 5% of the gross amount of each running and final bill 

till the sum deducted will amount to security deposit of 5% of the tendered value of the work. 

Such deductions will be made and held by Government by way of Security Deposit unless 

he/they has/have deposited the amount of Security at the rate mentioned above in cash or in 

the form of Government Securities or fixed deposit receipts. In case a fixed deposit receipt of  
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any Bank is furnished by the contractor to the Government as part of the security deposit and 
the Bank is unable to make payment against the said fixed deposit receipt, the loss caused 

thereby shall fall on the contractor and the contractor shall forthwith on demand furnish 
additional security to the Government to make good the deficit.  

All compensations or the other sums of money payable by the contractor under the terms of this 

contract may be deducted from, or paid by the sale of a sufficient part of his security deposit 

or from the interest arising therefrom, or from any sums which may be due to or may become 

due to the contractor by Government on any account whatsoever and in the event of his 

Security Deposit being reduced by reason of any such deductions or sale as aforesaid, the 

contractor shall within 10 days make good in cash or fixed deposit receipt tendered by the 

State Bank of India or by Scheduled Banks or Government Securities (if deposited for more 

than 12 months) endorsed in favour of the Engineer-in-Charge, any sum or sums which may 

have been deducted from, or raised by sale of his security deposit or any part thereof. The 

security deposit shall be collected from the running bills and the final bill of the contractor at 

the rates mentioned above.  
The security deposit as deducted above can be released against bank guarantee issued by a 

scheduled bank, on its accumulations to a minimum of Rs. 5 lac subject to the condition that 

amount of such bank guarantee, except last one, shall not be less than Rs. 5 lac. Provided 

further that the validity of bank guarantee including the one given against the earnest money 

shall be in conformity with provisions contained in clause 17 which shall be extended from 

time to time depending upon extension of contract granted under provisions of clause 2 and 

clause 5.  
In case of contracts involving maintenance of building and services/any other work after 

construction of same building and services/other work, then 50% of Performance Guarantee 
shall be retained as Security Deposit. The same shall be returned year wise proportionately.  

Note-1: Government papers tendered as security will be taken at 5% (five per cent) below its 

market price or at its face value, whichever is less. The market price of Government paper 

would be ascertained by the Divisional Officer at the time of collection of interest and the 
amount of interest to the extent of deficiency in value of the Government paper will be 

withheld if necessary.  
Note-2: Government Securities will include all forms of Securities mentioned in Rule No. 274 of 

the G.F. Rules except fidelity bond. This will be subject to the observance of the condition 
mentioned under the rule against each form of security.  

Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A 

 

CLAUSE 2 

Compensation for delay  
If the contractor fails to maintain the required progress in terms of clause 5 or to complete the 

work and clear the site on or before the contract or extended date of completion, he shall, 

without prejudice to any other right or remedy available under the law to the Government on 

account of such breach, pay as agreed compensation the amount calculated at the rates 

stipulated below as the authority specified in schedule ‘F’ (whose decision in writing shall be 

final and binding) may decide on the amount of tendered value of the work for every 

completed day/month (as applicable) that the progress remains below that specified in Clause 

5 or that the work remains incomplete. This will also apply to items or group of items for 

which a separate period of completion has been specified.  
(i) Compensation for delay of work-----@ 1.5 % per month of delay to be computed on per day 

basis  
Provided always that the total amount of compensation for delay to be paid under this Condition 

shall not exceed 10% of the Tendered Value of work or of the Tendered Value of the item or 
group of items of work for which a separate period of completion is originally given. The 

amount of compensation may be adjusted or set-off against any sum payable to the  
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Contractor under this or any other contract with the Government. In case, the contractor does 

not achieve a particular milestone mentioned in schedule F, or the re-scheduled milestone(s) 

in terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be 

adjusted against the compensation levied at the final grant of Extension of Time. With-

holding of this amount on failure to achieve a milestone, shall be automatic without any 

notice to the contractor. However, if the contractor catches up with the progress of work on 

the subsequent milestone(s), the withheld amount shall be released. In case the contractor 

fails to make up for the delay in subsequent milestone(s), amount mentioned against each 

milestone missed subsequently also shall be withheld. However, no interest, whatsoever, 

shall be payable on such withheld amount 
 

CLAUSE 2A  
Incentive for Early Completion: -  
In case, the contractor completes the work ahead of updated stipulated date of completion 

considering the effect of extra work (to be calculated on pro-rata basis as cost of extra work 

X stipulated period/tendered cost), a bonus @ 1% (one per cent) of the tendered value per 

month computed on per day basis, shall be payable to the contractor, subject to a maximum 

limit of 5% (five per cent) of the tendered value. The amount of bonus, if payable, shall be 

paid along with final bill after completion of work. Provided always that provision of the 

Clause 2A shall be applicable only when so provided in ‘Schedule F’. 

 

CLAUSE 3  
When Contract can be Determined: - 

 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 

prejudice to his any other rights or remedy against the contractor in respect of any delay, 
inferior workmanship, any claims for damages and/or any other provisions of this contract or 

otherwise, and whether the date of completion has or has not elapsed, by notice in writing 

absolutely determine the contract in any of the following cases:  
(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in an 
inefficient or otherwise improper or un-workman like manner shall omit to comply with the 

requirement of such notice for a period of seven days thereafter.  
(ii) If the contractor has, without reasonable cause, suspended the progress of the work or has 

failed to proceed with the work with due diligence so that in the opinion of the Engineer-in-

Charge (which shall be final and binding) he will be unable to secure completion of the work  
by the date for completion and continues to do so after a notice in writing of seven days from 
the Engineer-in-Charge.  

(iii)If the contractor fails to complete the work within the stipulated date or items of work with 
individual date of completion, if any stipulated, on or before such date(s) of completion and 
does not complete them within the period specified in a notice given in writing in that behalf 
by the Engineer-in-Charge.  

(iv) If the contractor persistently neglects to carry out his obligations under the contract and/ or 
commits default in complying with any of the terms and conditions of the contract and does 
not remedy it or take effective steps to remedy it within 7 days after a notice in writing is 
given to him in that behalf by the Engineer-in-Charge.  

(v) If the contractor shall offer or give or agree to give to any person in Government service or to 
any other person on his behalf any gift or consideration of any kind as an inducement  
or reward for doing or forbearing to do or for having done or forborne to do any act in 
relation  
to the obtaining or execution of this or any other contract for Government.  
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(vi) If the contractor shall enter into a contract with Government in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless the 

particulars of any such commission and the terms of payment thereof have been previously 

disclosed in writing to the Engineer-in-Charge.  
(vii) If the contractor had secured the contract with Government as a result of wrong tendering or 

other non-bonafide methods of competitive tendering or commits breach of Integrity 

Agreement.  
(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be 

adjudged insolvent or have a receiving order or order for administration of his estate made 

against him or shall take any proceedings for liquidation or composition (other than a 

voluntary liquidation for the purpose of amalgamation or reconstruction) under any 

Insolvency Act for the time being in force or make any conveyance or assignment of his 

effects or composition or arrangement for the benefit of his creditors or purport so to do, or if 

any application be made under any Insolvency Act for the time being in force for the 

sequestration of his estate or if a trust deed be executed by him for benefit of his creditors.  
(ix) If the contractor being a company shall pass a resolution or the court shall make an order that 

the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be 

appointed or if circumstances shall arise which entitle the court or the creditor to appoint a 

receiver or a manager or which entitle the court to make a winding up order.  
(x) If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days.  
(xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of 

labour with materials not to be incorporated in the work, shall not be deemed to be 

subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts 

with the entire works or any portion thereof without the prior written approval of the 

Engineer -in-Charge.  
When the contractor has made himself liable for action under any of the cases aforesaid, the  
Engineer-in-Charge on behalf of the Director, AIIMS, Jodhpur shall have powers:  

(a) To determine the contract as aforesaid (of which termination notice in writing to the 

contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon 

such determination, the Security Deposit already recovered and Performance Guarantee 

under the contract shall be liable to be forfeited and shall be absolutely at the disposal of the 

Government  
(b) After giving notice to the contractor to measure up the work of the contractor and to take 

such whole, or the balance or part thereof, as shall be un-executed out of his hands and to 

give it to another contractor to complete the work. The contractor, whose contract is 

determined as above, shall not be allowed to participate in the tendering process for the 

balance work.  
In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall 

have no claim to compensation for any loss sustained by him by reasons of his having 

purchased or procured any materials or entered into any engagements or made any advances 

on account or with a view to the execution of the work or the performance of the contract. 

And in case action is taken under any of the provision aforesaid, the contractor shall not be 

entitled to recover or be paid any sum for any work thereof or actually performed under this 

contract unless and until the Engineer-in-Charge has certified in writing the performance of 

such work and the value payable in respect thereof and he shall only be entitled to be paid the 

value so certified.  
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CLAUSE 3A  
In case, the work cannot be started due to reasons not within the control of the contractor within 

1/8th of the stipulated time for completion of work or one month whichever is higher, 

either party may close the contract. In case contractor wants to close the contract, he shall 

give notice to the department stating the failure on the part of department. In such 

eventuality, the Performance Guarantee of the contractor shall be refunded within 

following time limits:  
(i) If the Tendered value of work is up to Rs. 45 lac : 15 days.  
(ii) If the Tendered value of work is more than Rs. 45 lac and up to Rs. 2.5 Crore : 21 days. 

(iii) If the Tendered value of work exceeds Rs. 2.5 Crore : 30 days.  
If Performance Guarantee is not released within prescribed time limit, then a simple 
interest @ 0.25% per month shall be payable on Performance Guarantee amount to the  
contractor from the date of expiry of prescribed time limit. 

A compensation for such eventuality, on account of damages etc. shall be payable @  
0.25% of tendered amount subject to maximum limit of Rs. 10 lacs. 

 

CLAUSE-4  
Contractor Liable to pay compensation even if action not taken under CLAUSE-3:- 

 

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 

thereof, shall have become exercisable and the same are not exercised, the non-exercise 

thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 

notwithstanding be exercisable in the event of any future case of default by the contractor 

and the liability of the contractor for compensation shall remain unaffected. In the event of 

the Engineer-in-Charge putting in force all or any of the powers vested in him under the 

preceding clause he may, if he so desires after giving a notice in writing to the contractor, 

take possession of (or at the sole discretion of the Engineer-in-Charge which shall be final 

and binding on the contractor) use as on hire (the amount of the hire money being also in 

the final determination of the Engineer-in-Charge) all or any tools, plant, materials and 

stores, in or upon the works, or the site thereof belonging to the contractor, or procured by 

the contractor and intended to be used for the execution of the work/or any part thereof, 

paying or allowing for the same in account at the contract rates, or, in the case of these not 

being applicable, at current market rates to be certified by the Engineer-in-Charge, whose 

certificate thereof shall be final, and binding on the contractor, clerk of the works, foreman 

or other authorized agent to remove such tools, plant, materials, or stores from the premises 

(within a time to be specified in such notice) in the event of the contractor failing to comply 

with any such requisition, the Engineer-in-Charge may remove them at the contractor’s 

expense or sell them by auction or private sale on account of the contractor and his risk in 

all respects and the certificate of the Engineer-in-Charge as to the expenses of any such 

removal and the amount of the proceeds and expenses of any such sale shall be final and 

conclusive against the contractor. 

 

CLAUSE 5  
Time and Extension for Delay:-  
The time allowed for execution of the Works as specified in the Schedule ‘F’ or the 

extended time in accordance with these conditions shall be the essence of the Contract. The 

execution of the works shall commence from such time period as mentioned in schedule 

‘F’ or from the date of handing over of the site whichever is later. If the Contractor 

commits default in commencing the execution of the work as aforesaid, Government shall 

without prejudice to any other right or remedy available in law, be at liberty to forfeit the 

performance guarantee absolutely.  
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5.1 As soon as possible after the Contract is concluded, the Contractor shall submit a Time and 

Progress Chart for each mile stone and get it approved by the Department. The Chart shall 

be prepared in direct relation to the time stated in the Contract documents for completion of 

items of the works. It shall indicate the forecast of the dates of commencement and 

completion of various trades of sections of the work and may be amended as necessary by 

agreement between the Engineer-in-Charge and the Contractor within the limitations of 

time imposed in the Contract documents, and further to ensure good progress during the 

execution of the work, the contractor shall in all cases in which the time allowed for any 

work, exceeds one month (save for special jobs for which a separate program has been 

agreed upon) complete the work as per mile stones given in Schedule ‘F’.  
(a) Project Management shall be done by using project management software for works 

costing more than Rs. 5 Crore.  
(b) The project management shall be done using M.S. Project software for works costing more 

than Rs. 5Crore and up to Rs. 20Crore.  
For works costing more than Rs. 20Crore, project management shall be done 

using Primavera Software. 
 

PROGRAM CHART 

 

(i) The Contractor shall prepare an integrated program chart in MS Project/Primavera software 

for the execution of work, showing clearly all activities from the start of work to 

completion, with details of manpower, equipment and machinery required for the 

fulfillment of the program within the stipulated period or earlier and submit the same for 

approval to the Engineer-in- Charge within ten days of award of the contract. A recovery of 

Rs. 2500/- (for works costing upto Rs. 20 Crores) / Rs. 5000/- (for works costing more than 

Rs. 20 Crores) shall be made on per day basis in case of delay in submission of the above 

program.  
The program chart should include the following: 

(a) Descriptive note explaining sequence of the various activities.  
(b) Network (PERT / CPM / BAR CHART). 

(c) Program for procurement of materials by the contractor.  
(ii) Program of procurement of machinery / equipments having adequate capacity, 

commensurate with the quantum of work to be done within the stipulated period, by the 

contractor. In addition to above, to achieve the progress of Work as per program, the 

contractor must bring at site adequate shuttering material required for cement concrete and 

R.C.C. works etc. for three floors within one month from the date of start of work till the 

completion of RCC work as per requirement of work. The contractor shall submit 

shuttering schedule adequate to complete structure work within laid down physical 

milestone.  
(iii) If at any time, it appears to the Engineer-in-Charge that the actual progress of work does 

not conform to the approved program referred above or after rescheduling of milestones, 

the contractor shall produce a revised program within 7 (seven) days, showing the 

modifications to the approved program to ensure timely completion of the work. The 

modified schedule of program shall be approved by the Engineer in Charge. A recovery of 

Rs. 2500/- (for works costing upto Rs. 20 Crores) / Rs. 5000/- (for works costing more than 

Rs. 20 Crores) shall be made on per day basis in case of delay in submission of the 

modified program.  
(iv) The submission for approval by the Engineer-in-Charge of such program or such 

particulars shall not relieve the contractor of any of the duties or responsibilities under the 
contract. This is without prejudice to the right of Engineer-in-Charge to take action against 
the contractor as per terms and conditions of the agreement.  
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(v) The contractor shall submit the progress report using MS Project/Primavira software with 
base line program referred above for the work done during previous month to the Engineer-

in-charge on or before 5th day of each month failing which a recovery Rs. 2500/ - (for 
works costing upto Rs. 20 Crores) / Rs. 5000/- (for works costing more than Rs. 20 Crores) 

shall be made on per day basis in case of delay in submission of the monthly progress  
report. 

5.2 If the work(s) be delayed by:-  
(i) force majeure, or 

(ii) abnormally bad weather, or  
(iii) serious loss or damage by fire, or  
(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of 

the trades employed on the work, or  
(v) delay on the part of other contractors or tradesmen engaged by Engineer-in- Charge 

in executing work not forming part of the Contract, or  
(vi) non-availability of stores, which are the responsibility of Government to supply or  
(vii) non-availability or break down of tools and Plant to be supplied or supplied by 

Government or  
(viii) Any other cause which, in the absolute discretion of the Engineer-in-Charge is 

beyond the Contractor’s control. then upon the happening of any such event causing 
delay, the Contractor shall immediately give notice thereof in writing to the authority 
as indicated in Schedule ‘F’ but shall nevertheless use constantly his best endeavors  
to prevent or make good the delay and shall do all that may be reasonably required to 
the satisfaction of the Engineer-in-Charge to proceed with the works.  

5.3 Request for rescheduling of Mile stones and extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within fourteen days of the 
happening of the event causing delay on the prescribed form to the authority as indicated in 

Schedule ‘F’. The Contractor may also, if practicable, indicate in such a request the period 
for which extension is desired.  

5.4 In any such case the authority as indicated in Schedule ‘F’ may give a fair and reasonable 

extension of time and reschedule the mile stones for completion of work. Such extension or 

rescheduling of the milestones shall be communicated to the Contractor by the authority as 

indicated in Schedule ‘F’ in writing, within 3 months or 4 weeks of the date of receipt of 

such request respectively. Non application by the contractor for extension of time/ 

rescheduling of the milestones shall not be a bar for giving a fair and reasonable extension/ 

rescheduling of the milestones by the authority as indicated in Schedule ‘F’ and this shall 

be binding on the contractor. 

 

CLAUSE 6 

Measurements of Work Done:-  
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement, the value in accordance with the contract of work done. All measurement of 
all items having financial value shall be entered in Measurement Book and/or level field 
book so that a complete record is obtained of all works performed under the contract. 

 

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his 

authorized representative and by the contractor or his authorized representative from time 

to time during the progress of the work and such measurements shall be signed and dated 

by the Engineer- in-Charge and the contractor or their representatives in token of their 

acceptance. If the contractor objects to any of the measurements recorded, a note shall be 

made to that effect with reason and signed by both the parties.  
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If for any reason the contractor or his authorized representative is not available and the 

work of recording measurements is suspended by the Engineer-in-Charge or his 

representative, the Engineer-in-Charge and the Department shall not entertain any claim 

from contractor for any loss or damages on this account. If the contractor or his authorized 

representative does not remain present at the time of such measurements after the 

contractor or his authorized representative has been given a notice in writing three (3) days 

in advance or fails to countersign or to record objection within a week from the date of the 

measurement, then such measurements recorded in his absence by the Engineer-in-Charge 

or his representative shall be deemed to be accepted by the Contractor.  
The contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for measurements and recording levels.  
Except where any general or detailed description of the work expressly shows to 

the contrary, measurements shall be taken in accordance with the procedure set forth in the 

specifications notwithstanding any provision in the relevant Standard Method of 

measurement or any general or local custom. In the case of items which are not covered by 

specifications, measurements shall be taken in accordance with the relevant standard 

method of measurement issued by the Bureau of Indian Standards and if for any item no 

such standard is available, then a mutually agreed method shall be followed. 

 

The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or his 

authorized representative in charge of the work, before covering up or otherwise placing 

beyond the reach of measurement any work in order that the same may be measured and 

correct dimensions thereof be taken before the same is covered up or placed beyond the 

reach of measurement and shall not cover up and place beyond reach of measurement any 

work without consent in writing of the Engineer-in-Charge or his authorized representative 

in charge of the work who shall within the aforesaid period of seven days inspect the work, 

and if any work shall be covered up or placed beyond the reach of measurements without 

such notice having been given or the Engineer-in-Charge’s consent being obtained in 

writing, the same shall be uncovered at the Contractor’s expense, or in default thereof no 

payment or allowance shall be made for such work or the materials with which the same 

was executed.  
Engineer-in-Charge or his authorized representative may cause either themselves or 
through another officer of the department to check the measurements recorded by 
contractor and all provisions stipulated herein above shall be applicable to such checking of 
measurements or levels. 

 

It is also a term of this contract that checking and/or test checking the measurements of any 

item of work in the measurement book and/or its payment in the interim, on account of 
final bill shall not be considered as conclusive evidence as to the sufficiency of any work or 

material to which it relates nor shall it relieve the contractor from liabilities from any over 
measurement or defects noticed till completion of the defects liability period. 

 

CLAUSE 7  
No payment shall be made for work, estimated to cost Rs. Twenty thousand or less till after 

the whole of the work shall have been completed and certificate of completion given. For 

works estimated to cost over Rs. Twenty thousand, the interim or running account bills 

shall be submitted by the contractor for the work executed on the basis of such recorded 

measurements on the format of the Department in triplicate on or before the date of every 

month fixed for the same by the Engineer-in-Charge. The contractor shall not be entitled to 

be paid any such interim payment if the gross work done together with net payment/ 

adjustment of advances for material collected, if any, since the last such payment is less 

than the amount specified in Schedule ‘F’, in which case the interim bill shall be prepared  
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on the appointed date of the month after the requisite progress is achieved. Engineer-in-

Charge shall arrange to have the bill verified by taking or causing to be taken, where 

necessary, the requisite measurements of the work. In the event of the failure of the 

contractor to submit the bills, Engineer-in-Charge shall prepare or cause to be prepared 

such bills in which event no claims whatsoever due to delays on payment including that of 

interest shall be payable to the contractor. Payment on account of amount admissible shall 

be made by the Engineer-in-Charge certifying the sum to which the contractor is 

considered entitled by way of interim payment at such rates as decided by the Engineer-in-

Charge. The amount admissible shall be paid by 10th working day after the day of 

presentation of the bill by the Contractor to the Engineer-in-Charge or his Asstt. Engineer 

together with the account of the material issued by the department, or dismantled materials, 

if any. In the case of works outside the headquarters of the Engineer- in-Charge, the period 

of ten working days will be extended to fifteen working days. In case of delay in payment 

of intermediate bills after 45 days of submission of bill by the contractor provided the bill 

submitted by the contractor found to be in order, a simple interest @ 7.5% per annum shall 

be paid to the contractor from the date of expiry of prescribed time limit which will be 

compounded on yearly basis. 

 

All such interim payments shall be regarded as payment by way of advances against final 

payment only and shall not preclude the requiring of bad, unsound and imperfect or 

unskilled work to be rejected, removed, taken away and reconstructed or re-erected. Any 

certificate given by the Engineer-in-Charge relating to the work done or materials delivered 

forming part of such payment, may be modified or corrected by any subsequent such 

certificate(s) or by the final certificate and shall not by itself be conclusive evidence that 

any work or materials to which it relates is/are in accordance with the contract and 

specifications. Any such interim payment, or any part thereof shall not in any respect 

conclude, determine or affect in any way powers of the Engineer-in-Charge under the 

contract or any of such payments be treated as final settlement and adjustment of accounts 

or in any way vary or affect the contract. Pending consideration of extension of date of 

completion, interim payments shall continue to be made as herein provided without 

prejudice to the right of the department to take action under the terms of this contract for 

delay in the completion of work, if the extension of date of completion is not granted by the 

competent authority. 

 

Payment in composite contract: -  
The Engineer-in-Charge in his sole discretion on the basis of a certificate from the 
authorized representative of Engineer-In-charge to the effect that the work has been 
completed. Payment shall be as follows-  
70% against supply, 20% against satisfactory installation, 5% against testing & 
commissioning and 5% against handing over. 

In case of composite tenders, running payment for the major component shall be made by  
EE of major discipline to the main contractor. Running payment for minor component shall 
be made by the Engineer-in-Charge of the discipline of minor component directly to the 
main contractor. 

 

Completion Certificate and completion plans: -  
In case main contractor fails to make the payment to the contractor associated by him 

within 15 days of receipt of each running account payment, then on the written complaint 

of contractor associated for such minor component, Engineer in charge of minor 

component shall serve the show cause to the main contractor and if reply of main 

contractor either not received or found unsatisfactory, he may make the payment directly to 
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the contractor associated for minor component as per the terms and conditions of the 

agreement drawn between main contractor and associate contractor fixed by him. Such 

payment made to the associate contractor shall be recovered by Engineer-in-charge of 

major or minor component from the next R/A/ final bill due to main contractor as the case 

may be. 

 

CLAUSE 8  
Within ten days of the completion of the work, the contractor shall give notice of such 

completion to the Engineer-in-Charge and within thirty days of the receipt of such notice, 

the Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall 

furnish the contractor with a final certificate of completion, otherwise a provisional 

certificate of physical completion indicating defects (a) to be rectified by the contractor 

and/or (b) for which payment will be made at reduced rates, shall be issued. But no final 

certificate of completion shall be issued, nor shall the work be considered to be complete 

until the contractor shall have removed from the premises on which the work shall be 

executed all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements 

required for his/their work people on the site in connection with the execution of the works 

as shall have been erected or constructed by the contractor(s) and cleaned off the dirt from 

all wood work, doors, windows, walls, floor or other parts of the building, in, upon, or 

about which the work is to be executed or of which he may have had possession for the 

purpose of the execution; thereof, and not until the work shall have been measured by the 

Engineer-in-Charge. If the contractor shall fail to comply with the requirements of this 

Clause as to removal of scaffolding, surplus materials and rubbish and all huts and sanitary 

arrangements as aforesaid and cleaning off dirt on or before the date fixed for the 

completion of work, the Engineer-in-Charge may at the expense of the contractor remove 

such scaffolding, surplus materials and rubbish etc., and dispose of the same as he thinks fit 

and clean off such dirt as aforesaid, and the contractor shall have no claim in respect of 

scaffolding or surplus materials as aforesaid except for any sum actually realized by the 

sale thereof. 

 

CLAUSE 8A  
When the annual repairs and maintenance of works are carried out, the splashes and 

droppings from white washing, colour washing, painting etc., on walls, floor, windows, etc 

shall be removed and the surface cleaned simultaneously with the completion of these 

items of work in the individual rooms, quarters or premises etc. where the work is done: 

without waiting for the actual completion of all the other items of work in the contract. In 

case the contractor fails to comply with the requirements of this clause, the Engineer-in-

Charge shall have the right to get this work done at the cost of the contractor either 

departmentally or through any other agency. Before taking such action, the Engineer-in-

Charge shall give ten days’ notice in writing to the contractor. 

 

CLAUSE 8B  
Completion plans to be submitted by the Contractor: -  
The contractor shall submit completion plan as required vide General Specifications for 

Electrical works (Part-I internal) 2005 and (Part-ll External) 1994 as applicable within 

thirty days of the completion of the work.  
In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to 
pay a sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs. 15,000  

 

AIIMS, Jodhpur Page 23 



(Rs. Fifteen Thousand only) as may be fixed by the Executive Engineer concerned and in 
this respect the decision of the Executive Engineer shall be final and binding on the 
contractor.  

The contractor shall submit completion plan for water, sewerage and drainage line 
plan within thirty days of the completion of the work.  

In case, the contractor fails to submit the completion plan as aforesaid, , the 
department will get it done through other agency at his cost and actual expenses incurred 
plus Rs. 15,000/-for the same shall be recovered from the contractor. 

 

CLAUSE 9 

(Payment of final bill) 

 

The final bill shall be submitted by the contractor in the same manner as specified in 

interim bills within three months of physical completion of the work or within one month 

of the date of the final certificate of completion furnished by the Engineer-in-Charge 

whichever is earlier. No further claims shall be made by the contractor after submission of 

the final bill and these shall be deemed to have been waived and extinguished. Payments of 

those items of the bill in respect of which there is no dispute and of items in dispute, for 

quantities and rates as approved by Engineer-in-Charge, will, as far as possible be made 

within the period specified here in under, the period being reckoned from the date of 

receipt of the bill by the Engineer-in-Charge or his authorized representative / Assistant 

Engineer, complete with account of materials issued by the Department and dismantled 

materials.  
(i) If the Tendered value of work is up to Rs. 45lac : 2 months (ii) If the Tendered value 
of work is more than Rs.45 lac and up to Rs. 2.5Crore : 3 months (iii) If the Tendered 

value of work exceeds Rs. 2.5Crore : 6 months  
In case of delay in payment of final bills after prescribed time limit, a simple interest 

@ 7.5% per annum shall be paid to the contractor from the date of expiry of prescribed 
time limit which will be compounded on yearly basis, provided the final bill submitted by 

the contractor found to be in order. 

 

CLAUSE 9A  
Payments due to the contractor may, if so desired by him, be made to his bank, registered 

financial, co-operative or thrift societies or recognized financial institutions instead of 

direct to him provided that the contractor furnishes to the Engineer-in-Charge (1) an 

authorization in the form of a legally valid document such as a power of attorney 

conferring authority on the bank; registered financial, co-operative or thrift societies or 

recognized financial institutions to receive payments and (2) his own acceptance of the 

correctness of the amount made out as being due to him by Government or his signature on 

the bill or other claim preferred against Government before settlement by the Engineer-in-

Charge of the account or claim by payment to the bank, registered financial, co-operative 

or thrift societies or recognized financial institutions. While the receipt given by such 

banks; registered financial, co-operative or thrift societies or recognized financial 

institutions shall constitute a full and sufficient discharge for the payment, the contractor 

shall whenever possible present his bills duly receipted and discharged through his bank, 

registered financial, co-operative or thrift societies or recognized financial institutions.  
Nothing herein contained shall operate to create in favour of the bank; registered financial, 
co-operative or thrift societies or recognized financial institutions any rights or equities 
visa-vis the Director, AIIMS, Jodhpur.  
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CLAUSE 10  
(Materials supplied by the Government):-  
Materials which Government will supply are shown in Schedule ‘B’ which also stipulates 
quantum, place of issue and rate(s) to be charged in respect thereof. The contractor shall be 
bound to procure them from the Engineer-in-Charge.  
As soon as the work is awarded, the contractor shall finalize the program for the 

completion of work as per clause 5 of this contract and shall give his estimates of materials 

required on the basis of drawings/or schedule of quantities of the work. The Contractor 

shall give in writing his requirement to the Engineer-in-Charge which shall be issued to 

him keeping in view the progress of work as assessed by the Engineer-in-Charge, in 

accordance with the agreed phased program of work indicating monthly requirements of 

various materials. The contractor shall place his indent in writing for issue of such 

materials at least 7 days in advance of his requirement.  
Such materials shall be supplied for the purpose of the contract only and the value of the 

materials so supplied at the rates specified in the aforesaid schedule shall be set off or 

deducted, as and when materials are consumed in items of work (including normal 

wastage) for which payment is being made to the contractor, from any sum then due or 

which may therefore become due to the contractor under the contract or otherwise or from 

the security deposit. At the time of submission of bills, the contractor shall certify that 

balance of materials supplied is available at site in original good condition.  
The contractor shall submit along with every running bill (on account or interim bill) 

material wise reconciliation statements supported by complete calculations reconciling total 

issue, total consumption and certified balance (diameter/section-wise in the case of steel) 

and resulting variations and reasons therefore. Engineer-in-Charge shall (whose decision 

shall be final and binding on the contractor) be within his rights to follow the procedure of 

recovery in clause 42 at any stage of the work if reconciliation is not found to be 

satisfactory.  
The contractor shall bear the cost of getting the material issued, loading, transporting to 

site, unloading, storing under cover as required, cutting assembling and joining the several 

parts together as necessary. Notwithstanding anything to the contrary contained in any 

other clause of the contract and (or the CPWA Code) all stores/materials so supplied to the 

contractor or procured with the assistance of the Government shall remain the absolute 

property of Government and the contractor shall be the trustee of the stores/materials, and 

the said stores/materials shall not be removed/disposed-off from the site of the work on any 

account and shall be at all times open to inspection by the Engineer-in-Charge or his 

authorized agent. Any such stores/materials remaining unused shall be returned to the 

Engineer-in-Charge in as good a condition in which they were originally supplied at a place 

directed by him, at a place of issue or any other place specified by him as he shall require, 

but in case it is decided not to take back the stores/materials the contractor shall have no 

claim for compensation on any account of such stores/materials so supplied to him as 

aforesaid and not used by him or for any wastage in or damage to in such stores/materials.  
On being required to return the stores/materials, the contractor shall hand over the stores/ 

materials on being paid or credited such price as the Engineer-in-Charge shall determine, 

having due regard to the condition of the stores/materials. The price allowed for credit to 

the contractor, however, shall be at the prevailing market rate not exceeding the amount 

charged to him, excluding the storage charge, if any. The decision of the Engineer-in-

Charge shall be final and conclusive. In the event of breach of the aforesaid condition, the 

contractor shall in addition to throwing himself open to account for contravention of the 

terms of the licenses or permit and/or for criminal breach of trust, be liable to Government 

for all advantages or profits resulting or which in the usual course would have resulted to 

him by reason of such breach. Provided that the contractor shall in no case be entitled to 

any compensation or damages on account of any delay in supply or non-supply thereof all  
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or any such materials and stores provided further that the contractor shall be bound to 

execute the entire work if the materials are supplied by the Government within the original 

scheduled time for completion of the work plus 50% thereof or schedule time plus 6 

months whichever is more if the time of completion of work exceeds 12 months, but if a 

part of the materials only has been supplied within the aforesaid period, then the contractor 

shall be bound to do so much of the work as may be possible with the materials and stores 

supplied in the aforesaid period. For the completion of the rest of the work, the contractor 

shall be entitled to such extension of time as may be determined by the Engineer-in-Charge 

whose decision in this regard shall be final and binding on the contractor.  
The contractor shall see that only the required quantities of materials are got issued. Any 

such material remaining unused and in perfectly good/original condition at the time of 

completion or determination of the contract shall be returned to the Engineer-in-Charge at 

the stores from which it was issued or at a place directed by him by a notice in writing. The 

contractor shall not be entitled for loading, transporting, unloading and stacking of such 

unused material except for the extra lead, if any involved, beyond the original place of 

issue. 

 

CLAUSE 10A  
The contractor shall, at his own expense, provide all materials, required for the works other 

than those which are stipulated to be supplied by the Government The contractor shall, at 

his own expense and without delay, supply to the Engineer-in- Charge samples of materials 

to be used on the work and shall get these approved in advance. All such materials to be 

provided by the Contractor shall be in conformity with the specifications laid down or 

referred to in the contract. The contractor shall, if requested by the Engineer-in-Charge 

furnish proof, to the satisfaction of the Engineer-in-Charge that the materials so comply. 

The Engineer-in-Charge shall within thirty days of supply of samples or within such further 

period as he may require intimate to the Contractor in writing whether samples are 

approved by him or not. If samples are not approved, the Contractor shall forthwith arrange 

to supply to the Engineer-in-Charge for c required to be tested in accordance with 

specifications, approval of the Engineer-in-Charge shall be issued after the test results are 

received.  
The Contractor shall at his risk and cost submit the samples of materials to be tested or 

analyzed and shall not make use of or incorporate in the work any materials represented by 

the samples until the required tests or analysis have been made and materials finally 

accepted by the Engineer-in-Charge. The Contractor shall not be eligible for any claim or 

compensation either arising out of any delay in the work or due to any corrective measures 

required to be taken on account of and as a result of testing of materials The contractor 

shall, at his risk and cost, make all arrangements and shall provide all facilities as the 

Engineer-in-Charge may require for collecting, and preparing the required number of 

samples for such tests at such time and to such place or places as may be directed by the 

Engineer-in-Charge and bear all charges and cost of testing unless specifically provided for 

otherwise elsewhere in the contract or specifications. The Engineer-In- Charge or his 

authorized representative shall at all times have access to the works and to all workshops 

and places where work is being prepared or from where materials, manufactured articles or 

machinery are being obtained for the works and the contractor shall afford every facility 

and every assistance in obtaining the right to such access.  
The Engineer-in-Charge shall have full powers to require the removal from the premises of 

all materials which in his opinion are not in accordance with the specifications and in case 
of default, the Engineer-in-Charge shall be at liberty to employ at the expense of the 

contractor, other persons to remove the same without being answerable or accountable for 
any loss or damage that may happen or arise to such materials. The Engineer-in-Charge  
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shall also have full powers to require other proper materials to be substituted thereof and in 
case of default, the Engineer-in-Charge may cause the same to be supplied and all costs 
which may attend such removal and substitution shall be borne by the Contractor.  
The contractor shall at his own expense, provide a material testing lab at the site for 
conducting routine field tests. The lab shall be equipped at least with the testing equipment 
as specified in schedule F. 

 

CLAUSE 10B  
Secured Advance on Non-perishable Materials  

(i) The contractor, on signing an indenture in the form to be specified by the Engineer-in-

Charge, shall be entitled to be paid during the progress of the execution of the work up to 

90% of the assessed value of any materials which are in the opinion of the Engineer-in-

Charge non-perishable, non-fragile and non-combustible and are in accordance with the 

contract and which have been brought on the site in connection therewith and are 

adequately stored and/or protected against damage by weather or other causes but which 

have not at the time of advance been incorporated in the works. When materials on account 

of which an advance has been made under this sub-clause are incorporated in the work, the 

amount of such advance shall be recovered / deducted from the next payment made under 

any of the clause or clauses of this contract.  
Such secured advance shall also be payable on other items of perishable nature, fragile and 

combustible with the approval of the Engineer-in-Charge provided the contractor provides 

a comprehensive insurance cover for the full cost of such materials. The decision of the 

Engineer- in-Charge shall be final and binding on the contractor in this matter. No secured 

advance, shall however, be paid on high-risk materials such as ordinary glass, sand, petrol, 

diesel etc. 

 

Mobilization Advance  
(ii) Mobilization advance not exceeding 10% of the tendered value may be given, if requested 

by the contractor in writing within one month of the order to commence the work. Such 

advance shall be in two or more installments to be determined by the Engineer-in- Charge 

at his sole discretion. The first installment of such advance shall be released by the 

Engineer-in-charge to the contractor on a request made by the contractor to the Engineer-

in-Charge in this behalf. The second and subsequent installments shall be released by the 

Engineer- in- Charge only after the contractor furnishes a proof of the satisfactory 

utilization of the earlier installment to the entire satisfaction of the Engineer-in-Charge. 

Before any installment of advance is released, the contractor shall execute a Bank 

Guarantee Bond from Scheduled Bank for the amount equal to 110% of the amount of 

advance and valid for the contract period. This (Bank Guarantee from Scheduled Bank for 

the amount equal to 110% of the balance amount of advance) shall be kept renewed from 

time to time to cover the balance amount and likely period of complete recovery. Provided 

always that provision of Clause 10 B (ii) shall be applicable only when so provided in  
‘Schedule F’ 

 

Plant Machinery &Shuttering Material Advance 
(iii) An advance for plant, machinery & shuttering material required for the work and brought  

to site by the Contractor may be given if requested by the contractor in writing within one 

month of bringing such plant and machinery to site. Such advance shall be given on such 
plant and machinery which in the opinion of the Engineer-in-charge will add to the 

expeditious execution of work and improve the quality of work. The amount of advance 
shall be restricted to 5% percent of the tender value. In the case of new plant and 

equipment to be purchased for the work, the advance shall be restricted to 90% of the price  
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of such new plant and equipment paid by the contractor for which the contractor shall 

produce evidence satisfactory to the Engineer-in-Charge. In the case of second hand and 

used plants and equipment, the amount of such advance shall be limited to 50% of the 

depreciated value of plant and equipment as may be decided by the Engineer-in-Charge. 

The contractor shall, if so required by the Engineer-in-Charge, submit the statement of 

value of such old plant and equipment duly approved by a Registered Valuer recognized by 

the Central Board of Direct Taxes under the Income- Tax Act, 1961. No such advance shall 

be paid on any plant and equipment of perishable nature and on any plant and equipment of 

a value less than Rs. 50,000/- Seventy five per cent of such amount of advance shall be 

paid after the plant & equipment is brought to site and balance twenty five percent on 

successfully commissioning the same.  
Leasing of equipment shall be considered at par with purchase of equipment and shall be 
covered by tripartite agreement with the following:  

1. Leasing company which gives certificate of agreeing to lease equipment to the contractor.  
2. Engineer in Charge, and 

3. The contractor.  
This advance shall further be subject to the condition that such plant and equipment (a) are 

considered by the Engineer-in-Charge to be necessary for the works; (b) and are in working 

order and are maintained in working order; (c) hypothecated to the Government as 

specified by the Engineer-in-Charge before the payment of advance is released. The 

contractor shall not be permitted to remove from the site such hypothecated plant and 

equipment without the prior written permission of the Engineering- Charge. The contractor 

shall be responsible for maintaining such plant and equipment in good working order 

during the entire period of hypothecation failing which such advance shall be entirely 

recovered in lump sum. For this purpose, steel scaffolding and form work shall be treated 

as plant and equipment. 

 

Interest & Recovery  
The contractor shall insure the Plant and Machinery for which mobilization advance is 
sought and given, for a sum sufficient to provide for their replacement at site. Any amounts 
not recovered from the insurer will be borne by the contractor.  
The mobilization advance and plant and machinery advance in (ii) & (iii) above bear 

simple interest at the rate of 10 per cent per annum and shall be calculated from the date of 

payment to the date of recovery, both days inclusive, on the outstanding amount of 

advance. Recovery of such sums advanced shall be made by the deduction from the 

contractors bills commencing after first ten per cent of the gross value of the work is 

executed and paid, on pro-rata percentage basis to the gross value of the work billed 

beyond 10% in such a way that the entire advance is recovered by the time eighty per cent 

of the gross value of the contract is executed and paid, together with interest due on the 

entire outstanding amount up to the date of recovery of the installment.  
If the circumstances are considered reasonable by the Engineer-in-Charge, the period 

mentioned in (ii) and (iii) for request by the contractor in writing for grant of mobilization 

advance and plant and equipment advance may be extended in the discretion of the 

Engineer-in-Charge 

 

CLAUSE 10C  
Payment on Account of Increase in Prices/Wages due to Statutory Order(s)  
If after submission of the tender, the price of any material incorporated in the works 
(excluding the materials covered under Clause 10CA and not being a material supplied 
from the Engineer-in-Charge’s stores in accordance with Clause 10 thereof) and/or wages 
of labour increases as a direct result of the coming into force of any fresh law, or statutory  
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rule or order (but not due to any changes of rate in sales tax/VAT, Central/State 

Excise/Custom Duty) beyond the prices/wages prevailing at the time of the last stipulated 

date of receipt of tenders including extensions, if any, for the work during contract period 

including the justified period extended under the provisions of clause 5 of the contract 

without any action under clause 2, then the amount of the contract shall accordingly be 

varied and provided further that any such increase shall be limited to the price/wages 

prevailing at the time of updated stipulated date of completion considering effect of extra 

work (extra time to be calculated on prorata basis only as cost of extra work x stipulated 

period/tendered amount). 

 

If after submission of the tender, the price of any material incorporated in the works 

(excluding the materials covered under Clause 10CA and not being a material supplied 

from the Engineer-in-Charge’s stores in accordance with Clause 10 thereof) and/or wages 

of labour as prevailing at the time of last stipulated date of receipt of tender including 

extensions, if any, is decreased as a direct result of the coming into force of any fresh law 

or statutory rules or order (but not due to any changes of rate in sales tax/VAT, 

Central/State Excise/Custom Duty), Government shall in respect of materials incorporated 

in the works (excluding the materials covered under Clause 10CA and not being material 

supplied from the Engineer-in-Charge’s stores in accordance with Clause 10 hereof) and/or 

labour engaged on the execution of the work after the date of coming into force of such law 

statutory rule or order be entitled to deduct from the dues of the contractor, such amount as 

shall be equivalent to the difference between the prices of the materials and/or wages as 

prevailed at the time of the last stipulated date for receipt of tenders including extensions if 

any for the work and the prices of materials and/or wages of labour on the coming into 

force of such law, statutory rule or order. This will be applicable for the contract period 

including the justified period extended under the provisions of clause 5 of the contract 

without any action under clause 2.  
Engineer-in-Charge may call books of account and other relevant documents from the 
contractor to satisfy himself about reasonability of increase in prices of materials and 
wages.  
The contractor shall, within a reasonable time of his becoming aware of any alteration in 

the price of any such materials and/or wages of labour, give notice thereof to the Engineer-
in-Charge stating that the same is given pursuant to this condition together with all 

information relating thereto which he may be in position to supply.  
For this purpose, the labour component of the work executed during period under 

consideration shall be the percentage as specified in Schedule F, of the value of work done 
during that period and the increase/decrease in labour shall be considered on the minimum 

daily wages in rupees of any unskilled adult male mazdoor, fixed under any law, statutory 
rule or order. 

 

CLAUSE 10 CA 

Payment due to variation in prices of materials after receipt of tender 
 

If after submission of the tender, the price of materials specified in Schedule F increases/ 
decreases beyond the base price(s) as indicated in Schedule F for the work, then the amount 

of the contract shall accordingly be varied and provided further that any such variations 

shall be effected for stipulated period of Contract including the justified period extended 
under the provisions of Clause 5 of the Contract without any action under Clause 2. 

 

However for work done/during the justified period extended as above, it will be limited to 

indices prevailing at the time of updated stipulated date of completion considering the 
effect of extra work (extra time to be calculated on pro-rata basis only as cost of extra work 

x stipulated period/tendered cost).  
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The increase/decrease in prices of cement, steel reinforcement, structural steel and POL 

shall be determined by the Price indices issued by the Director General, CPWD. For other 

items provided in the Schedule ‘F’, this shall be determined by the All India Wholesale 

Price Indices of materials as published by Economic Advisor to Government of India, 

Ministry of Commerce and Industry. Base price for cement, steel reinforcement, structural 

steel and POL shall be as issued under the authority of Director General CPWD applicable 

for Delhi including Noida, Gurgaon, Faridabad & Ghaziabad and for other places as issued 

under the authority of Zonal Chief Engineer, CPWD and base price of other materials 

issued by concerned Zonal chief Engineer and as indicated in Schedule ‘F’. In case, price 

index of a particular material is not issued by Ministry of Commerce and Industry, then the 

price index of nearest similar material as indicated in Schedule ‘F’ shall be followed.  
The amount of the contract shall accordingly be varied for all such materials and will be 
worked out as per the formula given below for individual material:-  
Adjustment for component of individual material 

Cl -CI0 
V = P x Q x  

CI0 
 

where,  
V = Variation in material cost i.e. increase or decrease in the amount of rupees to be paid or 

recovered.  
P = Base Price of material as issued under authority of DG, CPWD or concerned Zonal 

Chief Engineer and as indicated in Schedule "F". 

 

For Projects and Original Works  
Q = Quantity of material brought at site for bonafide use in the works since previous bill 

excluding any such quantity consumed in the deviated quantity of items beyond deviation 
limit and extra /substituted item, paid/to be paid at rates derived on the basis of market 
rate under clause 12.2. 

 

For Maintenance Works  
Q = Quantity of material brought at site for bonafide use in the works since previous bill 

including any such quantity consumed in the deviated quantity of items beyond deviation 
limit paid at agreement rate and extra /substituted item being scheduled items, but 

excluding non-schedule extra /substituted item paid/to be paid at market rate under clause 
12.2.  

CIo = Price index for cement, steel reinforcement bars structural steel and POL as issued by the 

DG, CPWD and corresponding to the time of base price of respective material indicated in 
Schedule ‘F’. For other items, if any, provided in Schedule ‘F’, All India Wholesale Price 

Index for the material as published by the Economic Advisor to Government of India, 

Ministry of Industry and Commerce and corresponding to the time of base price of 
respective material indicated in Schedule ‘F’.  

CI = Price index for cement, steel reinforcement bars, structural steel and POL as issued under 

the authority of DG, CPWD for period under consideration. For other items, if any, 
provided in Schedule ‘F’, All India Wholesale Price Index for the material for period under 

consideration as published by Economic Advisor to Government of India, Ministry of 

Industry and Commerce. 

 

Payment due to Increase/Decrease in Prices/Wages (excluding materials covered 

under clause 10 CA) after Receipt of Tender for Works  
Note: (i) In respect of the justified period extended under the provisions of clause 5 of the 
contract without any action under clause 2, the index prevailing at the time of updated  
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stipulated date of completion considering the effect of extra work (extra time to be 
calculated on prorata basis only as cost of extra work x stipulated period/ tendered cost) 
shall be considered.  
Provided always that provisions of the preceding Clause 10 C shall not be applicable in 
respect of Materials covered in this Clause.  

(ii) If during progress of work or at the time of completion of work, it is noticed that any 
material brought at site is in excess of requirement, then amount of escalation if paid earlier 

on such excess quantity of material shall be recovered on the basis of cost indices as 
applied at the time of payment of escalation or as prevailing at the time of effecting 

recovery, whichever is higher.  
(iii) Cement mentioned wherever in this clause includes Cement component used in RMC 

brought at site from outside approved RMC plants, if any.  
(iv) The date wise record of ready mix concrete shall be kept in a register and the cement 

consumption for the same shall be calculated accordingly.  
(v) If built-up steel items are brought at site from workshop, then the variation shall be paid for 

the structural steel up to the period when the built up item/finished product is brought at 
site. 

 

CLAUSE 10 CC  
If the prices of materials (not being materials supplied or services rendered at fixed prices 

by the department in accordance with clause 10 & 34 thereof) and/or wages of labour 

required for execution of the work increase, the contractor shall be compensated for such 

increase as per provisions detailed below and the amount of the contract shall accordingly 

be varied, subject to the condition that that such compensation for escalation in prices and 

wages shall be available only for the work done during the stipulated period of the contract 

including the justified period extended under the provisions of clause 5 of the contract 

without any action under clause 2. However, for the work done during the justified period 

extended as above, the compensation as detailed below will be limited to prices/wages 

prevailing at the time of updated stipulated date of completion considering the effect of 

extra work ( extra time to be calculated on pro-rata basis only as cost of extra work x 

stipulated period/tendered cost). No such compensation shall be payable for a work for 

which the stipulated period of completion is equal to or less than the time as specified in 

Schedule F. Such compensation for escalation in the prices of materials and labour, when 

due, shall be worked out based on the following provisions:-  
(i) The base date for working out such escalation shall be the last stipulated date of receipt of 

tenders including extension, if any.  
(ii) The cost of work on which escalation will be payable shall be reckoned as below:  

(a) Gross value of work done up to this quarter: 

(b) Gross value of work done up to the last quarter:  
(c) Gross value of work done since previous quarter (A-B)  
(d) Full assessed value of Secured Advance (excluding materials Covered under 

Clause 10CA) fresh paid in this quarter:  
(e) Full assessed value of Secured Advance (excluding materials Covered under 

Clause 10CA) recovered in this quarter:  
(f) Full assessed value of Secured Advance for which escalation Payable in this 

quarter (D-E)  
(g) Advance payment made during this quarter:  
(h) Advance payment recovered during this quarter: 

(i) Advance payment for which escalation is payable in this Quarter(G-H):  
(j) Extra items/deviated quantities of items paid as per Clause 

12 Based on prevailing market rates during this quarter:  
Then,  M  =  C+F+I-J  

 

AIIMS, Jodhpur Page 31 



N  = 0.85 M 
(k) Less cost of material supplied by the department as per Clause 10 and 

recovered during the quarter 
(l) Less cost of services rendered at fixed charges as per Clause 34 and recovered 

during the quarter 
 

Cost of work for which escalation is applicable:  
W = N - (K + L)  
(iii) Components for materials (except cement, reinforcement bars, structural steel, POL or 

other materials covered under clause 10 CA) labour, etc. shall be pre-determined for every 

work and incorporated in the conditions of contract attached to the tender papers included 

in Schedule ‘F’. The decision of the Engineer-in-Charge in working out such percentage 
shall be binding on the contractors. 

 
(iv) The compensation for escalation for other materials (excluding cement, reinforcement bars,  

structural steel, POL or other materials covered under clause 10 CA) shall be worked as per 
the formula given below:-  

(a) Adjustment for civil component (except cement, structural steel, reinforcement bars, POL 
and other materials covered under clause 10CA) / electrical component of construction  
‘Materials’  

Vm= W x Xm x MI-MIo 

100 MIo  
Vm = Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or 

recovered. 
W = Cost of Work done worked out as indicated in sub-para (ii) of Clause 10CC. 
Xm = Component of ‘materials’ (except cement, structural steel, reinforcement bars POL and 

other materials covered under clause10CA) expressed aspercent of the total value of work.  
Ml= All India Wholesale Price Index for civil component/electrical component of construction 

material as worked out on the basis of All India Wholesale Price Index for Individual 

Commodities/ Group Items for the period under consideration as published by Economic 

Advisor to Govt. of India, Ministry of Industry & Commerce and applying weightages to 

the Individual Commodities/Group Items. (In respect of the justified period extended 

under the provisions of clause 5 of the contract without any action under clause 2, the 

index prevailing at the time of updated stipulated date of completion considering the effect 

of extra work (extra time to be calculated on prorata basis only as cost of extra work x 

stipulated period/tendered cost, shall be considered.)  
Mlo= All India Wholesale Price Index for civil component/electrical component* of construction 

material as worked out on the basis of All India Wholesale Price Index for Individual 
Commodities/Group Items valid on the last stipulated date of receipt of tender including 

extension, if any, as published by the Economic Advisor to Govt. of India, Ministry of 
Industry & Commerce and applying weightages to the Individual Commodities/Group 

items.  
*Note: relevant component only will be applicable. 

 

(v) The following principles shall be followed while working out the indices mentioned in 
para (iv) above.  

(a) The compensation for escalation shall be worked out at quarterly intervals and shall be with 

respect to the cost of work done as per bills paid during the three calendar months of the 

said quarter. The dates of preparation of bills as finally entered in the Measurement Book 

by the Assistant Engineer/ date of submission of bill finally by the contractor to the 

department in case of computerized measurement books shall be the guiding factor to 

decide the bills relevant to the quarterly interval. The first such payment shall be made at 

the end of three months after the month (excluding the month in which tender was 

accepted) and thereafter at three months’ interval. At the time of completion of the work,  
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the last period for payment might become less than 3 months, depending on the actual date 
of completion.  

(b) The index (MI/FI etc.) relevant to any quarter/period for which such compensation is paid 

shall be the arithmetical average of the indices relevant to the three calendar months. If the 
period up to date of completion after the quarter covered by the last such installment of 

payment, is less than three months, the index Ml and Fl shall be the average of the indices 
for the months falling within that period. 

 
(vi) The compensation for escalation for labour shall be worked out as per the formula 

given below:-  
VL: Variation in labour cost i.e. amount of increase or decrease in rupees to be paid or 

recovered  
W : Value of work done, worked out as indicated in sub-para (ii) above. 

Y : Component of labour expressed as a percentage of the total value of the work,  
LI : Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any law, statutory 

rule or order as applicable on the last date of the quarter previous to the one under 

consideration. (In respect of the justified period extended under the provisions of clause 5 

of the contract without any action under clause 2, the minimum wage prevailing on the last 

date of quarter previous to the quarter pertaining to updated stipulated date of Completion 

considering the effect of extra work (extra time to be calculated on prorata basis only as 

cost of extra work x stipulated period/tendered cost, shall be considered.) of quarter 

previous to the quarter pertaining to updated stipulated date of Completion considering the 

effect of extra work (extra time to be calculated on prorata basis only as cost of extra work 

x stipulated period/tendered cost, shall be considered.)  
LIo: Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under any law, 

statutory rule or order as on the last stipulated date of receipt of tender including extension, 
if any. 

 

(vii) The following principles will be followed while working out the compensation as per sub-
para (vi) above. 

 
(a) The minimum wage of an unskilled male mazdoor mentioned in sub-para (vi) above 

shall be the higher of the wage notified by Government of India, Ministry of Labour 

and that notified by the local administration both relevant to the place of work and the 

period of reckoning.  
(b) The escalation for labour also shall be paid at the same quarterly intervals when 

escalation due to increase in cost of materials is paid under this clause. If such revision 
of minimum wages takes place during any such quarterly intervals, the escalation 

compensation shall be payable at revised rates only for work done in subsequent 
quarters;  

(c) Irrespective of variations in minimum wages of any category of labour, for the purpose 
of this clause, the variation in the rate for an unskilled adult male mazdoor alone shall 
form the basis for working out the escalation compensation payable on the labour 
component. 

 

(viii) In the event the price of materials and/or wages of labour required for execution of the 

work decrease/s, there shall be a downward adjustment of the cost of work so that such 
price of materials and/or wages of labour shall be deductible from the cost of work under 

this contract and in this regard the formula herein before stated under this Clause 10CC 
shall mutatis mutandis apply, provided that:  
(a) no such adjustment for the decrease in the price of materials and/or wages of labour 

aforementioned would be made in case of contracts in which the stipulated period of 
completion of the work is equal to or less than the time as specified in Schedule ‘F’.  

 

AIIMS, Jodhpur Page 33 



(b) the Engineer-in-Charge shall otherwise be entitled to lay down the procedure by 
which the provision of this sub-clause shall be implemented from time to time and the 

decision of the Engineer-in-Charge in this behalf shall be final and binding on the 
contractor. 

 

(ix) Provided always that:-  
(a) Where provisions of clause 10CC are applicable, provisions of clause 10C will not be 

applicable but provisions of clause 10CA will be applicable.  
(b) Where provisions of clause 10CC are not applicable, provisions of clause 10C and  

10CA will become applicable.  
Note: Updated stipulated date of completion (period of completion plus extra time for 
extra work for compensation under clause 10C, 10CA and 10CC, the factor of 1.25 taken 

into account for calculating the extra time under clause 12.1 for extra time shall not be 
considered while calculating the updated stipulated date of completion for this purpose 

in clause 10C, clause 10CA, and clause 10CC. 

 

CLAUSE 10 D  
The contractor shall treat all materials obtained during dismantling of a structure, 
excavation of the site for a work, etc. as Government’s property and such materials shall be 
disposed off to the best advantage of Government according to the instructions in writing 
issued by the Engineer-in-Charge. 

 

CLAUSE 11  
The contractor shall execute the whole and every part of the work in the most substantial 

and workmanlike manner both as regards materials and otherwise in every respect in strict 

accordance with the specifications. The contractor shall also conform exactly, fully and 

faithfully to the design, drawings and instructions in writing in respect of the work signed 

by the Engineer-in-Charge and the contractor shall be furnished free of charge one copy of 

the contract documents together with specifications, designs, drawings and instructions as 

are not included in the standard specifications of Central Public Works Department 

specified in Schedule ‘F’ or in any Bureau of Indian Standard or any other, published 

standard or code or, Schedule of Rates or any other printed publication referred to 

elsewhere in the contract.  
The contractor shall comply with the provisions of the contract and with the care 

and diligence execute and maintain the works and provide all labour and materials, tools 

and plants including for measurements and supervision of all works, structural plans and 

other things of temporary or permanent nature required for such execution and maintenance 

in so far as the necessity for providing these, is specified or is reasonably inferred from the 

contract. The Contractor shall take full responsibility for adequacy, suitability and safety of 

all the works and methods of construction. 

 

CLAUSE 12  
Deviation/Variations Extent and Pricing  
The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, 

additions to, or substitutions for the original specifications, drawings, designs and 

instructions that may appear to him to be necessary or advisable during the progress of the 

work, and (ii) to omit a part of the works in case of non-availability of a portion of the site 

or for any other reasons and the contractor shall be bound to carry out the works in 

accordance with any instructions given to him in writing signed by the Engineer-in-Charge 

and such alterations, omissions, additions or substitutions shall form part of the contract as 

if originally provided therein and any altered, additional or substituted work which the 

contractor may be directed to do in the manner specified above as part of the works, shall  
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be carried out by the contractor on the same conditions in all respects including price on 
which he agreed to do the main work except as hereafter provided.  

The completion cost of any agreement for Maintenance works including works of 
upgradation, aesthetic, special repair, addition/ alteration shall not exceed 1.25 times of 
Tendered amount. 

 

12.1 The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered, be extended, if requested by the 
contractor, as follows :  
(i) In the proportion which the additional cost of the altered, additional or substituted 

work, bears to the original tendered value plus  
(ii) 25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-Charge. 
 

12.2 A.  For Project and original works: 
 

B. In the case of extra item(s) (items that are completely new, and are in addition to the items 

contained in the contract), the contractor may within fifteen days of receipt of order or 

occurrence of the item(s) claim rates, supported by proper analysis, for the work and the 

engineer-in-charge shall within prescribed time limit of the receipt of the claims supported 

by analysis, after giving consideration to the analysis of the rates submitted by the 

contractor, determine the rates on the basis of the market rates and the contractor shall be 

paid in accordance with the rates so determined For Maintenance works including works of 

up gradation, aesthetic, special repair, addition/ alteration:  
In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates items), these 
shall be paid as per the schedule rate plus cost index (at the time of tender) plus/minus 
percentage above/ below quoted contract amount.  
Payment of Extra items in case of non-schedule items (Non-DSR items) shall be made as 
per the prevailing market rate  
Deviation, Substituted Items, Pricing 

A. For Project and original works: 
 

In the case of substituted items (items that are taken up with partial substitution or in lieu of 
items of work in the contract), the rate for the agreement item (to be substituted) and  
substituted item shall also be determined in the manner as mentioned in the following para.  

(a) If the market rate for the substituted item so determined is more than the market rate of the 
agreement item (to be substituted), the rate payable to the contractor for the substituted 

item shall be the rate for the agreement item (to be substituted) so increased to the extent of 
the difference between the market rates of substituted item and the agreement item (to be 

substituted).  
(b) If the market rate for the substituted item so determined is less than the market rate of the 

agreement item (to be substituted), the rate payable to the contractor for the substituted 

item shall be the rate for the agreement item (to be substituted) so decreased to the extent of 
the difference between the market rates of substituted item and the agreement item (to be 

substituted). 

 

Deviation, Deviated Quantities, Pricing  
B. For Maintenance works including works of up gradation, aesthetic, special repair, addition/ 

alteration:  
In the case of Substitute Item(s) being the schedule items (Delhi Schedule of Rates items), 

these shall be paid as per the schedule rate plus cost index (at the time of tender) plus/minus 

percentage above/ below quoted contract amount. Payment of Substitute in case of non-

schedule items (Non-DSR items) shall be made as per the prevailing market rate.  
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A. For Project and original works:  
In the case of contract items, substituted items, contract cum substituted items, which 

exceed the limits laid down in schedule F, the contractor may within fifteen days of receipt 

of order or occurrence of the excess, claim revision of the rates, supported by proper 

analysis for the work in excess of the above mentioned limits, provided that if the rates so 

claimed are in excess of the rates specified in the schedule of quantities, the Engineer-in-

Charge shall within prescribed time limit of receipt of the claims supported by analysis, 

after giving consideration to the analysis of the rates submitted by the contractor, determine 

the rates on the basis of the market rates and the contractor shall be paid in accordance with 

the rates so determined. 
 

B. For Maintenance works including works of up gradation, aesthetic, special repair, addition/ 

alteration: 
 

In the case of contract items, which exceed the limits laid down in schedule F, 
the contractor shall be paid rates specified in the schedule of quantities.  
The prescribed time limits for finalizing rates for Extra Item(s), Substitute Item(s) and 

Deviated Quantities of contract items are as under:  
i. If the Tendered value of work is up to Rs. 45 lac : 30 days. 

ii. If the Tendered value of work is more than Rs 45 lac and  
up to Rs. 2.5 Crore : 45 days. 

iii. If the Tendered value of work exceeds Rs. 2.5 Crore : 60 days. 

 

12.3. A.  For Project and original works:  
The provisions of the preceding paragraph shall also apply to the decrease in the rates of 

items for the work in excess of the limits laid down in Schedule F, and the Engineer-in-

Charge shall after giving notice to the contractor within one month of occurrence of the 

excess and after taking into consideration any reply received from him within fifteen days 

of the receipt of the notice, revise the rates for the work in question within one month of the 

expiry of the said period of fifteen days having regard to the market rates. 
 

B. For Maintenance works including works of up gradation, aesthetic, special repair, addition/ 
alteration:  
In case of decrease in the rates prevailing in the market of items for the work in excess of 

the limits laid down in Schedule F, the Engineer-in-Charge shall after giving notice to the 
contractor within one month of occurrence of the excess and after taking into consideration 

any reply received from him within fifteen days of the receipt of the notice, revise the rates 
for the work in question within one month of the expiry of the said period of fifteen days  
having regard to the market rates.  

12.4 The contractor shall send to the Engineer-in-Charge once every three months, an up to date 

account giving complete details of all claims for additional payments to which the 

contractor may consider himself entitled and of all additional work ordered by the 

Engineer-in-Charge which he has executed during the preceding quarter failing which the 

contractor shall be deemed to have waived his right. However, the Executive Engineer may 

authorize consideration of such claims on merits.  
12.5 For the purpose of operation of Schedule “F”, the following works shall be treated as works 

relating to foundation unless & otherwise defined in the contract:  
(i) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level 

whichever is lower.  
(ii) For abutments, piers and well staining: All works up to 1.2 m above the bed level.  
(iii) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs/ tanks and 

other elevated structures: All works up to 1.2 metres above the ground level.  
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(iv) For reservoirs/tanks (other than overhead reservoirs/tanks) : All works up to 1.2 meters 
above the ground level.  

(v) For basement: All works up to 1.2 m above ground level or up to floor 1 level whichever is 
lower.  

(vi) For Roads, all items of excavation and filling including treatment of sub base.  
12.6. Any operation incidental to or necessarily has to be in contemplation of tenderer while 

filing. tender, or  
necessary for proper execution of the item included in the Schedule of quantities or in the 
schedule of rates mentioned above, whether or not, specifically indicated in the description 

of the item and the relevant specifications, shall be deemed to be included in the rates 
quoted by the tenderer or the rate given in the said schedule of rates, as the case may be. 

Nothing extra shall be admissible for such operations. 
 

CLAUSE 13 
Foreclosure of contract due to Abandonment or Reduction in Scope of Work  
If at any time after acceptance of the tender, Engineer-in-charge shall decide to abandon 

reduce the scope of the works for any reason whatsoever and hence not require the whole 

any part of the works to be carried out, the Engineer-in-Charge shall give notice in writing 

that effect to the contractor and the contractor shall act accordingly in the matter shall have 

no claim to any payment of compensation or otherwise whatsoever, on account of any 

profit or advantage which he might have derived from the execution of the works in full but 

which he did not derive in consequence of the foreclosure of the whole or part of the 

works. The contractor shall be paid at contract rates, full amount for works executed at site 

and, in addition, a reasonable amount as certified by the Engineer-in-Charge for the items 

hereunder mentioned which could not be utilized on the work to the full extent in view of 

the foreclosure.  
(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary 

labour huts, staff quarters and site office; storage accommodation and water storage tanks.  
(ii) Government shall have the option to take over contractor’s materials or any part thereof 

either brought to site or of which the contractor is legally bound to accept delivery from 

suppliers (for incorporation in or incidental to the work) provided, however Government 

shall be bound to take over the materials or such portions thereof as the contractor does not 

desire to retain. For materials taken over or to be taken over by Government, cost of such 

materials as detailed by Engineer-in- Charge shall be paid. The cost shall, however, take 

into account purchase price, cost of transportation and deterioration or damage which may 

have been caused to materials whilst in the custody of the contractor.  
(iii) If any materials supplied by Government are rendered surplus, the same except normal 

wastage shall be returned by the contractor to Government at rates not exceeding those at 

which these were originally issued, less allowance for any deterioration or damage which 
may have been caused whilst the materials were in the custody of the contractor. In 

addition, cost of transporting such materials from site to Government stores, if so required 
by Government, shall be paid.  

(iv) Reasonable compensation for transfer of T & P from site to contractor’s permanent stores 
or to his other works, whichever is less. If T & P are not transported to either of the said 
places, no cost of transportation shall be payable.  

(v) Reasonable compensation for repatriation of contractor’s site staff and imported labour to 
the extent necessary.  

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books 

of account, wage books, time sheets and other relevant documents and evidence as may be 
necessary to enable him to certify the reasonable amount payable under this condition. The 

reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the 
cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the  
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work as per accepted tender less the cost of work actually executed under the contract and 

less the cost of contractor’s materials at site taken over by the Government as per item (ii) 

above. Provided always that against any payments due to the contractor on this account or 

otherwise, the Engineer-in-Charge shall be entitled to recover or be credited with any 

outstanding balances due from the contractor for advance paid in respect of any tool, plants 

and materials and any other sums which at the date of termination were recoverable by the 

Government from the contractor under the terms of the contract. 

 

Clause 14  
Carrying out part work at risk & cost of contractor 
If contractor:  

(i) At any time makes default during currency of work or does not execute any part of the 
work with due diligence and continues to do so even after a notice in writing of 7 days in 
this respect from the Engineer-in-Charge; or  

(ii) Commits default in complying with any of the terms and conditions of the contract and 
does not remedy it or takes effective steps to remedy it within 7 days even after a notice in 
writing is given in that behalf by the Engineer-in-Charge; or  
Fails to complete the work(s) or items of work with individual dates of completion, on or 

before the date(s) so determined, and does not complete them within the period specified in 

the notice given in writing in that behalf by the Engineer-in-Charge. The Engineer- in-

Charge without invoking action under clause 3 may, without prejudice to any other right or 

remedy against the contractor which have either accrued or accrue thereafter to 

Government, by a notice in writing to take the part work / part incomplete work of any 

item(s) out of his hands and shall have powers to:  
(a) Take possession of the site and any materials, constructional plant, implements, stores, 

etc., thereon; and/or  
(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk 

and cost of the contractor. 

 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 
contractor for completion of the part work/ part incomplete work of any item(s) taken out 

of his hands and execute at the risk and cost of the contractor, the liability of contractor on 
account of loss or damage suffered by Government because of action under this clause 

shall not exceed 10% of the tendered value of the work.  
In determining the amount, credit shall be given to the contractor with the value of work 
done in all respect in the same manner and at the same rate as if it had been carried out by 

the original contractor under the terms of his contract, the value of contractor's materials 
taken over and incorporated in the work and use of plant and machinery belonging to the 

contractor.  
The certificate of the Engineer-in-Charge as to the value of work done shall be final and 

conclusive against the contractor provided always that action under this clause shall only be 

taken after giving notice in writing to the contractor. Provided also that if the expenses 

incurred by the department are less than the amount payable to the contractor at his 

agreement rates, the difference shall not be payable to the contractor. Any excess 

expenditure incurred or to be incurred by Government in completing the part work/ part 

incomplete work of any item(s) or the excess loss of damages suffered or may be suffered 

by Government as aforesaid after allowing such credit shall without prejudice to any other 

right or remedy available to Government in law or per as agreement be recovered from any 

money due to the contractor on any account, and if such money is insufficient, the 

contractor shall be called upon in writing and shall be liable to pay the same within 30 

days.  
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If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 

Engineer-in-Charge shall have the right to sell any or all of the contractors' unused 

materials, constructional plant, implements, temporary building at site etc. and adjust the 

proceeds of sale thereof towards the dues recoverable from the contractor under the 

contract and if thereafter there remains any balance outstanding, it shall be recovered in 

accordance with the provisions of the contract.  
In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 

have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagements or made any advance 

on any account or with a view to the execution of the work or the performance of the 
contract. 

 

CLAUSE 15  
Suspension of Work  

(i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose 

decision shall be final and binding on the contractor) suspend the progress of the works or 
any part thereof for such time and in such manner as the Engineer-in-Charge may consider 

necessary so as not to cause any damage or injury to the work already done or endanger the 
safety thereof for any of the following reasons:  

(a) On account of any default on the part of the contractor or;  
(b) For proper execution of the works or part thereof for reasons other than the default of the 

contractor; or  
(c) For safety of the works or part thereof.  

The contractor shall, during such suspension, properly protect and secure the works to 
the extent necessary and carry out the instructions given in that behalf by the Engineering-
Charge. 

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:  
(a) the contractor shall be entitled to an extension of time equal to the period of every such 

suspension PLUS 25%, for completion of the item or group of items of work for which a 
separate period of completion is specified in the contract and of which the suspended work 
forms a part, and;  

(b) If the total period of all such suspensions in respect of an item or group of items or work 

for which a separate period of completion is specified in the contract exceeds thirty days, 

the contractor shall, in addition, be entitled to such compensation as the Engineer-in-

Charge may consider reasonable in respect of salaries and/or wages paid by the contractor 

to his employees and labour at site, remaining idle during the period of suspension, adding 

thereto 2% to cover indirect expenses of the contractor provided the contractor submits his 

claim supported by details to the Engineer-in-Charge within fifteen days of the expiry of 

the period of 30 days.  
If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more 
than three months at a time, except when suspension is ordered for reason (a) in sub-para  
(i) above, the contractor may after receipt of such order serve a written notice on the 

Engineer-in-Charge requiring permission within fifteen days from receipt by the Engineer-

in-Charge of the said notice, to proceed with the work or part thereof in regard to which 

progress has been suspended and if such permission is not granted within that time, the 

contractor, if he intends to treat the suspension, where it affects only a part of the works as 

an omission of such part by Government or where it affects whole of the works, as an 

abandonment of the works by Government, shall within ten days of expiry of such period 

of 15 days give notice in writing of his intention to the Engineer-in-Charge. In the event of 

the contractor treating the suspension as an abandonment of the contract by Govern-ment, 

he shall have no claim to payment of any compensation on account of any profit or 

advantage which he might have derived from the execution of the work in full but which he  
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could not derive in consequence of the abandonment. He shall, however, be entitled to such 

compensation, as the Engineer-in-Charge may consider reasonable, in respect of salaries 

and/or wages paid by him to his employees and labour at site, remaining idle in 

consequence adding to the total thereof 2% to cover indirect expenses of the contractor 

provided the contractor submits his claim supported by details to the Engineer-in-Charge 

within 30 days of the expiry of the period of 3 months. 

 

CLAUSE 15 A  
(Compensation in case of delay of Supply of material by Govt.)  
The contractor shall not be entitled to claim any compensation from Government for the 
loss suffered by him on account of delay by Government in the supply of materials in 

schedule 'B' where such delay is covered by the difficulties relating to the supply of 
wagons, force majeure or any reasonable cause beyond the control of the Government 

 

CLAUSE 16  
All works under or in course of execution or executed in pursuance of the contract, shall at 

all times be open and accessible to the inspection and supervision of the Engineer-lncharge, 

his authorized subordinates in charge of the work and all the superior officers, officer of the 

Quality Assurance Unit of the Department or any organization engaged by the Department 

for Quality and the contractor shall, at all times, during the usual working hours and at all 

other times at which reasonable notice of the visit of such officers has been given to the 

contractor, either himself be present to receive orders and instructions or have a responsible 

agent duly accredited in writing, present for that purpose. Orders given to the Contractor’s 

agent shall be considered to have the same force as if they had been given to the contractor 

himself.  
If it shall appear to the Engineer-in-charge or his authorized subordinates incharge of the 

worker to the Director AIIMS, Jodhpur or his subordinate officers or the officers of the 

organization engaged by the Department for Quality Assurance, that any work has been 

executed with unsound, imperfect, or unskillful workmanship, or with materials or articles 

provided by him for the execution of the work which are unsound or of a quality inferior to 

that contracted or otherwise not in accordance with the contract, the contractor shall, on 

demand in writing which shall be made within twelve months (six months in the case of 

work costing Rs. 10 Lac and below except roadwork) of the completion of the work from 

the Engineer-in-Charge specifying the work, materials or articles complained of 

notwithstanding that the same may have been passed, certified and paid for forthwith 

rectify, or remove and reconstruct the work so specified in whole or in part, as the case may 

require or as the case may be, remove the materials or articles so specified and provide 

other proper and suitable materials or articles at his own charge and cost. In the event of the 

failing to do so within a period specified by the Engineer-in- Charge in his demand 

aforesaid, then the contractor shall be liable to pay compensation at the same rate as under 

clause 2 of the contract (for non-completion of the work in time) for this default.  
In such case the Engineer-in-Charge may not accept the item of work at the rates applicable 

under the contract but may accept such items at reduced rates as the authority specified in 

schedule ‘F’ may consider reasonable during the preparation of on account bills or final bill 

if the item is so acceptable without detriment to the safety and utility of the item and the 

structure or he may reject the work outright without any payment and/or get it and other 

connected and incidental items rectified, or removed and re-executed at the risk and cost of 

the contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect of 

the same will be final and binding on the contractor.  
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CLAUSE 17 
 

(Contractor Liable for damages defects during defect liability period) 
 

If the contractor or his working people or servants shall break, deface, injure or destroy any 

part of building in which they may be working, or any building, road, road kerb, fence, 

enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or 

grassland, or cultivated ground contiguous to the premises on which the work or any part is 

being executed, or if any damage shall happen to the work while in progress, from any 

cause whatever or if any defect, shrinkage or other faults appear in the work within twelve 

months (six months in the case of work costing Rs. Ten lacs and below except road work) 

after a certificate final or otherwise of its completion shall have been given by the 

Engineer-in-Charge as aforesaid arising out of defect or improper materials or 

workmanship the contractor shall upon receipt of a notice in writing on that behalf make 

the same good at his own expense or in default the Engineer-in-Charge cause the same to 

be made good by other workmen and deduct the expense from any sums that may be due or 

at any time thereafter may become due to the contractor, or from his security deposit or the 

proceeds of sale thereof or of a sufficient portion thereof. The security deposit of the 

contractor shall not be refunded before the expiry of twelve months (six months in the case 

of work costing Rs. Ten lacs and below except road work) after the issue of the certificate 

final or otherwise, of completion of work, or till the final bill has been prepared and passed 

whichever is later. Provided that in the case of road work, if in the opinion of the Engineer-

in-Charge, half of the security deposit is sufficient, to meet all liabilities of the contractor 

under this contract, half of the security deposit will be refundable after six months and the 

remaining half after twelve months of the issue of the said certificate of completion or till 

the final bill has been prepared and passed whichever is later.  
In case of Maintenance and Operation works of E&M services, the security deposit 
deducted from contractors shall be refunded within one month from the date of final 
payment or within one month from the date of completion of the maintenance contract 
whichever is earlier. 

 

CLAUSE 18 

Contractor to Supply Tools & Plants etc.  
The contractor shall provide at his own cost all materials (except such special materials, if 

any, as may in accordance with the contract be supplied from the Engineer-in-Charge’s 

stores), machinery, tools & plants as specified in schedule F. In addition to this, appliances, 

implements, other plants, ladders, cordage, tackle, scaffolding and temporary works 

required for the proper execution of the work, whether original, altered or substituted and 

whether included in the specifications or other documents forming part of the contract or 

referred to in these conditions or not, or which may be necessary for the purpose of 

satisfying or complying with the requirements of the Engineer-in-Charge as to any matter 

as to which under these conditions he is entitled to be satisfied, or which he is entitled to 

require together with carriage therefore to and from the work. The contractor shall also 

supply without charge the requisite number of persons with the means and materials, 

necessary for the purpose of setting out works, and counting, weighing and assisting the 

measurement for examination at any time and from time to time of the work or materials. 

Failing his so doing, the same may be provided by the Engineer-in-Charge at the expense 

of the contractor and the expenses may be deducted, from any money due to the contractor, 

under this contract or otherwise and/or from his security deposit or the proceeds of sale 

thereof, or of a sufficient portions thereof  
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CLAUSE 18 A  
Recovery of Compensation paid to Workmen  
In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 

Workmen’s Compensation Act, 1923, Government is obliged to pay compensation to a 

workman employed by the contractor, in execution of the works, Government will recover 

from the contractor, the amount of the compensation so paid; and, without prejudice to the 

rights of the Government under sub-section (2) of Section 12, of the said Act, Government 

shall be at liberty to recover such amount or any part thereof by deducting it from the 

security deposit or from any sum due by Government to the contractor whether under this 

contract or otherwise. Government shall not be bound to contest any claim made against it 

under sub-section (1) of Section 12, of the said Act, except on the written request of the 

contractor and upon his giving to Government full security for all costs for which 

Government might become liable in consequence of contesting such claim. 

 

CLAUSE 18 B  
Ensuring Payment and Amenities to Workers if Contractor fails  
ln every case in which by virtue of the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 

1971, Government is obliged to pay any amounts of wages to a workman employed by the 

contractor in execution of the works, or to incur any expenditure in providing welfare and 

health amenities required to be provided under the above said Act and the rules under 

Clause 19H or under the C.P.W.D. Contractor’s Labour Regulations, or under the Rules 

framed by Government from time to time for the protection of health and sanitary 

arrangements for workers employed by C.P.W.D. Contractors, Government will recover 

from the contractor, the amount of wages so paid or the amount of expenditure so incurred; 

and without prejudice to the rights of the Government under sub-section(2) of Section 20, 

and sub-section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act, 

1970, Government shall be at liberty to recover such amount or any part thereof by 

deducting it from the security deposit or from any sum due by Government to the 

contractor whether under this contract or otherwise Government shall not be bound to 

contest any claim made against it under sub-section (1) of Section 20, sub-section (4) of 

Section 21, of the said Act, except on the written request of the contractor and upon his 

giving to the Government full security for all costs for which Government might become 

liable in contesting such claim. 

 

CLAUSE 19  
Labour Laws to be complied by the Contractor  
The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970, 

and the Contract Labour (Regulation and Abolition) Central Rules, 1971, before the 

commencement of the work, and continue to have a valid license until the completion of 
the work. The contractor shall also abide by the provisions of the Child Labour (Prohibition 

and Regulation) Act, 1986.  
The contractor shall also comply with the provisions of the building and other Construction 
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building 
and other Construction Workers Welfare Cess Act, 1996.  
Any failure to fulfill these requirements shall attract the penal provisions of this contract 
arising out of the resultant non-execution of the work. 

 

CLAUSE 19A 
No labour below the age of fourteen years shall be employed on the work.  
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CLAUSE 19 B  
(i) The contractor shall pay to labour employed by him either directly or through 

subcontractors, wages not less than fair wages as defined in the C.P.W.D. Contractor’s  
Labour Regulations or as per the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) Central Rules, 
1971, wherever applicable.  

(ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, cause 

to be paid fair wage to labour indirectly engaged on the work, including any labour 
engaged by his sub-contractors in connection with the said work, as if the labour had been 

immediately employed by him.  
(iii) In respect of all labour directly or indirectly employed in the works for performance of the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied 
with the Central Public Works Department contractor’s Labour Regulations made by  
Government from time to time in regard to payment of wages, wage period, deductions 
from wages recovery of wages not paid and deductions unauthorized made, maintenance of 

wage books or wage slips, publication of scale of wages and other terms of employment, 
inspection and submission of periodical returns and all other matters of the like nature or as 

per the provisions of the Contract Labour (Regulation and Abolition) Act, 1970, and the 

Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable.  
(a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to 

the contractor any sum required or estimated to be required for making good the loss 

suffered by a worker or workers by reason of non-fulfillment of the conditions of the 
contract for the benefit of the workers, non-payment of wages or of deductions made from 

his or their wages which are not justified by their terms of the contract or non-observance 

of the Regulations.  
(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound to 

allow to the labours directly or indirectly employed in the works one day rest for 6 days 

continuous work and pay wages at the same rate as for duty. In the event of default, the 

Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of 
wages for weekly holidays to any labours and pay the same to the persons entitled thereto 

from any money due to the contractor by the Engineer-in-Charge concerned.  
In the case of Union Territory of Delhi, however, as the all-inclusive minimum daily 

wages fixed under Notification of the Delhi Administration No.F.12(162)MWO/DAB/ 
43884-91, dated 31-12-1979 as amended from time to time are inclusive of wages for the 
weekly day of rest, the question of extra payment for weekly holiday would not arise.  

(vi) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation  
Act,  1923,  Industrial  Disputes  Act,  1947,  Maternity  Benefits  Act,  1961,  and  the 

Contractor’s Labour (Regulation and Abolition) Act 1970, or the modifications thereof or  
any other laws relating thereto and the rules made thereunder from time to time.  

(v) The contractor shall indemnify and keep indemnified Government against payments to be 
made under and for the observance of the laws aforesaid and the C.P.W.D. Contractor’s  
Labour Regulations without prejudice to his right to claim indemnity from his sub-
contractors.  

(vi) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall 
be deemed to be a breach of this contract.  

(vii) Whatever is the minimum wage for the time being, or if the wage payable is higher than 
such wage, such wage shall be paid by the contractor to the workmen directly without the 

intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any 

amount from the minimum wage payable to the workmen as and by way of commission or 
otherwise.  

 

 

AIIMS, Jodhpur Page 43 



(viii) The contractor shall ensure that no amount by way of commission or otherwise is deducted 
or recovered by the Jamadar from the wage of workmen. 

 

CLAUSE 19C  
In respect of all labour directly or indirectly employed in the work for the performance of 

the contractor’s part of this contract, the contractor shall at his own expense arrange for the 

safety provisions as per C.P.W.D. Safety Code framed from time to time and shall at his 

own expense provide for all facilities in connection therewith. In case the contractor fails to 

make arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a 

penalty of Rs.200/- for each default and in addition, the Engineer-in- Charge shall be at 

liberty to make arrangement and provide facilities as aforesaid and recover the costs 

incurred in that behalf from the contractor. 

 

CLAUSE 19 D  
The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge, 
a true statement showing in respect of the second half of the preceding month and the first 
half of the current month respectively: -  
(1) the number of labourers employed by him on the work, 

(2) their working yours,  
(3) the wages paid to them,  

the accidents that occurred during the said fornight showing the circumstances under 

which they happened and the extent of damage and injury caused by them, and  
(4) the number of female workers who have been allowed maternity benefit according to 

Clause 19F and the amount paid to them.  
Failing which the contractor shall be liable to pay to Government, a sum not exceeding 
Rs.200/- for each default or materially incorrect statement. The decision of the 

Divisional Officer shall be final in deducting from any bill due to the contractor; the 

amount levied as fine and be binding on the contractor. 
 

CLAUSE 19 E  
In respect of all labour directly or indirectly employed in the works for the performance of 

the contractor’s part of this contract, the contractor shall comply with or cause to be 
complied with all the rules framed by Government from time to time for the protection of 

health and sanitary arrangements for workers employed by the Central Public Works 

Department and its contractors.  
1. Leave: 

(I) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to and  
including the day of delivery and 4 weeks following that day, 

(II) in the case of miscarriage - upto 3 weeks from the date of miscarriage.  
2. Pay:  

In the case of delivery - leave pay during maternity leave will be at the rate of the 

women’s average daily earnings, calculated on total wages earned on the days when 
full time work was done during a period of three months immediately preceding the 

date on which she gives notice that she expects to be confined or at the rate of Rupee 
one only a day whichever is greater.  
(ii) In the case of miscarriage - leave pay at the rate of average daily earning calculated  

on the total wages earned on the days when full time work was done during a 
period of three months immediately preceding the date of such miscarriage.  

3. Conditions for the grant of Maternity Leave: No maternity leave benefit shall be 
admissible to a woman unless she has been employed for a total period of not less than 
six months immediately preceding the date on which she proceeds on leave.  
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4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form 

as shown in appendix -I and II, and the same shall be kept at the place of work. 

 

CLAUSE 19 G  
In the event of the contractor(s) committing a default or breach of any of the provisions of 

the Central Public Works Department, Contractor’s Labour Regulations and Model Rules 

for the protection of health and sanitary arrangements for the workers as amended from 

time to time or furnishing any information or submitting or filing any statement under the 

provisions of the above Regulations and’ Rules which is materially incorrect, he/they shall, 

without prejudice to any other liability, pay to the Government a sum not exceeding 

Rs.200/- for every default, breach or furnishing, making, submitting, filing such materially 

incorrect statements and in the event of the contractor(s) defaulting continuously in this 

respect, the penalty may be enhanced to Rs.200/- per day for each day of default subject to 

a maximum of 5 per cent of the estimated cost of the work put to tender. The decision of 

the Engineer-in-Charge shall be final and binding on the parties.  
Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly 

observing and complying with the provisions of the C.P.W.D. Contractor’s Labour 

Regulations and Model Rules and the provisions of the Contract Labour (Regulation and 

Abolition) Act 1970, and the Contract Labour (R& A) Central Rules 1971, for the 

protection of health and sanitary arrangements for work-people employed by the 

contractor(s) (hereinafter referred as “the said Rules”) the Engineer-in-Charge shall have 

power to give notice in writing to the contractor(s) requiring that the said Rules be 

complied with and the amenities prescribed therein be provided to the work-people within a 

reasonable time to be specified in the notice. If the contractor(s) shall fail within the period 

specified in the notice to comply with and/observe the said Rules and to provide the 

amenities to the work-people as aforesaid, the Engineer-in-Charge shall have the power to 

provide the amenities hereinbefore mentioned at the cost of the contractor(s). The 

contractor(s) shall erect, make and maintain at his/their own expense and to approved 

standards all necessary huts and sanitary arrangements required for his/their work-people 

on the site in connection with the execution of the works, and if the same shall not have 

been erected or constructed, according to approved standards, the Engineer-in-Charge shall 

have power to give notice in writing to the contractor(s) requiring that the said huts and 

sanitary arrangements be remodeled and/or reconstructed according to approved standards, 

and if the contractor(s) shall fail to remodel or reconstruct such huts and sanitary 

arrangements according to approved standards within the period specified in the notice, the 

Engineer-in-Charge shall have the power to remodel or reconstruct such huts and sanitary 

arrangements according to approved standards at the cost of the contractor(s). 

 

CLAUSE 19 H  
The contractor(s) shall at his/their own cost provide his/their labour with a sufficient 

number of huts (hereinafter referred to as the camp) of the following specifications on a 

suitable plot of land to be approved by the Engineer-in-Charge.  
(i) (a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the floor 

area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each member of the 

worker’s family staying with the laborers.  
(b)The contractor(s) shall in addition construct suitable cooking places having a minimum 

area of 1.80m x 1.50m (6’x5') adjacent to the hut for each family.  
(c)The contractor(s) shall also construct temporary latrines and urinals for the use of the 

laborers each on the scale of not less than four per each one hundred of the total strength, 

separate latrines and urinals being provided for women.  
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(d)The contractor(s) shall construct sufficient number of bathing and washing places, one 

unit for every 25 persons residing in the camp. These bathing and washing places shall be 

suitably screened.  
(ii) (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other 

suitable local materials as may be approved by the Engineer-in-Charge. In case of sun-

dried bricks, the walls should be plastered with mud gobri on both sides. The floor may be 

kutcha but plastered with mud gobri and shall be at least 15 cm (6") above the surrounding 

ground. The roofs shall be laid with thatch or any other materials as may be approved by 

the Engineer-in-Charge and the contractor shall ensure that throughout the period of their 

occupation, the roofs remain water- tight.  
(b)The contractor(s) shall provide each hut with proper ventilation.  
(c) All doors, windows, and ventilators shall be provided with suitable leaves for security  
purposes.  
(d)There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts 

which may be reduced to 6m (20 ft.) according to the availability of site with the approval 

of the Engineer-in-Charge. Back to back construction will be allowed. 

 

(iii) Water Supply - The contractor(s) shall provide adequate supply of water for the use of 

laborers.  
The provisions shall not be less than two gallons of pure and wholesome water per head per 

day for drinking purposes and three gallons of clean water per head per day for bathing and 

washing purposes. Where piped water supply is available, supply shall be at stand posts 

and where the supply is from wells or river, tanks which may be of metal or masonry, shall 

be provided. The contractor(s) shall also at his/ their own cost make arrangements for 

laying pipe lines for water supply to his/ their labour camp from the existing mains 

wherever available, and shall pay all fees and charges therefore. 

(iv) The site selected for the camp shall be high ground, removed from jungle.  
(v) Disposal of Excreta - The contractor(s) shall make necessary arrangements for the disposal 

of excreta from the latrines by trenching or incineration which shall be according to the 

requirements laid down by the Local Health Authorities. If trenching or incineration is not 

allowed, the contractor(s) shall make arrangements for the removal of the excreta through 

the Municipal Committee/authority and inform it about the number of laborers employed 

so that arrangements may be made by such Committee/authority for the removal of the 

excreta. All charges on this account shall be borne by the contractor and paid direct by him 

to the Municipality/authority. The contractor shall provide one sweeper for every eight 

seats in case of dry system.  
(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining away 

sullage water so as to keep the camp neat and tidy.  
(vii) The contractor(s) shall make necessary arrangements for keeping the camp area sufficiently 

lighted to avoid accidents to the workers.  
(viii) Sanitation - The contractor(s) shall make arrangements for conservancy and sanitation in 

the labour camps according to the rules of the Local Public Health and Medical Authorities. 

 

CLAUSE 19 I  
The Engineer-in-Charge may require the contractor to dismiss or remove from the site of 

the work any person or persons in the contractors’ employ upon the work who may be 

incompetent or misconduct himself and the contractor shall forthwith comply with such 

requirements. In respect of maintenance/repair or renovation works etc. where the labour  
 

AIIMS, Jodhpur Page 46 



have an easy access to the individual houses, the contractor shall issue identity cards to the 

laborers, whether temporary or permanent and he shall be responsible for any untoward 

action on the part of such labour. AE/JE will display a list of contractors working in the 

colony/Blocks on the notice board in the colony and also at the service center, to apprise 

the residents about the same. 

 

CLAUSE 19J  
It shall be the responsibility of the contractor to see that the building under construction is 

not occupied by anybody unauthorized during construction, and is handed over to the 

Engineer-in-Charge with vacant possession of complete building. If such building though 

completed is occupied illegally, then the Engineer-in-Charge shall have the option to refuse 

to accept the said building/buildings in that position. Any delay in acceptance on this 

account will be treated as the delay in completion and for such delay, a levy upto 5% of 

tendered value of work may be imposed by the Executive Engineer whose decision shall be 

final both with regard to the justification and quantum and be binding on the contractor 

However, the Executive Engineer, through a notice, may require the contractor to remove 

the illegal occupation any time on or before construction and delivery. 

 

CLAUSE 19K  
Employment of skilled/semi-skilled workers  
The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are 

qualified and possess certificate in particular trade from CPWD Training Institute/Industrial 

Training Institute/National Institute of construction Management and Research (NICMAR)/ 

National Academy of Construction, CIDC or any similar reputed and recognized Institute 

managed/ certified by State/Central Government. The number of such qualified tradesmen 

shall not be less than 20% of total skilled/semi-skilled workers required in each trade at any 

stage of work. The contractor shall submit number of man days required in respect of each 

trade, its scheduling and the list of qualified tradesmen along with requisite certificate from 

recognized Institute to Engineer in charge for approval. Notwithstanding such approval, if 

the tradesmen are found to have inadequate skill to execute the work of respective trade, the 

contractor shall substitute such tradesmen within two days of written notice from 

Engineering- Charge. Failure on the part of contractor to obtain approval of Engineer-in-

Charge or failure to deploy qualified tradesmen will attract a compensation to be paid by 

contractor at the rate of Rs. 100 per such tradesman per day. Decision of Engineer in 

Charge as to whether particular tradesman possesses requisite skill and amount of 

compensation in case of default shall be final and binding. Provided always, that the 

provisions of this clause, shall not be applicable for works with estimated cost put to tender 

being less than Rs. 5 crores. 

 

CLAUSE 19L 

Contribution of EPF and ESI  
The ESI and EPF contributions on the part of employer in respect of this contract shall be 
paid by the contractor. These contributions on the part of the employer paid by the 
contractor shall be reimbursed by the Engineer-in-charge to the contractor on actual basis. 

 

CLAUSE 20 

Minimum wages Act to be complied with  
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 

Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and  
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rules framed thereunder and other labour laws affecting contract labour that may be 

brought into force from time to time. 

 

CLAUSE 21 

Work not to be sublet. Action in case of solvency 

The contract shall not be assigned or sublet without the written approval of the Engineer-in  
- Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or 

become insolvent or commence any insolvency proceedings or make any composition with 

his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 

advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 

offered by the contractor, or any of his servants or agent to any public officer or person in 

the employ of Government in any way relating to his office or employment, or if any such 

officer or person shall become in any way directly or indirectly interested in the contract, 

the Engineer-in-Charge on behalf of the Director, AIIMS, Jodhpur shall have power to 

adopt the course specified in Clause 3 hereof in the interest of Government and in the event 

of such course being adopted, the consequences specified in the said Clause 3 shall ensue. 

 

CLAUSE 22  
All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of Government without 

reference to the actual loss or damage sustained and whether or not any damage shall have 

been sustained. 

 

CLAUSE 23  
Changes in firm’s Constitution to be intimated 

 

Where the contractor is a partnership firm, the previous approval in writing of the 

Engineering-Charge shall be obtained before any change is made in the constitution of the 

firm. Where the contractor is an individual or a Hindu undivided family business concern, 

such approval as aforesaid shall likewise be obtained before the contractor enters into any 

partnership agreement where under the partnership firm would have the right to carry out 

the works hereby undertaken by the contractor. If previous approval as aforesaid is not 

obtained, the contract shall be deemed to have been assigned in contravention of Clause 21 

hereof and the same action may be taken, and the same consequences shall ensue as 

provided in the said Clause 21.  
CLAUSE 24  
All works to be executed under the contract shall be executed under the direction and 

subject to the approval in all respects of the Engineer-in-Charge who shall be entitled to 

direct at what point or points and in what manner they are to be commenced, and from time 

to time carried on. 

 

CLAUSE 25  
Settlement of Disputes & Arbitration  
Except where otherwise provided in the contract, all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions here-in before mentioned 

and as to the quality of workmanship or materials used on the work or as to any other 

question, claim, right, matter or thing whatsoever in any way arising out of or relating to 

the contract, designs, drawings, specifications, estimates, instructions, orders or these 

conditions or otherwise concerning the works or the execution or failure to execute the 

same whether arising during the progress of the work or after the cancellation, termination, 

completion or abandonment thereof shall be dealt with as mentioned hereinafter: 
 
 

AIIMS, Jodhpur Page 48 



(i) If the contractor considers any work demanded of him to be outside the requirements of the 

contract, or disputes any drawings, record or decision given in writing by the Engineer-in-

Charge on any matter in connection with or arising out of the contract or carrying out of the 

work, to be unacceptable, he shall promptly within 15 days request the Executive Engineer 

in writing for written instruction or decision. Thereupon, the Executive Engineer shall give 

his written instructions or decision within a period of one month from the receipt of the 

contractor’s letter.  
If the Executive Engineer fails to give his instructions or decision in writing within the 

aforesaid period or if the contractor is dissatisfied with the instructions or decision of the 

Executive Engineer, the contractor may, within 15 days of the receipt of Executive  
Engineer’s decision, appeal to the Director AIIMS, Jodhpur who shall afford an 

opportunity to the contractor to be heard, if the latter so desires, and to offer evidence in 

support of his appeal. The Director AIIMS, Jodhpur shall give his decision within 30 days 

of receipt of contractor’s appeal. If the contractor is dissatisfied with the decision of the  
Director AIIMS, Jodhpur the contractor may within 30 days from the receipt of the 

Director AIIMS, Jodhpur decision, appeal before the Dispute Redressal Committee (DRC) 

along with a list of disputes with amounts claimed in respect of each such dispute and 

giving reference to the rejection of his disputes by the Director AIIMS, Jodhpur .The 

Dispute Redressal Committee (DRC) shall give his decision within a period of 90 days 

from the receipt of Contractor’s appeal. The constitution of Dispute Redressal Committee 

(DRC) shall be as indicated in Schedule ‘F’. If the Dispute Redressal Committee (DRC) 

fails to give his decision within the aforesaid period or any party is dissatisfied with the 

decision of Dispute Redressal Committee (DRC), then either party may within a period of 

30 days from the receipt of the decision of Dispute Redressal Committee (DRC), give 

notice to the Director AIIMS, Jodhpur for appointment of arbitrator on prescribed proforma 

as per Appendix XV, failing which the said decision shall be final binding and conclusive 

and not referable to adjudication by the arbitrator.  
It is a term of contract that each party invoking arbitration must exhaust the aforesaid 

mechanism of settlement of claims/disputes prior to invoking arbitration.  
(ii) Except where the decision has become final, binding and conclusive in terms of Sub Para(i) 

above, disputes or difference shall be referred for adjudication through arbitration by a sole 

arbitrator appointed by the Director AIIMS, Jodhpur, in charge of the work. If the arbitrator 

so appointed is unable or unwilling to act or resigns his appointment or vacates his office 

due to any reason whatsoever, another sole arbitrator shall be appointed in the manner 

aforesaid. Such person shall be entitled to proceed with the reference from the stage at 

which it was left by his predecessor.  
It is a term of this contract that the party invoking arbitration shall give a list of 

disputes with amounts claimed in respect of each such dispute along with the notice for 

appointment of arbitrator and giving reference to the rejection by the Director AIIMS, 

Jodhpur of the appeal.  
It is also a term of this contract that no person, other than a person appointed by such 
Director AIIMS, Jodhpur, as aforesaid, should act as arbitrator and if for any reason that is 
not possible, the matter shall not be referred to arbitration at all.  

It is also a term of this contract that if the contractor does not make any demand for 
appointment of arbitrator in respect of any claims in writing as aforesaid within 120 days of 

receiving the intimation from the Engineer-in-charge that the final bill is ready for 
payment, the claim of the contractor shall be deemed to have been waived and absolutely 

barred and the Government shall be discharged and released of all liabilities under the 

contract in respect of these claims.  
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The arbitration shall be conducted in accordance with the provisions of the Arbitration and 
Conciliation Act, 1996 (26 of 1996) or any statutory modifications or re-enactment thereof 

and the rules made thereunder and for the time being in force shall apply to the arbitration 
proceeding under this clause.  
It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as 

are referred to him by the appointing authority and give separate award against each 

dispute and claim referred to him and in all cases where the total amount of the claims by 

any party exceeds Rs. 1,00,000/-, the arbitrator shall give reasons for the award.  
It is also a term of the contract that if any fees are payable to the arbitrator, these shall be 
paid equally by both the parties.  
It is also a term of the contract that the arbitrator shall be deemed to have entered on the 

reference on the date he issues notice to both the parties calling them to submit their 

statement of claims and counter statement of claims. The venue of the arbitration shall be 

such place as may be fixed by the arbitrator in his sole discretion. The fees, if any, of the 

arbitrator shall, if required to be paid before the award is made and published, be paid half 

and half by each of the parties. The cost of the reference and of the award (including the 

fees, if any, of the arbitrator) shall be in the discretion of the arbitrator who may direct to 

any by whom and in what manner, such costs or any part thereof shall be paid and fix or 

settle the amount of costs to be so paid. 

 

CLAUSE 26  
Contractor to indemnify Govt. against Patent Rights  
The contractor shall fully indemnify and keep indemnified the Director, AIIMS, Jodhpur 

against any action, claim or proceeding relating to infringement or use of any patent or 

design or any alleged patent or design rights and shall pay any royalties which may be 

payable in respect of any article or part thereof included in the contract. In the event of any 

claims made under or action brought against Government in respect of any such matters as 

aforesaid, the contractor shall be immediately notified thereof and the contractor shall  
be at liberty, at his own expense, to settle any dispute or to conduct any litigation that may 

arise therefrom provided that the contractor shall not be liable to indemnify the Director, 

AIIMS, Jodhpur if the infringement of the patent or design or any alleged patent or design 

right is the direct result of an order passed by the Engineer-in-Charge in this behalf. 
 

 

CLAUSE 27  
Lump sum Provisions in Tender  
When the estimate on which a tender is made includes lump sum in respect of parts of the 

work, the contractor shall be entitled to payment in respect of the items of work involved or 

the part of the work in question at the same rates as are payable under this contract for such 

items, or if the part of the work in question is not, in the opinion of the Engineer-in-Charge 

payable of measurement, the Engineer-in-Charge may at his discretion pay the lump-sum 

amount entered in the estimate, and the certificate in writing of the Engineer-in-Charge 

shall be final and conclusive against the contractor with regard to any sum or sums payable 

to him under the provisions of the clause. 

 

CLAUSE 28  
Action where no Specifications are specified  
In the case of any class of work for which there is no such specifications as referred to in 

Clause 11, such work shall be carried out in accordance with the Bureau of Indian 

Standards Specifications. In case there are no such specifications in Bureau of Indian  
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Standards, the work shall be carried out as per manufacturers’ specifications, if not 

available then as per District Specifications. In case there are no such specifications as 

required above, the work shall be carried out in all respects in accordance with the 

instructions and requirements of the Engineer-in-Charge. 

 

CLAUSE 29  
Withholding and lien in respect of sum due from contractor  
Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract or against the contractor, the Engineer-in-Charge or the Government shall be 

entitled to withhold and also have a lien to retain such sum or sums in whole or in part from 

the security, if any deposited by the contractor and for the purpose aforesaid, the 

Engineering- Charge or the Government shall be entitled to withhold the security deposit, if 

any, furnished as the case may be and also have a lien over the same pending finalization or 

adjudication of any such claim. In the event of the security being insufficient to cover the 

claimed amount or amounts or if no security has been taken from the contractor, the 

Engineer-in-Charge or the Government shall be entitled to withhold and have a lien to 

retain to the extent of such claimed amount or amounts referred to above, from any sum or 

sums found payable or which may at any time thereafter become payable to the contractor 

under the same contract or any other contract with the Engineer-in-Charge of the 

Government or any contracting person through the Engineer-in-Charge pending finalization 

of adjudication of any such claim.  
It is an agreed term of the contract that the sum of money or moneys so withheld or 

retained under the lien referred to above by the Engineer-in-Charge or Government will be 

kept withheld or retained as such by the Engineer-in-Charge or Government till the claim 

arising out of or under the contract is determined by the arbitrator(if the contract is 

governed by the arbitration clause) by the competent court, as the case may be and that the 

contractor will have no claim for interest or damages whatsoever on any account in respect 

of such withholding or retention under the lien referred to above and duly notified as such 

to the contractor. For the purpose of this clause, where the contractor is a partnership firm 

or a limited company, the Engineer-in-Charge or the Government shall be entitled to 

withhold and also have a lien to retain towards such claimed amount or amounts in whole 

or in part from any sum found payable to any partner/limited company as the case may be, 

whether in his individual capacity or otherwise  
(ii) Government shall have the right to cause an audit and technical examination of the works 

and the final bills of the contractor including all supporting vouchers, abstract, etc., to be 

made after payment of the final bill and if as a result of such audit and technical 

examination any sum is found to have been overpaid in respect of any work done by the 

contractor under the contract or any work claimed to have been done by him under the 

contract and found not to have been executed, the contractor shall be liable to refund the 

amount of over-payment and it shall be lawful for Government to recover the same from 

him in the manner prescribed in sub-clause (i) of this clause or in any other manner legally 

permissible; and if it is found that the contractor was paid less than what was due to him 

under the contract in respect of any work executed by him under it, the amount of such 

under payment shall be duly paid by Government to the contractor, without any interest 

thereon whatsoever.  
(iii) Provided that the Government shall not be entitled to recover any sum overpaid, nor the 

contractor shall be entitled to payment of any sum paid short where such payment has been 
agreed upon between the Executive Engineer or Executive Engineer on the one hand and 

the contractor on the other under any term of the contract permitting payment for work 
after assessment by the Executive Engineer or the Executive Engineer.  
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CLAUSE 29A  
Lien in respect of claims in other Contracts  
It is an agreed term of the contract that the sum of money so withheld or retained under this 

clause by the Engineer-in-Charge or the Government will be kept withheld or retained as 

such by the Engineer-in-Charge or the Government or till his claim arising out of the same 

contract or any other contract is either mutually settled or determined by the arbitration 

clause or by the competent court, as the case may be and that the contractor shall have no 

claim for interest or damages whatsoever on this account or on any other ground in respect 

of any sum of money withheld or retained under this clause and duly notified as such to the 

contractor. 

 

CLAUSE 30 

Employment of coal mining or controlled area labour not permissible  
The contractor shall not employ coal mining or controlled area labour falling under any 

category whatsoever on or in connection with the work or recruit labour from area within a 
radius of 32 km (20 miles) of the controlled area. Subject as above the contractor shall 

employ imported labour only i.e., deposit imported labour or labour imported by 
contractors from area, from which import is permitted.  
Where ceiling price for imported labour has been fixed by State or Regional Labour 

Committees not more than that ceiling price shall be paid to the labour by the contractor. 

The contractor shall immediately remove any laborer who may be pointed out by the 

Engineer-in-Charge as being a coal mining or controlled area laborer. Failure to do so shall 

render the contractor liable to pay to Government a sum calculated at the rate of Rs.10/- per 

day per laborer. The certificate of the Engineer-in-Charge about the number of coal mining 

or controlled area laborer and the number of days for which they worked shall be final and 

binding upon all parties to this contract.  
It is declared and agreed between the parties that the aforesaid stipulation in this clause is 
one in which the public are interested within the meaning of the exception in Section 74 of 
Indian Contract Act, 1872.  
Explanation:- Controlled Area means the following areas:  
Districts of Dhanbad, Hazaribagh, Jamtara - a Sub-Division under Santhal Pargana 
Commissionery, Districts of Bankuara, Birbhum, Burdwan, District of Bilaspur. Any other 

area which may be declared a Controlled Area by or with the approval of the Central 
Government 

 

CLAUSE 31 

Unfiltered water supply  
The contractor(s) shall make his/their own arrangements for water required for the work 

and nothing extra will be paid for the same. This will be subject to the following conditions. 

 

(i) That the water used by the contractor(s) shall be fit for construction purposes to the 
satisfaction of the Engineer-in-Charge.  

The Engineer-in-Charge shall make alternative arrangements for supply of water at 
the risk and cost of contractor(s) if the arrangements made by the contractor(s) for 
procurement of water are in the opinion of the Engineer-in- Charge, unsatisfactory. 

 

CLAUSE 31 A  
Departmental water supply, if available 

Water if available may be supplied to the contractor by the department subject to the  
following conditions: - 

(i) The water charges @ 1 % shall be recovered on gross amount of the work done.  
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(ii) The contractor(s) shall make his/their own arrangement of water connection and laying of 
pipelines from existing main of source of supply.  
The Department do not guarantee to maintain uninterrupted supply of water and it will be 
incumbent on the contractor(s) to make alternative arrangements for water at his/ their own 

cost in the event of any temporary break down in the Government water main so that the 
progress of his/their work is not held up for want of water. No claim of damage or refund 

of water charges will be entertained on account of such break down. 

 

CLAUSE 32 

 

(i) Where there is no piped water supply arrangement and the water is taken by the contractor 

from the wells or hand pump constructed by the Government, no charge shall be recovered 

from the contractor on that account. The contractor shall, however, draw water at such 

hours of the day that it does not interfere with the normal use for which the hand pumps 

and wells are intended. He will also be responsible for all damage and abnormal repairs 

arising out of his use, the cost of which shall be recoverable from him. The Engineer-in-

Charge shall be the final authority to determine the cost recoverable from the contractor on 

this account and his decision shall be binding on the contractor.  
(ii) The contractor shall be allowed to construct temporary wells in Government land for taking 

water for construction purposes only after he has got permission of the Engineer-in- Charge 

in writing. No charges shall be recovered from the contractor on this account, but the 

contractor shall be required to provide necessary safety arrangements to avoid any 

accidents or damage to adjacent buildings, roads and service lines. He shall be responsible 

for any accidents or damage caused due to construction and subsequent maintenance of the 

wells and shall restore the ground to its original condition after the wells are dismantled on 

completion of the work. 

 

CLAUSE 33 

Return of Surplus materials  
Notwithstanding anything contained to the contrary in this contract, where any materials 

for the execution of the contract are procured with the assistance of Government either by 

issue from Government stocks or purchase made under orders or permits or licenses issued 

by Government, the contractor shall hold the said materials economically and solely for the 

purpose of the contract and not dispose of them without the written permission of the 

Government and return, if required by the Engineer-in-Charge, all surplus or unserviceable 

materials that may be left with him after the completion of the contract or at its termination 

for any reason whatsoever on being paid or credited such price as the Engineer-in-Charge 

shall determine having due regard to the condition of the materials. The price allowed to 

the contractor however shall not exceed the amount charged to him excluding the element 

of storage charges. The decision of the Engineer-in-Charge shall be final and conclusive. In 

the event of breach of the aforesaid condition, the contractor shall in addition to throwing 

himself open to action for contravention of the terms of the license or permit and/or for 

criminal breach of trust, be liable to Government for all moneys, advantages or profits 

resulting or which in the usual course would have resulted to him by reason of such breach. 

 

CLAUSE 34 

Hire of Plant & Machinery  
(i) The contractor shall arrange at his own expense all tools, plant, machinery and equipment 

(hereinafter referred to as T&P) required for execution of the work except for the Plant &  
Machinery listed in Schedule ‘C’ and stipulated for issue to the contractor. If the contractor 

requires any item of T&P on hire from the T&P available with the Government over and  
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above the T&P stipulated for issue, the Government will, if such item is available, hire it to 

the contractor at rates to be agreed upon between him and the Engineer-in-Charge. In such 

a case, all the conditions hereunder for issue of T&P shall also be applicable to such T&P 

as is agreed to be issued. 
 

Plant and Machinery when supplied on hire charges shown in Schedule ‘C’ shall be made 

over and taken back at the departmental equipment yard/shed shown in Schedule ‘C’ and 

the contractor shall bear the cost of carriage from the place of issue to the site of work and 

back. The contractor shall be responsible to return the plant and machinery with condition 

in which it was handed over to him, and he shall be responsible for all damage caused to 

the said plant and machinery at the site of work or elsewhere in operation and otherwise 

during transit including damage to or loss of plant and for all losses due to his failure to 

return the same soon after the completion of the work for which it was issued. The 

Divisional Engineer shall be the sole judge to determine the liability of the contractor and 

its extent in this regard and his decision shall be final and binding on the contractor. 
 

(iii) The plant and machinery as stipulated above will be issued as and when available and if 

required by the contractor. The contractor shall arrange his program of work according to 

the availability of the plant and machinery and no claim, whatsoever, will be entertained 

from him for any delay in supply by the Department. 
 

(iv) The hire charges shall be recovered at the prescribed rates from and inclusive of the date 

the plant and machinery made over upto and inclusive of the date of the return in good 

order even though the same may not have been working for any cause except major 

breakdown due to no fault of the contractor or faulty use requiring more than three working 

days continuously (excluding intervening holidays and Sundays) for bringing the plant in 

order. The contractor shall immediately intimate in writing to the Engineer-in- Charge 

when any plant or machinery gets out of order requiring major repairs as aforesaid. The 

Engineer-in-Charge shall record the date and time of receipt of such intimation in the log 

sheet of the plant or machinery. Based on this if the breakdown before lunch period or 

major breakdown will be computed considering half a day’s breakdown on the day of 

complaint. If the breakdown occurs in the post lunch period of major breakdown will be 

computed starting from the next working day. In case of any dispute under this clause, the 

decision of the Executive Engineer shall be final and binding on the contractor.  
(v) The hire charges shown above are for each day of 8 hours (inclusive of the one hour lunch 

break) or part thereof.  
(vi) Hire charges will include service of operating staff as required and also supply of 

lubricating oil and stores for cleaning purposes. Power fuel of approved type, firewood, 

kerosene oil etc. for running the plant and machinery and also the full time chowkidar for 

guarding the plant and machinery against any loss or damage shall be arranged by the 

contractor who shall be fully responsible for the safeguard and security of plant and 

machinery. The contractor shall on or before the supply of plant and machinery sign an 

agreement indemnifying the Department against any loss or damage caused to the plant and 

machinery either during transit or at site of work.  
(vii) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of one 

hour lunch break. In case of an urgent work however, the Engineer-in-Charge may, at his 

discretion, allow the plant and machinery to be worked for more than normal period of 8 

hours a day. In that case, the hourly hire charges for overtime to be borne by the contractor 

shall be 50% more than the normal proportionate hourly charges (1/8th of the daily 

charges) subject to a minimum of half day’s normal charges on any particular day. For 

working out hire charges for over time, a period of half an hour and above will be charged 

as one hour and a period of less than half an hour will be ignored.  
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(viii) The contractor shall release the plant and machinery every seventh day for periodical 
servicing and/or wash out which may take about three to four hours or more. Hire charges 

for full day shall be recovered from the contractor for the day of servicing/ wash out 
irrespective of the period employed in servicing.  

(ix) The plant and machinery once issued to the contractor shall not be returned by him on 

account of lack of arrangements of labour and materials, etc. on his part, the same will be 

returned only when they are required for major repairs or when in the opinion of the 

Engineer-in-Charge, the work or a portion of work for which the same was issued is 

completed.  
(x) Log Book for recording the hours of daily work for each of the plant and machinery 

supplied to the contractor will be maintained by the Department and will be countersigned 

by the contractor or his authorized agent daily. In case the contractor contests the 

correctness of the entries and/or fails to sign the Log Book, the decision of the Engineer-in-

Charge shall be final and binding on him. Hire charges will be calculated according to the 

entries in the Log Book and will be binding on the contractor. Recovery on account of hire 

charges for road rollers shall be made for the minimum number of days worked out on the 

assumption that a roller can consolidate per day and maximum quantity of materials or area 

surfacing as noted against each in the annexed statement (see attached annexure).  
(xi) In the case of concrete mixers, the contractors shall arrange to get the hopper cleaned and 

the drum washed at the close of the work each day or each occasion.  
In case rollers for consolidation are employed by the contractor himself, log book for such 

rollers shall be maintained in the same manner as is done in case of departmental rollers, 

maximum quantity of any items to be consolidated for each roller-day shall also be same as 

in Annexure to Clause 34(x). For less use of rollers, recovery for the less roller days shall 

be made at the stipulated issue rate.  
(xii) The contractor shall be responsible to return the plant and machinery in the condition in 

which it was handed over to him and he shall be responsible for all damage caused to the 

said plant and machinery at the site of work or elsewhere in operation or otherwise or 

during transit including damage to or loss of parts, and for all losses due to his failure to 

return the same soon after the completion of the work for which it was issued. The 

Divisional Engineer shall be the sole judge to determine the liability of the contractor and 

its extent in this regard and his decision shall be final and binding on the contractor.  
(xiii) The contractor will be exempted from levy of any hire charges for the number of days he is 

called upon in writing by the Engineer-in-Charge to suspend execution of the work, 

provided Government plant and machinery in question have, in fact, remained idle with the 

contractor because of the suspension 
(xiv) In the event of the contractor not requiring any item of plant and machinery issued by  

Government though not stipulated for issue in Schedule ‘C’ any time after taking delivery 

at the place of issue, he may return it after two days written notice or at any time without 
notice if he agrees to pay hire charges for two additional days without, in any way, 

affecting the right of the Engineer-in-Charge to use the said plant and machinery during the 
said period of two days as he likes including hiring out to a third party. 

 

CLAUSE 35 

Condition relating to use of asphaltic materials 
 

(i) The contractor undertakes to make arrangement for the supervision of the work by the firm 

supplying the tar or bitumen used.  
(ii) The contractor shall collect the total quantity of tar or bitumen required for the work as per 

standard formula, before the process of painting is started and shall hypothecate it to the 

Engineer-in-Charge. If any bitumen or tar remains unused on completion of the work on  
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account of lesser use of materials in actual execution for reasons other than authorized 

changes of specifications and abandonment of portion of work, a corresponding deduction 

equivalent to the cost of unused materials as determined by the Engineer-in-Charge shall be 

made and the material return to the contractors. Although the materials are hypothecated to 

Government, the contractor undertakes the responsibility for their proper watch, safe 

custody and protection against all risks. The materials shall not be removed from site of 

work without the consent of the Engineer-in- Charge in writing.  
(iii) The contractor shall be responsible for rectifying defects noticed within a year from the 

date of completion of the work and the portion of the security deposit relating to asphaltic 

work shall be refunded after the expiry of this period. 

 

CLAUSE 36  
Employment of Technical Staff and employees  
Contractors Superintendence, Supervision, Technical Staff & Employees 

 

(i) The contractor shall provide all necessary superintendence during execution of the work 
and all along thereafter as may be necessary for proper fulfilling of the obligations under 
the contract.  
The contractor shall immediately after receiving letter of acceptance of the tender and 

before commencement of the work, intimate in writing to the Engineer-in-Charge, the 

name(s), qualifications, experience, age, address(s) and other particulars along with 

certificates, of the principal technical representative to be in charge of the work and other 

technical representative(s) who will be supervising the work. Minimum requirement of 

such technical representative(s) and their qualifications and experience shall not be lower 

than specified in Schedule ‘F’. The Engineer-in-Charge shall within 3 days of receipt of 

such communication intimate in writing his approval or otherwise of such a 

representative(s) to the contractor. Any such approval may at any time be withdrawn and in 

case of such withdrawal, the contractor shall appoint another such representative(s) 

according to the provisions of this clause. Decision of the tender accepting authority shall 

be final and binding on the contractor in this respect. Such a principal technical 

representative and other technical representative(s) shall be appointed by the contractor 

soon after receipt of the approval from Engineer-in-charge and shall be available at site 

before start of work. 
 

All the provisions applicable to the principal technical representative under the Clause will 

also be applicable to other technical representative(s) The principal technical representative 

and other technical representative(s) shall be present at the site of work for supervision at 

all times when any construction activity is in progress and also present himself/themselves, 

as required, to the Engineer-in-Charge and/or his designated representative to take 

instructions. Instructions given to the principal technical representative or other technical 

representative(s) shall be deemed to have the same force as if these have been given to the 

contractor. The principal technical representative and other technical representative(s) shall 

be actually available at site fully during all stages of execution of work, during 

recording/checking/test checking of measurements of works and whenever so required by 

the Engineer-in-Charge and shall also note down instructions conveyed by the Engineer-in-

Charge or his designated representative(s) in the site order book and shall affix his/their 

signature in token of noting down the instructions and in token of acceptance of 

measurements/ checked measurements/ test checked measurements. The representative(s) 

shall not look after any other work. Substitutes, duly approved by Engineer-in-Charge of 

the work in similar manner as aforesaid shall be provided in event of absence of any of the 

representative(s) by more than two days.  
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If the Engineer-in-Charge, whose decision in this respect is final and binding on the 

contractor, is convinced that no such technical representative(s) is/are effectively appointed 

or is/are effectively attending or fulfilling the provision of this clause, a recovery (non-

refundable) shall be effected from the contractor as specified in Schedule ‘F’ and the 

decision of the Engineer-In-Charge as recorded in the site order book and measurement 

recorded checked/test checked in Measurement Books shall be final and binding on the 

contractor. Further if the contractor fails to appoint suitable technical Principal technical 

representative and/or other technical representative(s) and if such appointed persons are not 

effectively present or are absent by more than two days without duly approved substitute or 

do not discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full 

powers to suspend the execution of the work until such date as suitable other technical 

representative(s) is/are appointed and the contractor shall be held responsible for the delay 

so caused to the work. The contractor shall submit a certificate of employment of the 

technical representative(s) (in the form of copy of Form-16 or CPF deduction issued to the 

Engineers employed by him) alongwith every on account bill final bill and shall produce 

evidence if at any time so required by the Engineer-in-Charge.  
(ii) The contractor shall provide and employ on the site only such technical assistants as are 

skilled and experienced in their respective fields and such foremen and supervisory staff as 

are competent to give proper supervision to the work.  
The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 
necessary for proper and timely execution of the work.  
The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove 

from the works any person who in his opinion misconducts himself, or is incompetent or 
negligent in the performance of his duties or whose employment is otherwise considered by 

the Engineer-in-Charge to be undesirable. Such person shall not be employed again at 
works site without the written permission of the Engineer-in-Charge and the persons so 

removed shall be replaced as soon as possible by competent substitutes. 

 

CLAUSE 37 

 

(i) Sales Tax/VAT (except Service Tax), Building and other Construction Workers Welfare 

Cess or any other tax or Cess in respect of this contract shall be payable by the contractor 

and Government shall not entertain any claim whatsoever in this respect. However, in 

respect of service tax, same shall be paid by the contractor to the concerned department on 

demand and it will be reimbursed to him by the Engineer-in-Charge after satisfying that it 

has been actually and genuinely paid by the contractor.  
(ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri, 

stone, kankar, etc. from local authorities. If pursuant to or under any law, notification or 

order any royalty, cess or the like becomes payable by the Government of India and does 

not any time become payable by the contractor to the State Government, Local authorities 

in respect of any material used by the contractor in the works, then in such a case, it shall 

be lawful to the Government of India and it will have the right and be entitled to recover 

the amount paid in the circumstances as aforesaid from dues of the contractor. 

 

CLAUSE 38  
Conditions for reimbursement of levy/taxes if levied after receipt of tenders  

(i) All tendered rates shall be inclusive of all taxes and levies (except Service Tax) payable 

under respective statutes. However, if any further tax or levy or cess is imposed by Statute, 
after the last stipulated date for the receipt of tender including extensions if any and the 

contractor thereupon necessarily and properly pays such taxes/levies/cess, the contractor 

shall be reimbursed the amount so paid, provided such payments, if any, is not, in the  
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opinion of the Executive engineer (whose decision shall be final and binding on the 
contractor) attributable to delay in execution of work within the control of the contractor.  

(ii) The contractor shall keep necessary books of accounts and other documents for the purpose 

of this condition as may be necessary and shall allow inspection of the same by a duly 
authorized representative of the Government and/or the Engineer-in-Charge and shall also 

furnish such other information/document as the Engineer-in-Charge may require from time 
to time.  

(iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or 
levy or cess, give a written notice thereof to the Engineer-in-charge that the same is given 
pursuant to this condition, together with all necessary information relating thereto. 

 

CLAUSE 39 

Termination of Contract on death of contractor  
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, 
the Divisional Officer on behalf of the Director, AIIMS, Jodhpur shall have the option of 
terminating the contract without compensation to the contractor. 

 

CLAUSE 40 

If relative working in AIIMS, Jodhpur then the contractor not allowed to tender  
The contractor shall not be permitted to tender for works in the AIIMS, Jodhpur (Division 

in case of contractors of Horticulture/Nursery categories) responsible for award and 

execution of contracts in which his near relative is posted as Divisional Accountant or as an 

officer in any capacity between the grades of the Executive Engineer and Junior Engineer 

(both inclusive). He shall also intimate the names of persons who are working with him in 

any capacity or are subsequently employed by him and who are near relatives to any 

Gazetted Officer in the AIIMS,Jodhpur. Any breach of this condition by the contractor 

would render him liable to be removed from the approved list of contractors of this 

Department. If however the contractor is registered in any other department, he shall be 

debarred from tendering in AIIMS, Jodhpur for any breach of this condition. 

 

NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, 
children and grandchildren, brothers and sisters, uncles, aunts and cousins and their 
corresponding in-laws. 

 

CLAUSE 41  
No Gazetted Engineer to work as Contractor within one year of retirement  
No engineer of gazetted rank or other gazetted officer employed in engineering or 

administrative duties in an engineering department of the Government of India shall work 

as a contractor or employee of a contractor for a period of one year after his retirement 

from government service without the previous permission of Government of India in 

writing. This contract is liable to be cancelled if either the contractor or any of his 

employees is found at any time to be such a person who had not obtained the permission of 

Government of India as aforesaid, before submission of the tender or engagement in the 

contractor’s service, as the case may be. 

 

CLAUSE 42 

Return of material & recovery for excess material issued.  
(i) After completion of the work and also at any intermediate stage in the event of no 

reconciliation of materials issued, consumed and in balance - (see Clause 10), theoretical 
quantity of materials issued by the Government for use in the work shall be calculated on 
the basis and method given hereunder: -  
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(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of cement & 

bitumen required for different items of work as shown in the Schedule of Rates 

mentioned in Schedule ‘F’. In case any item is executed for which standard constants 

for the consumption of cement or bitumen are not available in the above mentioned 

schedule/statement or cannot be derived from the same shall be calculated on the basis 

of standard formula to be laid down by the Engineer-in-Charge.  
(b) Theoretical quantity of steel reinforcement or structural steel sections shall be taken as 

the quantity required as per design or as authorized by Engineer-in-Charge, including 

authorized lappages, chairs etc. plus 3% wastage due to cutting into pieces, such 

theoretical quantity being determined and compared with the actual issues each 
diameter wise, section wise and category wise separately. Theoretical quantity of G.I.  
& C.I. or other pipes, conduits, wires and cables, pig lead and G.I./M.S. sheets shall be 
taken as quantity actually required and measured plus 5% for wastage due to cutting 
into pieces (except in the case of G.I./M.S. sheets it shall be 10%), such determination  
& comparison being made diameter wise & category wise.  

(c) For any other material as per actual requirements.  
(ii) Over the theoretical quantities of materials so computed a variation shall be allowed as 

specified in Schedule ‘F’. The difference in the net quantities of material actually issued to 

the contractor and the theoretical quantities including such authorized variation, if not 

returned by the contractor or if not fully reconciled to the satisfaction of the Engineer-in-

Charge within fifteen days of the issue of written notice by the Engineer-in-charge to this 

effect shall be recovered at the rates specified in Schedule ‘F’, without prejudice to the 

provision of the relevant conditions regarding return of materials governing the contract. 

Decision of Engineer-in-Charge in regard to theoretical quantities of materials, which 

should have been actually used as per the Annexure of the standard schedule of rates and 

recovery at rates specified in Schedule ‘F’, shall be final & binding on the contractor.  
For non-scheduled items, the decision of the Executive Engineer regarding theoretical 
quantities of materials which should have been actually used, shall be final and binding on 
the contractor.  

(iii) The said action under this clause is without prejudice to the right of the Government to take 
action against the contractor under any other conditions of contract for not doing the work 
according to the prescribed specifications. 

 

CLAUSE 43 

Compensation during warlike situations  
The work (whether fully constructed or not) and all materials, machines, tools and plants, 

scaffolding, temporary buildings and other things connected therewith shall be at the risk of 

the contractor until the work has been delivered to the Engineer-in-Charge and a certificate 

from him to that effect obtained. In the event of the work or any materials properly brought 

to the site for incorporation in the work being damaged or destroyed in consequence of 

hostilities or warlike operation, the contractor shall when ordered (in writing) by the 

Engineer-in-Charge to remove any debris from the site, collect and properly stack or 

remove in store all serviceable materials salvaged from the damaged work and shall be paid 

at the contract rates in accordance with the provision of this agreement for the work of 

clearing the site of debris, stacking or removal of serviceable material and for 

reconstruction of all works ordered by the Engineer-in-Charge, such payments being in 

addition to compensation upto the value of the work originally executed before being 

damaged or destroyed and not paid for. In case of works damaged or destroyed but not 

already measured and paid for, the compensation shall be assessed by the Divisional 

Officer upto Rs.5,000/- and by the Executive Engineer concerned for a higher amount. The 

contractor shall be paid for the damages/destruction suffered and for restoring the material 

at the rate based on analysis of rates tendered for in accordance with the provision of the  
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contract. The certificate of the Engineer-in-Charge regarding the quality and quantity of 
materials and the purpose for which they were collected shall be final and binding on all 
parties to this contract.  
Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operations (a) unless the contractor had taken all such precautions 
against air raid as are deemed necessary by the A.R.P. Officers or the Engineer-in-Charge  

(b) for any material etc. not on the site of the work or for any tools, plant, machinery, 
scaffolding, temporary building and other things not intended for the work In the event of 

the contractor having to carry out reconstruction as aforesaid, he shall be allowed such 

extension of time for its completion as is considered reasonable by the Divisional Officer. 

 

CLAUSE 44 

Apprentices Act provisions to be complied with  
The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules 
and orders issued thereunder from time to time. If he fails to do so, his failure will be a 
breach of the contract and the Executive Engineer may, in his discretion, cancel the 
contract.  

The contractor shall also be liable for any pecuniary liability arising on account of 
any violation by him of the provisions of the said Act. 

 

CLAUSE 45  
Release of Security deposit after labour clearance  
Release of Security Deposit of the work shall not be refunded till the contractor produces a 

clearance deposit after labour certificate from the Labour Officer. As soon as the work is 

virtually complete the contractor shall apply for the clearance certificate to the Labour 

Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on receipt of 

the said communication, shall write to the Labour Officer to intimate if any complaint is 

pending against the contractor in respect of the work. If no complaint is pending, on record 

till after 3 months after completion of the work and/or no communication is received from 

the Labour Officer to this effect till six months after the date of completion, it will be 

deemed to have received the clearance certificate and the Security Deposit will be released 

if otherwise due. 

 

NOTE:  
In case of difference or ambiguity in Hindi and English version, the English version will 
prevail.  
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C.P.W.D. SAFETY CODE 

 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done 

safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding 

the ladder and if the ladder is used for carrying materials as well suitable footholds and 

hand-hold shall be provided on the ladder and the ladder shall be given an inclination not 

steeper than ¼ to 1(¼ horizontal and 1 vertical.) 
 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support shall have a guard 

rail properly attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high 

above the floor or platform of such scaffolding or staging and extending along the entire 

length of the outside and ends thereof with only such opening as may be necessary for the 

delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from 

swaying from the building or structure. 
 

3. Working platforms, gangways and stairways should be so constructed that they should not 

sag unduly or unequally, and if the height of the platform or the gangway or the stairway is 

more than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, 

should have adequate width and should be suitably fastened as described in (2) above. 
 

4. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing or 

railing whose minimum height shall be 90 cm. (3ft.) 
 

5. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in 

length while the width between side rails in rung ladder shall in no case be less than 29 cm. 

(11½") for ladder upto and including 3 m. (10 ft.) in length. For longer ladders, this width 

should be increased at least ¼” for each additional 30 cm. (1 foot) of length. Uniform step 

spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to 

prevent danger from electrical equipment. No materials on any of the sites or work shall be 

so stacked or placed as to cause danger or inconvenience to any person or the public. The 

contractor shall provide all necessary fencing and lights to protect the public from accident 

and shall be bound to bear the expenses of defense of every suit, action or other proceedings 

at law that may be brought by any person for injury sustained owing to neglect of the above 

precautions and to pay any damages and cost which may be awarded in any such suit; action 

or proceedings to any such person or which may, with the consent of the contractor, be paid 

to compensate any claim by any such person. 
 

6. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times 

be supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof, 

Ladder shall extend from bottom of the trench to at least 90 cm. (3ft.) above the surface of 

the ground. The side of the trenches which are 1.5 m. (5ft.) or more in depth shall be 

stepped back to give suitable slope or securely held by timber bracing, so as to avoid the 

danger of sides collapsing. The excavated materials shall not be placed within 1.5 m. (5ft.) 

of the edges of the trench or half of the depth of the trench whichever is more. Cutting shall 

be done from top to bottom. Under no circumstances, undermining or undercutting shall be 

done.  
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(b) Safety Measures for digging bore holes:- 
 

(i) If the bore well is successful, it should be safely capped to avoid caving and collapse of 

the bore well. The failed and the abandoned ones should be completely refilled to avoid 

caving and collapse; 
 

(ii) During drilling, Sign boards should be erected near the site with the address of the 

drilling contractor and the Engineer in-charge of the work; 
 
 

(iii) Suitable fencing should be erected around the well during the drilling and after the 

installation of the rig on the point of drilling, flags shall be put 50m alround the point of 

drilling to avoid entry of people; 
 

(iv) After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 0.60m above 

ground level and 0.60m below ground level should be constructed around the well casing; 
 

(v) After the completion of the borewell, the contractor should cap the bore well properly by 

welding steel plate, cover the bore well with the drilled wet soil and fix thorny shrubs over the 

soil. This should be done even while repairing the pump.  
(vi) After the borewell is drilled the entire site should be brought to the ground level. 

 

7. Demolition - Before any demolition work is commenced and also during the progress of the 
work, 

 
(i) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected.  
(ii) No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatus used by the operator shall remain electrically charged.  
(iii) All practical steps shall be taken to prevent danger to persons employed from risk of 

fire or explosion or flooding. No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 

 
8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in a 

condition suitable for immediate use, and the contractor should take adequate steps to 
ensure proper use of equipment by those concerned:- The following safety equipment shall 

invariably be provided. 
 

(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles.  

(ii) Those engaged in white washing and mixing or stacking of cement bags or any material 
which is injurious to the eyes, shall be provided with protective goggles.  

(iii) Those engaged in welding works shall be provided with welder’s protective eyeshields.  
(iv) Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals.  
(v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated atleast for an 

hour before the workers are allowed to get into the manholes, and the manholes so 

opened shall be cordoned off with suitable railing and provided with warning signals or 

boards to prevent accident to the public. In addition, the contractor shall ensure that the 

following safety measure are adhered to :- 
 

(a) Entry for workers into the line shall not be allowed except under supervision of the 

JE or any other higher officer.  
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(b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 
2 to 3 hours before any man is allowed to enter into the manhole for working 
inside.  

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate 
paper which changes colour in the presence of such gases and gives indication of 
their presence.  

(d) Presence of Oxygen should be verified by lowering a detector lamp into the 
manhole. In case, no Oxygen is found inside the sewer line, workers should be sent 
only with Oxygen kit.  

(e) Safety belt with rope should be provided to the workers. While working inside the 
manholes, such rope should be handled by two men standing outside to enable him 
to be pulled out during emergency.  

(f) The area should be barricaded or cordoned off by suitable means to avoid mishaps 
of any kind. Proper warning signs should be displayed for the safety of the public 

whenever cleaning works are undertaken during night or day. No smoking or 
open flames shall be allowed near the blocked manhole being cleaned.  

(g) The malba obtained on account of cleaning of blocked manholes and sewer lines 
should be immediately removed to avoid accidents on account of slippery nature of 
the malba.  

(h) Workers should not be allowed to work inside the manhole continuously. He 
should be given rest intermittently. The Engineer-in-Charge may decide the time 
up to which a worker may be allowed to work continuously inside the manhole.  

(i) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.  
(j) Air-blowers should be used for flow of fresh air through the manholes. Whenever 

called for, portable air blowers are recommended for ventilating the manholes. The 

Motors for these shall be vapour proof and of totally enclosed type. Non sparking 
gas engines also could be used but they should be placed at least 2 metres away 

from the opening and on the leeward side protected from wind so that they will not 
be a source of friction on any inflammable gas that might be present.  

(k) The workers engaged for cleaning the manholes/sewers should be properly trained 
before allowing to work in the manhole.  

(l) The workers shall be provided with Gumboots or non-sparking shoes bump 
helmets and gloves non sparking tools safety lights and gas masks and portable air 
blowers (when necessary). They must be supplied with barrier cream for anointing 
the limbs before working inside the sewer lines.  

(m) Workmen descending a manhole shall try each ladder stop or rung carefully before 
putting his full weight on it to guard against insecure fastening due to corrosion of 

the rung fixed to manhole well.  
(n) If a man has received a physical injury, he should be brought out of the sewer 

immediately and adequate medical aid should be provided to him.  
(o) The extent to which these precautions are to be taken depend on individual 

situation but the decision of the Engineer-in-Charge regarding the steps to be taken 

in this regard in an individual case will be final. 

 
(vi) The Contractor shall not employ men and women below the age of 18 years on the 

work of painting with products containing lead in any form. Wherever men above the 

age of 18 are employed on the work of lead painting, the following precaution should 
be taken:- 

 
(a) No paint containing lead or lead products shall be used except in the form of paste 

or readymade paint.  
 
 

 

AIIMS, Jodhpur Page 63 



(b) Suitable face masks should be supplied for use by the workers when paint is 
applied in the form of spray or a surface having lead paint is dry rubbed and 
scrapped.  

(c) Overalls shall be supplied by the contractors to the workmen and adequate facilities 
shall be provided to enable the working painters to wash during and on the 
cessation of work.  

9. An additional clause (viii)(i) of Central Public Works Department Safety Code (iv) the 

Contractor shall not employ women and men below the age of 18 on the work of painting 

with product containing lead in any form, wherever men above the age of 18 are employed 

on the work of lead painting, the following principles must be observed for such use : 
 

(i) White lead, sulphate of lead or product containing these pigment, shall not be used 

in painting operation except in the form of pastes or paint ready for use.  
(ii) Measures shall be taken, wherever required in order to prevent danger arising from 

the application of paint in the form of spray.  
(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from 

dust caused by dry rubbing down and scraping.  
(iv) Adequate facilities shall be provided to enable working painters to wash during and 

on cessation of work.  
(v) Overall shall be worn by working painters during the whole of working period.  
(vi) Suitable arrangement shall be made to prevent clothing put off during working hours 

being spoiled by painting materials.  
(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority of C.P.W.D 
PWD(DA).  

(viii) C.P.W.D./PWD (DA) may require, when necessary medical examination of workers.  
(ix) Instructions with regard to special hygienic precautions to be taken in the painting 

trade shall be distributed to working painters.  
10. When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for 

prompt rescue of any person in danger and adequate provision, should be made for 
prompt first aid treatment of all injuries likely to be obtained during the course of the 

work.  
11. Use of hoisting machines and tackle including their attachments, anchorage and 

supports shall conform to the following standards or conditions: - 
 

(i) (a) These shall be of good mechanical construction, sound materials and adequate 
strength and free from patent defects and shall be kept repaired and in good  
working order.  

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall 
be of durable quality and adequate strength, and free from patent defects.  

(ii) Every crane driver or hoisting appliance operator, shall be properly qualified and 
no person under the age of 21 years should be in charge of any hoisting machine 
including any scaffolding winch or give signals to operator.  

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and 

pulley block used in hoisting or as means of suspension, the safe working load 

shall be ascertained by adequate means. Every hoisting machine and all gear 

referred to above shall be plainly marked with the safe working load. In case of a 

hoisting machine having a variable safe working load each safe working load and 

the condition under which it is applicable shall be clearly indicated. No part of any 

machine or any gear referred to above in this paragraph shall be loaded beyond the 

safe working load except for the purpose of testing.  
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(iv) In case of departmental machines, the safe working load shall be notified by the 
Electrical Engineer-in-Charge. As regards contractor’s machines the contractors 

shall notify the safe working load of the machine to the Engineer-in-Charge 
whenever he brings any machinery to site of work and get it verified by the 

Electrical Engineer concerned.  
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 

provided with such means as will reduce to the minimum the risk of accidental descent 

of the load. Adequate precautions should be taken to reduce to the minimum the risk of 

any part of a suspended load becoming accidentally displaced. When workers are 

employed on electrical installations which are already energized, insulating mats, 

wearing apparel, such as gloves, sleeves and boots as may be necessary should be 

provided. The worker should not wear any rings, watches and carry keys or other 

materials which are good conductors of electricity.  
13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities should be provided at or near 
places of work.  

14. These safety provisions should be brought to the notice of all concerned by display on a 
notice board at a prominent place at work spot. The person responsible for compliance 
of the safety code shall be named therein by the contractor.  

15. To ensure effective enforcement of the rules and regulations relating to safety 
precautions the arrangements made by the contractor shall be open to inspection by the 
Labour Officer or Engineer-in-Charge of the department or their representatives.  

Notwithstanding the above clauses from (1) to (15), there is nothing in these to 

exempt the contractor from the operations of any other Act or Rule in force in the 
Republic of India.  
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Model Rules for the Protection of  
Health and Sanitary Arrangements for Workers  
Employed by Central P.W.D. or its Contractors 

 

1. APPLICATION  
These rules shall apply to all buildings and construction works in charge of Central Public 
Works Department/ PWD (DA) in which twenty or more workers are ordinarily employed 
or are proposed to be employed in any day during the period during which the contract 
work is in progress.  

2. DEFINITION  
Work place means a place where twenty or more workers are ordinarily employed in 
connection with construction work on any day during the period during which the contract 
work is in progress.  

3. FIRST-AID FACILITIES  
(i) At every work place, there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than one box for 
150 contract labour or part thereof ordinarily employed.  

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and 
shall contain the following equipment:-  
(a) For work places in which the number of contract labour employed does not 

exceed 50-Each first-aid box shall contain the following equipments :-  
1. 6 small sterilized dressings.  
2. 3 medium size sterilized dressings. 

3. 3 large size sterilized dressings.  
4. 3 large sterilized burn dressings. 

5. 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine.  
6. 1 (30 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label.  
7. 1 snakebite lancet. 

8. 1 (30 gms.) bottle of potassium permanganate crystals.  
9. 1 pair scissors.  
10. 1 copy of the first-aid leaflet issued by the Director General, Factory 

Advice Service and Labour Institutes, Government of India.  
11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.  
12. Ointment for burns. 

13. A bottle of suitable surgical antiseptic solution.  
(b) For work places in which the number of contract labour exceed 50. Each first-aid 

box shall contain the following equipments.  
1. 12 small sterilized dressings. 

2. 6 medium size sterilized dressings.  
3. 6 large size sterilized dressings. 

4. 6 large size sterilized burn dressings.  
5. 6 (15 gms.) packets sterilized cotton wool. 

6. 1 (60 ml.) bottle containing a two per cent alcoholic solution iodine.  
7. 1 (60 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label.  
8. 1 roll of adhesive plaster. 

9. 1 snake bite lancet.  
10. 1 (30 gms.) bottle of potassium permanganate crystals. 

11. 1 pair scissors.  
12. 1 copy of the first-aid leaflet issued by the Director General Factory 

Advice Service and Labour Institutes /Government of India.  
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13. A bottle containing 100 tablets (each of 5 gms.) of aspirin.  
14. Ointment for burns. 

15. A bottle of suitable surgical antiseptic solution.  
(iii) Adequate arrangements shall be made for immediate recoupment of the equipment 

when necessary.  
(iv) Nothing except the prescribed contents shall be kept in the First-aid box.  
(v) The first-aid box shall be kept in charge of a responsible person who shall always be 

readily available during the working hours of the work place.  
(vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment 

in the work places where the number of contract labour employed is 150 or more.  
(vii) In work places where the number of contract labour employed is 500 or more and 

hospital facilities are not available within easy distance from the works. First-aid 

posts shall be established and run by a trained compounder. The compounder shall be 
on duty and shall be available at all hours when the workers are at work.  

(viii) Where work places are situated in places which are not towns or cities, a suitable 
motor transport shall be kept readily available to carry injured person or person 
suddenly taken ill to the nearest hospital. 

 

4. DRINKING WATER 
 

(i) In every work place, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking. 
 

(ii) Where drinking water is obtained from an intermittent public water supply, each work 

place shall be provided with storage where such drinking water shall be stored. 
 

(iii) Every water supply or storage shall be at a distance of not less than 50 feet from any 

latrine drain or other source of pollution. Where water has to be drawn from an 

existing well which is within such proximity of latrine, drain or any other source of 

pollution, the well shall be properly chlorinated before water is drawn from it for 

drinking. All such wells shall be entirely closed in and be provided with a trap door 

which shall be dust and waterproof.  
(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked 

and opened only for cleaning or inspection which shall be done at least once a month. 
 

5. WASHING FACILITIES 
 

(i) In every work place adequate and suitable facilities for washing shall be provided and 
maintained for the use of contract labour employed therein.  

(ii) Separate and adequate cleaning facilities shall be provided for the use of male and 
female workers.  

(iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 
condition. 

 
6. LATRINES AND URINALS  

(i) Latrines shall be provided in every work place on the following scale namely :- 

(a) Where female are employed, there shall be at least one latrine for every 25 females.  
(b) Where males are employed, there shall be at least one latrine for every 25 males. 

Provided that, where the number of males or females exceeds 100, it shall be 
sufficient if there is one latrine for 25 males or females as the case may be upto 
the first 100, and one for every 50 thereafter.  

(ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and 
shall have a proper door and fastenings.  
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(iii) Construction of latrines: The inside walls shall be constructed of masonry or some 
suitable heat-resisting nonabsorbent materials and shall be cement washed inside and 

outside at least once a year, Latrines shall not be of a standard lower than borehole 
system.  

(iv) (a) Where workers of both sexes are employed, there shall be displayed outside each 

block of latrine and urinal, a notice in the language understood by the majority of 
the workers “For Men only” or “For Women Only” as the case may be.  

(b) The notice shall also bear the figure of a man or of a woman, as the case may be.  
(v) There shall be at least one urinal for male workers upto 50 and one for female 

workers upto fifty employed at a time, provided that where the number of male or 
female workmen, as the case may be exceeds 500, it shall be sufficient if there is one 

urinal for every 50 males or females upto the first 500 and one for every 100 or part 
thereafter.  

(vi) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a 
clean and sanitary condition at all times.  

(b) Latrines and urinals other than those connected with a flush sewage system shall 
comply with the requirements of the Public Health Authorities.  

(vii) Water shall be provided by means of tap or otherwise so as to be conveniently 
accessible in or near the latrines and urinals.  

(viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be 
made by means of a suitable incinerator. Alternately excreta may be disposed of by 

putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and 
covering it with a 15 cm. layer of waste or refuse and then covering it with a layer of 

earth for a fortnight (when it will turn to manure).  
(ix) The contractor shall at his own expense, carry out all instructions issued to him by the 

Engineer-in-Charge to effect proper disposal of night soil and other conservancy work 
in respect of the contractor’s workmen or employees on the site. The contractor shall 

be responsible for payment of any charges which may be levied by Municipal or 
Cantonment Authority for execution of such on his behalf. 

 
7. PROVISION OF SHELTER DURING REST  

At every place there shall be provided, free of cost, four suitable sheds, two for meals and 

the other two for rest separately for the use of men and women labour. The height of each 

shelter shall not be less than 3 metres (10 ft.) from the floor level to the lowest part of the 

roof. These shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 

sft) per head. Provided that the Engineer-in-Charge may permit subject to his satisfaction, a 

portion of the building under construction or other alternative accommodation to be used 

for the purpose.  
8. CRECHES  

At every work place, at which 20 or more women worker are ordinarily employed, there 

shall be provided two rooms of reasonable dimensions for the use of their children under 

the age of six years. One room shall be used as a play room for the children and the other 

as their bedroom. The rooms shall be constructed with specifications as per clause 19H 

(ii) a,b & c.  
The rooms shall be provided with suitable and sufficient openings for light and 

ventilation. There shall be adequate provision of sweepers to keep the places clean.  
The contractor shall supply adequate number of toys and games in the play room and 

sufficient number of cots and beddings in the bed room.  
The contractor shall provide one ayaa to look after the children in the creche when 

the number of women workers does not exceed 50 and two when the number of women 

workers exceed 50.   
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The use of the rooms earmarked as creches shall be restricted to children, their attendants 
and mothers of the children. 

 

9. CANTEENS 
 

(iii) In every work place where the work regarding the employment of contract labour is 

likely to continue for six months and where in contract labour numbering one 

hundred or more is ordinarily employed, an adequate canteen shall be provided by the 

contractor for the use of such contract labour.  
(iv) The canteen shall be maintained by the contractor in an efficient manner. 

 
(v) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and 

washing places separately for workers and utensils. 
 

(vi) The canteen shall be sufficiently lighted at all times when any person has access to it. 
 

(vii) The floor shall be made of smooth and impervious materials and inside walls shall be 

lime-washed or colour washed at least once in each year. 
 

Provided that the inside walls of the kitchen shall be lime-washed every four months. 
 

(viii) The premises of the canteen shall be maintained in a clean and sanitary condition.  
(ix) Waste water shall be carried away in suitable covered drains and shall not be allowed 

to accumulate so as to cause a nuisance. 
 

(x) Suitable arrangements shall be made for the collection and disposal of garbage. 
 

(xi) The dining hall shall accommodate at a time 30 per cent of the contract labour  
working at a time.  

(x) The floor area of the dining hall, excluding the area occupied by the service counter 

and any furniture except tables and chairs shall not be less than one square metre (10 

sqft) per diner to be accommodated as prescribed in sub-Rule 9. 
 

(xi) (a) A portion of the dining hall and service counter shall be partitioned off and 

reserved for women workers in proportion to their number. 
 

(b) Washing places for women shall be separate and screened to secure privacy. 
 

(xii) Sufficient tables stools, chair or benches shall be available for the number of diners 

to be accommodated as prescribed in sub-Rule 9. 
 

(xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and 

any other equipments necessary for the efficient running of the canteen. 
 

2. The furniture utensils and other equipment shall be maintained in a clean 

and hygienic condition. 
 

(c) 1. Suitable clean clothes for the employees serving in the canteen shall be 

provided and maintained. 
 

2. A service counter, if provided, shall have top of smooth and impervious 
material. 

 
3. Suitable facilities including an adequate supply of hot water shall be 

provided for the cleaning of utensils and equipments. 
 

(xiv) The food stuffs and other items to be served in the canteen shall be in conformity with 

the normal habits of the contract labour.  
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(xv) The charges for food stuffs, beverages and any other items served in the canteen shall 

be based on ‘No profit, No loss’ and shall be conspicuously displayed in the canteen. 
 

(xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the 

following items shall not be taken into consideration as expenditure namely: -  
(a) The rent of land and building. 

 
(b) The depreciation and maintenance charges for the building and equipments 

provided for the canteen. 
 

(c) The cost of purchase, repairs and replacement of equipments including furniture, 

crockery, cutlery and utensils. 
 

(d) The water charges and other charges incurred for lighting and ventilation. 
 

(e) The interest and amounts spent on the provision and maintenance of equipments 

provided for the canteen. 
 

(xvii) The accounts pertaining to the canteen shall be audited once every 12 months by 

registered accountants and auditors. 
 

10. ANTI-MALARIAL PRECAUTIONS 
 

The contractor shall at his own expense, conform to all anti-malarial instructions given to 

him by the Engineer-in-Charge including the filling up of any borrow pits which may have 

been dug by him. 
 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and 
shall form an integral part of the contracts. 

 
12. AMENDMENTS  

Government may, from time to time, add to or amend these rules and issue directions - it 

may consider necessary for the purpose of removing any difficulty which may arise in the 

administration thereof.  
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C.P.W.D. Contractor’s Labour Regulations 

 

1. SHORT TITLE 
 

These regulations may be called the C.P.W.D./PWD (DA) Contractors Labour Regulations. 
 

2. DEFINITIONS 
 

i) Workman means any person employed by C.P.W.D./PWD (DA) or its contractor 

directly or indirectly through a subcontractor with or without the knowledge of the 

Central Public Works Department/PWD (DA) to do any skilled, semiskilled or 

unskilled manual, supervisory, technical or clerical work for hire or reward, whether 

the terms of employment are expressed or implied but does not include any person :- 
 

a) Who is employed mainly in a managerial or administrative capacity : or 
 

b) Who, being employed in a supervisory capacity draws wages exceeding five 

hundred rupees per mensem or exercises either by the nature of the duties 

attached to the office or by reason of powers vested in him, functions mainly of 

managerial nature: or 
 

c) Who is an out worker, that is to say, person to whom any article or materials are 

given out by or on behalf of the principal employers to be made up cleaned, 

washed, altered, ornamental finished, repaired adopted or otherwise processed 

for sale for the purpose of the trade or business of the principal employers and 

the process is to be carried out either in the home of the out worker or in some 

other premises, not being premises under the control and management of the 

principal employer. 
 

No person below the age of 14 years shall be employed to act as a workman. 
 

ii) Fair Wages means wages whether for time or piece work fixed and notified under the 

provisions of the Minimum Wages Act from time to time. 
 

iii) Contractors shall include every person who undertakes to produce a given result 

other than a mere supply of goods or articles of manufacture through contract labour 

or who supplies contract labour for any work and includes a subcontractor. 
 

iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 
 

3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The 

working day shall be so arranged that inclusive of interval for rest, if any, it shall not 

spread over more than 12 hours on any day. 
 

ii) When an adult worker is made to work for more than 9 hours on any day or for more 

than 48 hours in any week, he shall be paid over time for the extra hours put in by 

him at double the ordinary rate of wages. 
 

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance 
with the provisions of the Minimum Wages (Central) Rules 1960 as amended from time 
to time irrespective of whether such worker is governed by the Minimum Wages Act or 
not.  
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b) Where the minimum wages prescribed by the Government under the Minimum Wages Act are not 
inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day wages at 
the rate applicable to the next preceding day, provided he has worked under the same contractor 
for a continuous period of not less than 6 days. Where a contractor is permitted by the Engineer-in-
Charge to allow a worker to work on a normal weekly holiday, he shall grant a substituted holiday to 
him for the whole day on one of the five days immediately before or after the normal weekly 
holiday and pay wages to such worker for the work performed on the normal weekly holiday at 
overtime rate. 

 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 
 

The contractor shall before he commences his work on contract, display and correctly 
maintain and continue to display and correctly maintain in a clear and legible condition in 
conspicuous places on the work, notices in English and in the local Indian languages 
spoken by the majority of the workers giving the minimum rates of wages fixed under 
Minimum Wages Act, the actual wages being paid, the hours of work for which such wage 
are earned, wages periods, dates of payments of wages and other relevant information. 

 

5. PAYMENT OF WAGES 
 

i) The contractor shall fix wage periods in respect of which wages shall be payable. 
 

ii) No wage period shall exceed one month. 
 

iii) The wages of every person employed as contract labour in an establishment or by a 
contractor where less than one thousand such persons are employed shall be paid 
before the expiry of seventh day and in other cases before the expiry of tenth day after 
the last day of the wage period in respect of which the wages are payable. 

 
iv) Where the employment of any worker is terminated by or on behalf of the contractor 

the wages earned by him shall be paid before the expiry of the second working day 
from the date on which his employment is terminated. 

 
v) All payment of wages shall be made on a working day at the work premises and 

during the working time and on a date notified in advance and in case the work is 

completed before the expiry of the wage period, final payment shall be made within 

48 hours of the last working day. 
 

vi) Wages due to every worker shall be paid to him direct or to other person authorized 
by him in this behalf. 

 
vii) All wages shall be paid in current coin or currency or in both. 

 
viii) Wages shall be paid without any deductions of any kind except those specified by the 

Central Government by general or special order in this behalf or permissible under 
the Payment of Wages Act 1956. 

 
ix) A notice showing the wages period and the place and time of disbursement of wages 

shall be displayed at the place of work and a copy sent by the contractor to the 
Engineer-in-Charge under acknowledgment. 

 
x) It shall be the duty of the contractor to ensure the disbursement of wages in the 

presence of the Junior Engineer or any other authorized representative of the 
Engineer-in-Charge who will be required to be present at the place and time of 
disbursement of wages by the contractor to workmen.  

xi) The contractor shall obtain from the Junior Engineer or any other authorized 
representative of the Engineer-in-Charge as the case may be, a certificate under his 
signature at the end of the entries in the “Register of Wages” or the “Wage-cum-
Muster Roll” as the case may be in the following form:-  
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“Certified that the amount shown in column No ......................has been paid to the 
workman concerned in my presence on ........................... at ........................“ 

 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
 

(i) The wages of a worker shall be paid to him without any deduction of any kind except the 
following:- 

 
(a) Fines  
(b) Deductions for absence from duty i.e. from the place or the places where by the 

terms of his employment he is required to work. The amount of deduction shall be 
in proportion to the period for which he was absent.  

(c) Deduction for damage to or loss of goods expressly entrusted to the employed 
person for custody, or for loss of money or any other deduction which he is 
required to account, where such damage or loss is directly attributable to his 
neglect or default. 

 
(d) Deduction for recovery of advances or for adjustment of overpayment of wages, 

advances granted shall be entered in a register. 
 

(e) Any other deduction which the Central Government may from time to time allow. 
 

(ii) No fines should be imposed on any worker save in respect of such acts and omissions 
on his part as have been approved of by the Chief Labour Commissioner. 

 
Note :- An approved list of Acts and Omissions for which fines can be imposed is 
enclosed at Appendix-X 

 
(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be 

made from his wages until the worker has been given an opportunity of showing 
cause against such fines or deductions. 

 
(iv) The total amount of fine which may be imposed in any one wage period on a worker 

shall not exceed an amount equal to three paise in a rupee of the total wages, payable 
to him in respect of that wage period. 

 
(v) No fine imposed on any worker shall be recovered from him by installment, or after 

the expiry of sixty days from the date on which it was imposed. 
 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in 
respect of which it was imposed. 

 
7. LABOUR RECORDS 

1The contractor shall maintain a Register of persons employed on work on contract in 
Form XIII of the CL (R&A) Central Rules 1971  

2The contractor shall maintain a Muster Roll register in respect of all workmen employed 
by him on the work under Contract in Form XVI of the CL (R&A) Rules 1971  

3The contractor shall maintain a Wage Register in respect of all workmen employed 
by him on the work under contract in Form XVII of the CL (R&A) Rules 1971 (  

4Register of accident - The contractor shall maintain a register of accidents in such form 

as may be convenient at the work place but the same shall include the following 

particulars:  
a. Full particulars of the laborers who met with accident.  
b. Rate of Wages. 
c. Sex  
d. Age 
e. Nature of accident and cause of accident.  

 

AIIMS, Jodhpur Page 73 



f. Time and date of accident.  
g. Date and time when admitted in Hospital,  
h. Date of discharge from the Hospital.  
i. Period of treatment and result of treatment.  
j. Percentage of loss of earning capacity and disability as assessed by Medical Officer.  
k. Claim required to be paid under Workmen’s Compensation Act.  
l. Date of payment of compensation.  
m. Amount paid with details of the person to whom the same was paid.  
n. Authority by whom the compensation was assessed.  
o. Remarks 

 

v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) 

Rules 1971 
 

The contractor shall display in a good condition and in a conspicuous place of work 

the approved list of acts and omissions for which fines can be imposed 
 

vi) The contractor shall maintain a Register of deductions for damage or loss in Form 

XX of the CL (R&A) Rules 1971 
 

vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL 

(R&A) Rules 1971 
 

viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL 

(R&A) Rules 1971 
 

8. ATTENDANCE CARD-CUM-WAGE SLIP  
i) The contractor shall issue an Attendance card-cum-wage slip to each workman 

employed by him in the specimen form at  
ii) The card shall be valid for each wage period.  
iii) The contractor shall mark the attendance of each workman on the card twice each 

day, once at the commencement of the day and again after the rest interval, before he 

actually starts work.  
iv) The card shall remain in possession of the worker during the wage period under 

reference.  
v) The contractor shall complete the wage slip portion on the reverse of the card at least 

a day prior to the disbursement of wages in respect of the wage period under 

reference.  
vi) The contractor shall obtain the signature or thumb impression of the worker on the 

wage slip at the time of disbursement of wages and retain the card with himself. 
 

9. EMPLOYMENT CARD  
The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central 

Rules 1971 to each worker within three days of the employment of the worker. 
 

10. SERVICE CERTIFICATE  
On termination of employment for any reason whatsoever the contractor shall issue to the 

workman whose services have been terminated, a Service certificate in Form XV of the 

CL (R&A) Central Rules 1971  
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11. PRESERVATION OF LABOUR RECORDS  
All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in 

original for a period of three years from the date of last entries made in them and shall be 

made available for inspection by the Engineer-in-Charge or Labour Officer or any other 

officers authorized by the Ministry of Urban Development in this behalf. 
 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any person authorized by Central Government on their behalf shall 

have power to make enquires with a view to ascertaining and enforcing due and proper 

observance of Fair Wage Clauses and the Provisions of these Regulations. He shall 

investigate into any complaint regarding the default made by the contractor or 

subcontractor in regard to such provision. 

 

13. REPORT OF LABOUR OFFICER  
The Labour Officer or other persons authorized as aforesaid shall submit a report of result 

of his investigation or enquiry to the Executive Engineer concerned indicating the extent, if 

any, to which the default has been committed with a note that necessary deductions from 

the contractor’s bill be made and the wages and other dues be paid to the laborers 

concerned. In case an appeal is made by the contractor under Clause 13 of these 

regulations, actual payment to laborers will be made by the Executive Engineer after the 

Executive Engineer has given his decision on such appeal. 
 

i) The Executive Engineer shall arrange payments to the labour concerned within 45 

days from the receipt of the report form the Labour Officer or the Executive Engineer 

as the case may be. 
 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER  
Any person aggrieved by the decision and recommendations of the Labour Officer or other 

person so authorized may appeal against such decision to the Executive Engineer 

concerned within 30 days from the date of decision, forwarding simultaneously a copy of 

his appeal to the Executive Engineer concerned but subject to such appeal, the decision of 

the officer shall be final and binding upon the contractor. 
 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER  
i) A workman shall be entitled to be represented in any investigation or enquiry under 

these regulations by:- 
 

a) An officer of a registered trade union of which he is a member. 
 

b) An officer of a federation of trade unions to which the trade union referred to in 

clause (a) is affiliated. 
 

c) Where the employer is not a member of any registered trade union, by an officer 

of a registered trade union, connected with the industry in which the worker is 
employed or by any other workman employed in the industry in which the 

worker is employed. 
 

ii) An employer shall be entitled to be represented in any investigation or enquiry under 

these regulations by :- 
 

a) An officer of an association of employers of which he is a member.  
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b) An officer of a federation of associations of employers to which association 

referred to in clause (a) is affiliated. 
 

c) Where the employers is not a member of any association of employers, by an 

officer of association of employer connected with the industry in which the 

employer is engaged or by any other employer, engaged in the industry in which 

the employer is engaged. 
 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation 
or enquiry under these regulations. 

 
16. INSPECTION OF BOOKS AND SLIPS  

The contractor shall allow inspection of all the prescribed labour records to any of his 
workers or to his agent at a convenient time and place after due notice is received or to the 
Labour Officer or any other person, authorized by the Central Government on his behalf. 

 
17. SUBMISSIONS OF RETURNS  

The contractor shall submit periodical returns as may be specified from time to time. 
 

18. AMENDMENTS  
The Central Government may from time to time add to or amend the regulations and on any 

question as to the application/Interpretation or effect of those regulations the decision of the 

Executive Engineer concerned shall be final.  
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Appendix 'I' 
 

REGISTER OF MATERNITY BENEFITS (Clause 19 F) 

 

Name and address of the contractor............................................................................................ 
 

Name and location of the work................................................................................................ 
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Appendix 'II' 
 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY 

BENEFIT ADMISSIBLE TO THE CONTRACTOR'S LABOUR 

IN CENTRAL PUBLIC WORKS DEPARTMENT WORKS. 

 

Name and address of the 

contractor................................................................................................................................... 
 
Name and location of the  
work............................................................................................................................................... 
 

1- Name of the woman and her husband’s name. 

 

2- Designation. 

 

3- Date of appointment. 

 

4- Date with months and years in which she is employed. 

 

5- Date of discharge/dismissal, if any. 

 

6- Date of production of certificates in respect of pregnancy. 

 

7- Date on which the woman informs about the expected delivery. 

 

8- Date of delivery/miscarriage/death 

 

9- Date of production of certificate in respect of delivery/miscarriage. 

 

10- Date with the amount of maternity/death benefit paid in advance of expected delivery. 

 

11- Date with amount of subsequent payment of maternity benefit. 

 

12- Name of the person nominated by the woman to receive the payment of 
the maternity benefit after her death. 

 

13- If the woman dies, the date of her death, the name of the person to whom 
maternity benefit amount was paid, the month thereof and the date of payment. 

 

14- Signature of the contractor authenticating entries in the register. 
 

15- Remarks column for the use of Inspecting Officer.  
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Appendix 'III' 

 

Labour Board 
 

 

Name of work 

 

Name of Contractor 

 

Address of Contractor 

 

Name of Labour Enforcement officer 

 

Address of Labour Enforcement Officer 
 

SI. No. Category 
Minimum Actual wage Number 

Remarks 
wage fixed paid present    

      
 
 
 

 

Weekly holiday 
 

Wage period 
 

Date of payment of wages 

 

Working hours 

 

Rest interval  
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Appendix 'IV' 
 

 

Name and address of contractor 
 

Name and address of establishment under which contract is carried on 
 

Nature and location of work 
 

Name and address of Principal Employer. 
 

For the Month of fortnight 
 

SI. No 
Name of 

Sex 
Father’s/Husband’s 

Dates Remarks Workman name   

      

      
 
 
 

 

Initials of the contractor or his representative  
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Appendix 'V' 
 

Form-XIX  
[See rule 78 (2)(b)]  

Wages Slip 
 
 
 

Name and address of 
 

contractor........................................................................................................ 

 

Name and Father's/Husband's name of 
 

workman............................................................................................................ 

 

Nature and location of 
 

work................................................................................................................... 

 

For the Week/Fortnight/Month ending.................................................................... 

 

1- No. of days worked...................................................................................... 

 

2- No. of units worked in case of piece rate workers....................................... 

 

3- Rate of daily wages/piece rate..................................................................... 

 

4- Amount of overtime wages........................................................................... 

 

5- Gross wages payable................................................................................... 

 

6- Deduction, if any........................................................................................... 

 

7- Net amount of wages paid............................................................................ 
 
 
 
 
 
 
 

Initials of the contractor or his representative  
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Appendix 'VI' 
 
 

Form-XIV  
[See rule 76]  

Employment Card 
 
 
 
 

Name and address of contractor------------------------------------------------------------------------

- ---------------------------- 

 

Name and address of establishment under which contract is carried on--------------------------- 

--------------------- 

 

Name of work and location of work-------------------------------------------------------------------

- ----------------------------- 

 

Name and address of Principal Employer------------------------------------------------------------

- ---------------------------- 

 

1- Name of the workman-------------------------------------------------------------------------------- 
 

--------------------------- 
 

2-  SI. No. in the register of workman employed----------------------------------------------------- 
 

------------------------- 
 

3- Nature of employment/designation----------------------------------------------------------------- 
 

------------------------- 
 

4- Wage rate (with particulars of unit in case of piece work)-------------------------------------- 
 

----------------------- 
 

5- Wage period------------------------------------------------------------------------------------------- 
 

------------------------------ 
 

6- Tenure of employment------------------------------------------------------------------------------- 
 

-------------------------------- 
 

7- Remarks------------------------------------------------------------------------------------------------ 
 

--------------------------------  
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LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN 

BE IMPOSED 

 

In accordance with rule 7(v) of the CPWD Contractor’s Labour Regulations to be displayed 
prominently at the site of work both in English and local Language. 
 

 

1. Willful insubordination or disobedience, whether alone or in combination with other. 
 
2. Theft fraud or dishonesty in connection with the contractors beside a business or property of 

CPWD. 
 
3. Taking or giving bribes or any illegal gratifications 
 
4. Habitual late attendance. 
 
5. Drunkenness lighting, riotous or disorderly or indifferent behavior 
 
6. Habitual negligence. 
 
7. Smoking near or around the area where combustible or other materials are locked 
 
8. Habitual indiscipline. 
 
9. Causing damage to work in the progress or to property of the CPWD or of the contractor. 
 
10. Sleeping on duty. 
 
11. Malingering or slowing down work. 
 
12. Giving of false information regarding name, age father’s name, etc. 
 
13. Habitual loss of wage cards supplied by the employers. 
 
14. Unauthorized use of employer’s property of manufacturing or making of unauthorized 

particles at the work place. 
 
15. Bad workmanship in construction and maintenance by skilled workers which is not 

approved by the Department and for which the contractors are compelled to undertake 

rectifications. 
 
16. Making false complaints and/or misleading statements. 
 
17. Engaging on trade within the premises of the establishments. 
 
18. Any unauthorized divulgence of business affairs of the employees.  
19. Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorized by the employer. 
 
20. Holding meeting inside the premises without previous sanction of the employers. 
 
21. Threatening or intimidating any workman or employer during the working hours within 

the premises. 
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Appendix 'VII'  
Form XX (See Rule 78 (2)(D)) 

Register of Deduction for Damage or Loss 

 

Name and address of 

contractor__________________________________________________________________ 

_  
Name and address of establishment in under which contract is 
carried on___________________________________  
___________________________________________________________________________ 
__________________ 

 

Nature and location of  
work______________________________________________________________________ 

_ 
 

Name and address of Principal 

Employer____________________________________________________________ 
 

      Whe    Date of  

      ther    recovery  

      wor Name of   Firs L  

S 
    

Date 
kma person Amo  t as  

Nam 
 

Designat Partic n in whose unt No. inst t  
 

of of 
 

. Father’s 
 

e of ion / ular of show presence of of all in Rem  

/ dam  

wor nature of damag ed employe dedu insta me st arki 
N Husband age 

kma employm e or caus e’s ction llme nt al ng 
o ’s name or 

n ent loss e explanati impo nts 
 

l 
 

.  

loss 
  

     

     
agai on was sed 

  m  

         

      nst heard    en  

      dedu     t  
      ction       

           1 1 

1 2 3 4 5 6 7 8 9 10 11 2 3 

             



Appendix 'VIII'  
Form XXII (See Rule 78 (2)(D)) 

Register of Advances 

 

Name and address of contractor 
 

----------------------------------------------------------------------------------------------------------------  
---------------- 

 
Name and address of establishment in under which contract is carried on 

Nature and location of work 
 

Name and address of Principal Employer 
 

 

        Date   

     
Date 

 Numb and Date  
      

er of Amo and 
 

    
Wages and Purpose 

 

   

Designatio install unt which 
 

 Name Father’s Period Amou (s) Re 

S. of / 
n / nature 

and nt of For 
ments of last 

m 

of by each install 
No. workm Husband Wages ADVA which ar 

employme which insta ent  
an ’s name Payabl NCE advance ks  

nt advanc llme was    e GIVE made  
    

e to be nt repa 
 

     N   
      

repaid repa id 
 

        

        id   

1 2 3 4 5 6 7 8 9 10 11 
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Appendix 'IX'  
Form XXIII (See Rule 78 (2)(E)) 

Register of Overtime 

 

Name and address of contractor 
 

----------------------------------------------------------------------------------------------------------------  
---------------- 

 
Name and address of establishment in under which contract is carried on 

Nature and location of work 
 

Name and address of Principal Employer 
 

 

      Total 
No 

    
     

Date Overti 
    

     
rm 

    

    
Design on me Over 

 
Rate 

 

    
al 

  

  
Father 

 
ation/ whic worke time Over on 

 

 
Name of 

 
rat 

 

Seria ’s/Hus 
 

Nature h d or rate time which Rem 

workme Sex e 
l No. band’s of over produc of earn Overti arks 

n 
 

of  
Name 

 
Emplo time tion in wage ing me 

 

   
wa 

 

    
yment wor case of s 

 
paid 

 

    
ge 

  

     
ked piece 

    

     
s 

    

      rated     

           
            

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX XV  
Notice for appointment of Arbitrator [Refer Clause 25] 

 

To,  
The Director 

AIIMS, Jodhpur 
 

 

Dear Sir,  
In terms of clause 25 of the agreement, particulars of which are given below, I/we hereby 

give notice to you to appoint an arbitrator for settlement of disputes mentioned below:  
1. Name of applicant  
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.  
3. Full address of the applicant  
4. Name of the work and contract number in which arbitration sought  
5. Name of the Division which entered into contract  
6. Contract amount in the work  
7. Date of contract  
8. Date of initiation of work  
9. Stipulated date of completion of work  
10. Actual date of completion of work (if completed)  
11. Total number of claims made  
12. Total amount claimed  
13. Date of intimation of final bill (if work is completed)  
14. Date of payment of final bill (if work is completed)  
15. Amount of final bill (if work is completed)  
16. Date of request made to SE for decision  
17. Date of receipt of SE's decision  
18. Date of appeal to you  
19. Date of receipt of your decision. 

 

Specimen signatures of the applicant (only the person/authority who signed the 

contract should sign) 

 

I/We certify that the information given above is true to the best of my/our knowledge. 

I/We enclose following documents. 

 

Statement of claims with amount of claims. 
 

Yours faithfully,  
(Signatures) 

 

 

Copy in duplicate to:  
1. The Executive Engineer,  

...........................Division.  
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PROFORMA OF SCHEDULES  
(Refer standard clauses of contract of CPWD) 

 

SCHEDULE ‘A’ 

 

Schedule of quantities (Enclosed) 

 

SCHEDULE ‘B’ 

 

Schedule of materials and services to be issued to the contractor. 
 

S.  Description of Quantity Rates in figures & words at which the Place of issue  

No.  item   material  will  be  charged  to  the   

     contractor   

1. 2.  3. 4. 5.  

  ----------------- ---------- ---------------------------------------------- ----------------------  

  NIL---------------- NIL     

         

SCHEDULE ‘C’       

Tools and plants to be hired to the contractor   

Sl.  Description    Hire charges per day Place of issue  

No.         

1.    2.  3. 4.  

01 Area for storage / Site Office  As per Clause Site Premises  

02  Temporary Building  As per Clause Site Premises  

03  Labour Hutments   NoLabourHutment -  

      permitted at site   

        

SCHEDULE ‘D’       

Extra schedule for specific requirements/documents for the work, if any   

-----------------------------------------  

   NIL…………………………………………….  

 

SCHEDULE ‘E’ 

Reference to General Conditions of contract General Conditions of  
Contracts 2014 (amended up to  
date)  
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NAME OF WORK: PAINTING WORK FOR RESIDENTIAL QUARTERS, HOSTELS 
& DINNING BLOCK, RESIDENTIAL COMPLEX, AIIMS, JODHPUR. 

 

(i) Estimated cost of work : Rs. 1,88,24,938/- 

(ii) Earnest money :  Rs. 3,77,000/- 

(iii) Performance Guarantee  5% of contract value 

(iv) Security Deposit   5% of contract value 

SCHEDULE ‘F’     

General Rules & Directions :    

Officer inviting tender   Executive Engineer (Civil), AIIMS 

    Jodhpur 

Definitions:     

2(v) Engineer-in-Charge   Executive Engineer (Civil), AIIMS 

    Jodhpur 

2(viii) Accepting Authority   Director & CEO, AIIMS Jodhpur 

2(x) Percentage on cost of materials and   

 labour to cover all overheads and profits 15%  

2(xi) Standard Schedule of Rates  Delhi Schedule of Rates 2016 

2(xii) Department   AIIMS, JODHPUR 
    

9(ii) Standard CPWD contract Form GCC 2014 Modified & Corrected up to date 

 CPWD form 7/8     

 

Clause 1  
(i) Time allowed for submission of Performance 
Guarantee, program Chart (Time and progress) 

and applicable labour licences, registration with 
EPFO, ESIC or proof of applying thereof from the  
date of issue of letter of acceptance 07 days 

 

(ii) Maximum allowable extension with late fee @0.1% 

per day of performance guarantee amount beyond the 

period (provided in i) above 03 days 

Clause 2  

Authority for fixing compensation under Clause 2 Director & CEO, AIIMS, Jodhpur 

Clause 2A  

Whether Clause 2A shall applicable Yes 

Clause 5  

Number of days from the date of issue of letter of  

acceptance for reckoning date of start 07 days 
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Mile stone(s) as per table given below:-  
Table of Mile Stone(s) 

Sl. Description of Milestone (Physical) Time Allowed in Amount to be withheld 

No.  days (From date in case of non- 

  of start) achievement  of 

   milestones   

1 
40% Financial Progress shall be 

First Quarter 2.5% of contract value 
achieved       

2 
70% Financial Progress shall be 

Second Quarter 
2.5% of contract value 

achieved 
    

      

3 
90% Financial Progress shall be 

Third Quarter 
2.5% of contract value 

achieved 
    

      

4 
100% Financial Progress shall be 

Fourth Quarter 
2.5% of contract value 

achieved 
    

      

Time allowed for execution of work. 

 

Authority to Decide: 

(ii) Extension of time:  
a) Executive Engineer, AIIMS Jodhpur  

(Engineer in Charge) 
 
(Within stipulated Date of Completion) 

 

b)  Director & CEO, AIIMS, Jodhpur 

 

(Beyond stipulated Date of Completion) 

 

(iii) Rescheduling of Mile Stones:  
a) 

 
Executive Engineer, AIIMS Jodhpur 
(Engineer in Charge) 

 

(Within stipulated Date of Completion) 

 

b)  Director & CEO, AIIMS Jodhpur 

 

(Beyond stipulated Date of Completion) 

 

(iv) Shifting of date of start in case of delay Director & CEO, AIIMS Jodhpur in handing 
over of site 

 

Clause 6, 6A  

Clause applicable – (6 or 6A) 6A 

Clause 7  

Gross work to be done together with net payment/  

Adjustment of advances for material collected, if  

any since the last such payment for being eligible  

to interim payment. Rs. 15 Lakhs 

Clause 10A  

List of testing equipment to be provided by the contractor at site lab. Yes 

As per Work requirement  

Clause 10B (ii)  

Whether clauses 10B (ii) shall applicable No 

Clause 10C  

Component of the labour expressed as percentage of value N.A. 
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of the work 

 

CLAUSE 10 CC  
Clause 10 CC to be applicable in contracts with stipulated 

period of completion exceeding the period shown in next  
column. 

 
 
 
 

 

12 Months 

 

Schedule of component of other Materials, Labour, POL etc. for price escalation 

Component of civil (except materials covered  
under clause 10 CA)/Electrical construction value of work Xm….NIL…..% 

 

 

Component of labour-expressed as percent of total value of work 

 

 

Y……NIL…..% 

 

Clause 11      

Specification to be followed for execution of work CPWD Specifications for 

  Works -2009, Vol I & II 

  with up to date correction 

  slips   till   last   date   of 

  submission  of  tender and 

  as detailed in 
  nomenclature of   item. 

  Particular specification 
  attached with the tender. 

Clause 12      

Deviation limit beyond which clauses 12.2 & 12.3     

shall apply for building work  .........30%..............................   

Deviation limit beyond which clauses 12.2 & 12.3     

shall apply for  foundation work      

(except items mentioned  in earth work      

sub head in DSR and related items )  .........NA.............................   

Deviation limit for items mentioned in earth      

work sub head of DSR and related items  .........NA.................................   

Clause 16      

Competent Authority for deciding reduced rates  Director & CEO AIIMS Jodhpur 

Clause 18      

List of mandatory machinery tools & plants to be As per work requirement and directions 

deployed by the contractor at site: -  of Engineer –in-Charge.   

Clause 25      

Constitution of Dispute Redressal DRC shall constitute One Chairman and Two 

Committee (DRC): Members     
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Clause 36 (i): Requirement of Technical Representative(s) and recovery Rate 
 

      Rate at which recovery 

 
Minimum 

 
Designation 

Mini  shall be made from the 
  

mum 
 

contractor in the event 
S. qualification of Discip (principal Num 

Exp. of not fulfilling 
No. technical line technical/technical ber 

in provision of clause 36(i)  
representative 

 
representative 

 

  
Yrs. 

 
per month      

      Figures Words 

1 
Graduate/Diploma 

Civil 
Principal Technical 

05 01 Rs. 
Ten 

Engineer Representative 
Thousand     

10,000     
only        

        

 

Graduate/Diploma 
 Project Planning /    

Eight 
2 Civil Site/Billing 02 01 Rs. 

Engineer 
Thousand      

8,000/-   

Engineer 
  

only       
        

 
 
 
 

 

` 

 
 
 
 

Executive Engineer (Civil)  
AIIMS, Jodhpur  
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SPECIAL CONDITIONS OF CONTRACT (SCC) 
 

1. Definitions and interpretation  
1(a) “Specification” means the specification included and/ or referred to in the Tender 

document and any modification thereof or addition thereto as may from time to time be issued 
to the Contractor. 

 

(b) “Temporary Works” means all temporary works of every kind required in or about the  
execution and completion or maintenance of the Works and the remedying of any defects 
therein. 

 

(c) “Urgent Works” means any urgent works which in the opinion of the E.I.C. becomes  
necessary at the time of execution and/or during the progress of work to obviate any risk of 

accident or failure or to obviate any risk of damage to the structure of services or required to 
accelerate the progress of the work for which becomes necessary for safety and security or for 

any other reason E.I.C may find it necessary. 

 

2. Scope of Contract  
a. The contract comprises the painting, patching, completion, remedying the defect of the 

works and except in so far as the Contract otherwise stipulates the provision of all labour, 

materials, constructional plant, machinery temporary works and everything whether of a 

temporary or permanent nature required in and for such work, completion far as 

necessary for providing the same as specified in or reasonably to be inferred from the 

Contract. 

 

3. Disruption of Progress  
(a) The Contractor shall give adequate but not less than 1 week written notice to the 

Engineer-In-Charge whenever planning or progress of the works is likely to be delayed or 

disrupted unless any further drawing or order, including a direction, including a direction, 

instruction or approval, is required to be issued by the Engineer-In-Charge. The notice shall 

include details of the drawing or order required explaining why and by when it is required and 

of any delay or disruption likely to be suffered if it is late. 

 

(b) If by reason of any failure or inability Engineer-In-Charge to issue within 1week any 
drawing or instruction for which notice has been given by the Contractor and the contractor 

suffers delay then the Engineer-In-Charge shall any extension of time under respective clause. 
Notwithstanding anything stated above, the contractor shall not be eligible for any financial 

compensation arising out of the above. 

 

4. Further Drawings and Instructions  
The contractor shall carry out and complete the said work in every respect in accordance with 

this Contract and with the directions of and to the satisfaction of the Engineer-In-Charge. The 
Engineer-In-Charge may in his absolute discretion and from time to time further issue 

drawings and/or written instructions, details, directions and explanations, which are hereafter 
collectively referred to as “Engineer-In-Charge Instruction” in regard to:  
(a) The variation or modification of the design, quality or quantity of items of works or 

the addition or omissions or substitution of any item.  
(b) Any discrepancy in the drawings or between the bill of quantities and/or drawings 
and/or specification.  
(c) The removal from the site of any material brought thereon by the contractor and the 
substitution of any other material therefore.  
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(d) The removal and/or re-execution of any works executed by the Contractor. 

(e) The dismissal from the works of any persons employed thereupon. 
(f) The opening up for inspection of any work covered up.  
(g) The amending and making good of any defects under clause thereof. 

 

The contractor shall forthwith comply with and duly execute any work comprised such as 

Engineer-In-Charge or his authorized technical representative instructions provided always 

that verbal instructions, directions and explanations given to the contractor or his 

representative upon the works by the Engineer-In-Charge or his authorized technical 

representative, shall if involving a variation, be confirmed in writing by the contractor within 

three days, and if no dissented from in writing within a further three days by the Engineer-In-

Charge or his authorized technical representative, such shall be deemed to be EE / PC 

instructions within the scope of the contract. 

 

5. Contractor’s General Responsibilities 

(a) Execution of works  
The Contractor shall, subject to the provisions of the Contract, and with due care and 

diligence, execute and complete the Works & remedy any defects therein in accordance with 

the Contract. The Contractor shall provide all labour, including the supervision thereof, 

materials and all other things, whether of a temporary or permanent nature, required in and for 

such execution, completion, maintenance and remedying of any defects in and for such 

execution, completion, maintenance and remedying of any defects, so far as the necessity for 

providing the same is specified in or is reasonably to be inferred from the Contract. 

 

If the contractor finds any discrepancy in the drawings or between the drawings bill of 

quantities and specifications, he shall immediately and in writing refer the same to the 
Engineer-In-Charge or his authorized technical representative who shall decide which is to be 

followed. 

 

The successful contractor is bound to carry out any items of work necessary for the 
completion of the job even through such items are not included in the bill of quantities and 
rates instructions in respect of such additional items and their quantities will be issued in 
writing by the Engineer-In-Charge or his authorized technical representative. 

 

The contractor must bear in mind that all the work shall be carried out strictly in accordance 
with the specifications as given in these documents and also in compliance of the 

requirements of the local public authorities and to the Requirements/satisfaction / direction of 
the Engineer-In-Charge or his authorized technical representative and no deviation of any 

account will be permitted. 

 

The contractor shall have to use materials from the makes/manufacturers specified in the list 

of materials of approved brand and/or manufacture contained in the contract documents and as 

approved by Engineer-In-Charge or his authorized technical representative. Wherever 

different pattern/Design/Quality of materials with same specification make as specified in the 

contract, is available in the market, Engineer-In-Charge or his authorized technical 

representative will approve the pattern/Design/Quality of the material/item which shall be 

final and binding on the contractor.  
Engineer-In-Charge or his authorized technical representative is empowered to cancel an 
approval of material if subsequently it is found that approved material once brought at site and 
tested does not meet the requirement as specified in the contract. In such case Engineer-In-  
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Charge or his authorized technical representative will accord approval of alternate material in 
consultation with Engineer-in-Charge. 

 

(b) Adequacy, stability and safety:  
The contractor shall take full responsibility for the adequacy, stability and safety of all site 
operations and methods of construction. 

 

(c) Temporary Works and Arrangements:  
The contractor shall furnish to the Engineer-In-Charge or his authorized technical 

representative full particulars, drawings, etc. of all temporary works necessary for the 

execution of the works and shall allow sufficient time for Engineer-In-Charge or his 

authorized technical representative to consider the same. The Engineer-In-Charge or his 

authorized technical representative reserve the right to comment on the Contractor’s proposals 

if they consider that modifications should be made. The Contractor’s shall be solely 

responsible for the stability and safety of all temporary works including obtaining statutory 

approvals and payment of statutory fees, if any. The Engineer-In-Charge or his authorized 

technical representative will indicate the site(s) for such temporary works and the Contractor 

will have to restrict his requirements to the same .Should it be necessary to shift the temporary 

works to some other allotted place during the execution of the works, the Contractor shall do 

so, when informed by the PC, at his own cost and without any delay or demur. Such shifting 

of temporary works may be in part or in full. 

 

(d) Initial and Final Clearance of site for temporary works:  
The contractor shall be responsible for the clearance of the site of all mulbah, rubbish etc. to 
be removed off site to a location to be provided by the contractor and approved by the 
Engineer-In-Charge or his authorized technical representative. The cost of all this shall be 
borne by the contractor. 

 

(e) Storage cleaning and Dewatering  
The Contractor shall at all times during construction keep the Site clean and free from all 

debris and unwanted materials on a daily basis as per instructions of the Engineer-In-Charge 
or his authorized technical representatives.  
Storage of materials shall be in organized manner and in proper compartments as directed by 

Engineer-In-Charge or his authorized technical representatives storage on suspended floors 

shall not be permitted unless specifically approved in writing by the Engineer-In-Charge or his 

authorized technical representatives for specific materials in specific locations and in 

approved manner, Engineer-In-Charge or his authorized technical representatives shall be 

furnished with load details, if requested, before seeking approval for storage.  
Regular cleaning operations shall be undertaken to remove all dust, debris, waste materials 
etc. A cleaning schedule shall be maintained.  
Contractor shall make his own arrangement for storage of those materials, which can be 

accommodated at site. Contractor shall be fully responsible for safe custody of the same. 

Materials shall be considered as “Delivered at site” only after the physical presence of 

materials at site are verified by the Engineer-In-Charge or his authorized technical 

representatives. Stores elsewhere shall not be eligible for being considered as “Delivered at 

site”.  
Contractor shall be responsible to keep entire site free from water due to water coming from 

any source at any source at any level and shall protect all materials and works from being 
damaged by the water from any source. Any expenditure incurred by the Contractor in 

fulfillment of his obligations under this sub-clause shall be deemed to have been included in 

the Contract sum.  
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(f) Coordination of builders work required for services and Installation of equipments:  
The Contractor shall co-ordinate the requirements for holes, fixings and builders work, for 

internal and external services installations in accordance with the requirements of the relevant 
drawings, which shall be made available to Contractor by the Engineer-In-Charge or his 

authorized technical representatives.  
The Contractor’s attention is also drawn to the fact that all holes, chases etc. shall be left in the 

building work as it proceeds and cut-out subsequently except in so far as may be necessary 

due to subsequently except in so far as may be necessary due to subsequent authorized 

instructions,  
The Contractor shall therefore obtain necessary builders work details in such order and in such 
time as to enable them to be checked and approved by the Engineer-In-Charge not less than 
one week before the actual construction is planned to take place. 

 

10. Watching & Lighting  
The Contractor shall throughout the execution and completion of the Works and the 

remedying of the Site and the Works and the remedying of any defects therein have full regard 

for the safety of all persons entitled to be on the Site and keep the site and the Works in 

Orderly state appropriate to the avoidance of danger to such persons and in connection with 

the Works provide and maintain at his own cost all lights, guards, fencing and watching when 

and where necessary or required by the Engineer-In-Charge, or by any duly constituted 

authority , for the execution and for the protection of the Work, and/or for the safety and 

convenience of the public or others and take all reasonable steps to protect the environment on 

and off the site and to avoid damage or nuisance to person or property of the public or others 

resulting from pollution , noise and other causes as a consequence of his methods of operation. 
 

 

11. Care of Works  
From the commencement to the certified completion of whole works, the Contractor shall take 

full responsibility for the care thereof and of all temporary works and in case any damage loss 
or injury shall happen to the works or to any part thereof or to any temporary works from any 

cause whatsoever save and except the expected risks as defined in sub clauses of Clause -12. 

 

The contractor shall at his own cost repair and make good the same so that on completion, the 

works shall be in good order and condition and conformity to every respect with requirements 

of the contract and Engineer-In-Charge or his authorized technical representative’s 

instructions. The Contractor shall also be liable for any damage to the to the works occasioned 

by him including subcontractors in the course of any operations carried out by him for the 

purpose of completing any outstanding work and complying with his obligations under clause 

32 hereof. The contractor shall indemnify the Employer from all risks on this account. 

 

12. Expected Risks & Force Majeure 

(a) Expected Risks  
The "expected risks" are war, hostilities (whether war declared or not), invasion act of foreign 

enemies, rebellion, revolution, insurrection or military or usurpe power, civil war, or (unless 

solely restricted to the Contractor or of his sub-Contractors and arising from the conduct of, 

their workmen) riot, commotion or disorder or radiation or contamination by radio-activity 

and other hazardous properties of any explosive, nuclear fuel or from any nuclear waste from 

the combustion of nuclear fuel, radioactive toxic explosive, nuclear assembly nuclear 

component thereof, pressure waves caused by aircraft or aerial devices traveling at sonic or 

supersonic speed, or any such operation of the forces of nature as an experienced contractor  
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could not foresee ,or reasonably make provision for any insure against all of which are herein 
collectively referred to as “the expected risk”. 

 

(b)Force Majeure  
(i) Any failure or delay in the performance by either party hereto of its obligations under his 

Contract shall not constitute, a breach thereof or give rise to any claims for damages if, 

and to 'the extent that it is caused by occurrences beyond the control of the party affected, 

namely, acts of God, floods, explosions, wars, riots, storms, earthquakes, insurrection, 

epidemic or other natural disasters. The party so affected shall continue to take all actions 

reasonably within its power to comply as far as possible with its obligations under this 

Contract. The affected party shall promptly notify the other Party after the occurrence of 

the relevant event and shall use every reasonable effort to minimize the effects of such 

event and act in all good faith with due care and diligence.  
(ii) In the event of the effect of force majeure continuing beyond the period of One hundred 

and eighty (180) days, the parties shall mutually decide whether or not to terminate this 
Contract. In the event of termination of contract the contractor shall be paid for the work 

done and which has been accepted and certified by the PC and shall not assert any 
additional claims against the Client. 

 

13. Contractor's Superintendence  
(a) The contractor shall be solely responsible for the means, methods, techniques, sequence 

and procedure of construction. The Contractor shall be responsible to see the completed 
work complies accurately with the Contract Document.  
The Contractor shall give or provide all necessary superintendence during the execution 
of the Works. 

 

(b) Contractor's Senior Representative for Execution & Coordination of Works  
The Contractor shall have on site all times during working hours throughout the course 

of the Contract or at least one Competent senior representative who shall be empowered 

to make decisions binding on the Contractor in respect of all matters likely to arise in 

connection with the execution & coordination of the works at site and shall keep 

Engineer-In-Charge informed at all times about the name and designation of such 

representative. Contractor’s Senior Representative shall have the power to take joint 

measurement and sign the measurement books/bills. Any direction, explanations, 

instructions or notices given by the Engineer-In-Charge or his authorized technical 

representatives to such representative shall be held to be given to the Contractor. In case 

of absence of Senior Representative from the site other alternative representatives must 

be available at site with same powers. The curriculum vitae (CV) of the following key 

personnel proposed to be deployed at site for the entire duration is also required to be 

submitted. 

• Director/Project Coordinator  
• Project Managers  
• Construction Engineers  
• Project Engineers  
• Billing Engineers  
• Quality Control Engineers  
• Planning Engineers  
• Safety Engineer 

 

It may please be noted that the contractor under normal circumstances would not be 

allowed to replace the key personnel during the execution of the contract. However, for 
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any reasons, due to unavoidable circumstances if it becomes necessary in the interest of 

the project to replace any one /all the above key personnel the Contractor must submit the 

CV of the new personnel (having similar qualification and experience) Engineer-In-

Charge or his authorized technical representatives for their approval. 
 

A list of all technical and key personal staffs must be submitted to the Engineer-In-

Charge or his authorized technical representatives with their area of work /responsibility 

with verified signature and the link persons to receive the instruction at site (in case the 

main person was not found at site) during the inspection by Engineer-In-Charge or his 

authorized technical representatives. If any staff of contractor was found not sufficient 

suitable capability to execute the assigned work for the project must he replaced by the 

contractor. 

 

(c) Contractor’s Employees 
 

The Contractor shall provide and employ, after approval from the Engineer-In-Charge or 

his authorized technical representatives on the site in connection with the execution, 

completion of works and remedying any defects therein all Engineering staff / technical 

assistants are qualified, skilled and experienced in their respective trades, foremen and 

leading hands as are component to give proper supervision, ensuring quality & output to 

the work they are required to supervise, and also such skilled, semi-skilled and un skilled 

labour as are necessary for the proper and timely execution, completion of work and 

remedying and defects in the works No child labour shall be employed on the work. All 

the skilled semi-skilled and unskilled labour shall work under the sole guidance of the 

contractor's senior representative. 
 

(d)Removal of Contractor's Employees  
The Contractor shall on the direction of the Engineer-in-Charge immediately dismiss 
from the works any person employed thereon by him who may, in the opinion of the 

Engineer-in-Charge be incompetent or misconduct himself and such person shall not 
be again employed on the works without the permission of the Engineer-In-Charge. 

 

(e) Unauthorized Persons  
No Unauthorized persons are allowed on the site. The Contractor shall instruct all such 
persons to keep out and shall take steps to prevent trespassing .however the Contractor 
will make sure to provide free access at any time for Engineer-In-Charge to the site 
and other working places. 

 

14. Compliance with Statues, Regulations, Etc.  
The contractor shall conform to provisions of any statue ,ordinance, law, act of the 

legislature relating to the works, and to the regulations an by-laws of any local or other 

duly constituted authority and of any water, electric supply and other companies 

and/or authorities with whose systems the structure is proposed to be connected. The 

Contractor shall keep the Engineer-In-Charge indemnified against all fines or penalties 

or liability of every kind for breach of any such statutory ordinance, law act of the 

legislation, regulations, and byelaws as aforesaid.  
The Contractor shall before making any variations from the drawings or specification 
that may s that may be necessitated by so regulations, give to the Engineer-In-Charge 

written notice, specifying the variation proposed to be made and the reasons for  
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making it and apply for instructions thereon. The Contractor will not execute any work 
without written permission from the Engineer-In-Charge. 

 

The contractor shall bring to the attention of the Engineer-In-Charge all notices 
required for execution by the said acts, regulations or bye-laws to be given to any 
authority and pay to such authority or to any public office all fees that may be properly 
chargeable in respect of the works and lodge the receipts with the Engineer-In-Charge. 

 

15. Quality of Materials, Workmanship and Test  
(a) All materials and Workmanship shall be the best of the respective kinds described in 

the Contract and in accordance with the Engineer-In-Charge and his authorized 

technical representative’s instructions and shall be subjected from time to time to such 

tests as the Engineer-In-Charge may direct at the place of manufacture or fabrication 

or on the Site or at an approved testing laboratory, The source of supply and /or 

manufacturing within/out site India may be inspected by the Client/any representative 

as nominated by the client. The expenditure on this account is deemed to be included 

in the rate quoted.  
The contractor shall upon the instruction of the Engineer-In-Charge and his authorized 

technical representative furnish him with documentation to prove that the materials & 

goods comply with the requirements of contract and for requirements stated above. 

The Engineer-In-Charge may issue instruction in regard to removal of material from 

site or any work, if these are not in accordance with the contract. The contractor shall 

provide such assistance instruments, machinery, labour and materials as are normally 

required for examining, measuring, sampling and testing and-material or part of work 

before incorporation in the works for testing as may be selected and required by the 

Engineer-In-Charge.  
Engineer-In-Charge may carry out Third Party Quality Assurance/Audit by an 
independent agency/ individual/firm/institute at-any time. The agency will be 

permitted and offered all support related to site inspection by the contractor. 
Suggestions therein will be carried out without any extra cost. 

 

(b) Samples  
(i) All samples of adequate numbers, sizes, shades & pattern as per specification 

shall be supplied by the contractor without any extra charge Contractor shall 

submit Samples to the Engineer-In-Charge for approval. If certain items proposed 

to be used are of such nature that samples cannot be presented or prepared at the 

site, detailed literature/test certificate of the same shall be provided instead to the 

satisfaction of the Engineer-In-Charge. Each Sample will be identified clearly as 

to material, Suppler. pertinent data such as catalogue numbers and the use for 

which intended and otherwise as Engineer-In-Charge may require to review the 

submittals for the limited purposes required by paragraph (d) below. The numbers 

of each Sample to be submitted will be as specified in the Specifications, or as 

shall be specified by the Engineer-In-Charge. The sample, room will be made and 

maintained with all the samples approved till the end of warranty period /defect 

liability period.  
(ii) Submittal Procedures  

(aa) Before submitting each Sample, Contractor shall have determined and 
verified all materials with respect to intended use-fabrication, shipping, 

handling, storage, assembling and installation pertaining to the performance 

of the Work and All information relative to Contractor’s sole responsibilities  
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in respect of means, methods, techniques, sequences and procedures of 
constructions and safety precautions and programs incident thereto.  

(ab) Each submittal will bear in specific written indication that Contractor has 
satisfied Contractor's obligation under the Contract Documents, with respect 
to Contractor's review and approval of that submittal.  

(ac) At the time of each submission, contractor shall give Engineer-In-Charge 
specific written notice of such variations if any that the sample submitted 

may have from the requirements of the contract document, such notice to be 
separate from the submittal and in addition shall cause a specific notation to 

be made on each sample submitted for review and approval of each such 

variation.  
iii) Review and Approval: Sample shall be reviewed and approved only to determine 

if the items covered by the submittals will, after installation or incorporation in 

the work, conform to the information given in the contract documents and be 

compatible with the design concept of the complete project functioning as a 
whole as indicated by the contract documents, drawings.  

iv) Review and approval will not extend to means, methods, techniques, sequences 
or procedures of construction. The review and approval of a separate item as such 

will not indicate approval of the assembly in which the item functions. Contractor 

shall make corrections required by Engineer-In-Charge and shall submit as 
required new Samples for review and approval. Contractor shall direct specific  
attention in writing to revisions other than the corrections called for and by 
Engineer-In-Charge on previous submittals.  

(v) Above referred review and approval Samples shall not relieve Contractor from 

responsibility for any variation from the requirements of the contract Document 

unless Contractor has in writing called PC attention to each such variation at the 

time of submission as specified above and received written approval of each such 

variation by specific written notation thereof incorporated in or accompanying the 

Sample approval ; nor will any approval by Engineer-In-Charge relieve 

Contractor from responsibility for complying with the requirements of contract.  
(vi) Only when the samples are approved in writing by the Engineer-In-Charge, the 

contractor shall proceed with the procurement and installation of the particular 

material/equipment. The approved samples shall be signed by the Engineer-In-

Charge for identification and shall be kept on record at site office until the 

completion and acceptance of the work and shall be available at the site for 

inspection/comparison at any time. The contractor shall keep with him a duplicate 

of such samples to enable him to process the matter.  
(vii) For items of works where the samples are to be made at the site, the same 

procedure shall be followed. All such samples shall be prepared at a place where it 
can be left undisturbed until the completion of the project.  

(viii) The Engineer-In-Charge shall communicate his comments/approval to the 

Contractor to the samples at his earliest convenience. Any delay that might occur 
in approving of the samples for reasons of its not meeting with the specifications 

or other discrepancies, inadequacy in furnishing samples of best qualities from 
various manufacturers and such other aspects causing delay in the approval of the  
materials/equipment’s etc., shall be to the account of the contractor. In this respect 
the decision of the Engineer-In-Charge shall be the final.  

ix) On delivery of the supplies of materials /equipments for permanent works at the 
site, the contractor shall specifically arrange to get the supply inspected by the 
Engineer-In-Charge and compared with the approved samples and his specific 
obtained before using the same in the work.  
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x) Approving authority of sample: Sample of items costing up to Rupees five lacs 
will be approved by Engineer-In-Charge and incase the total cost of items is more 
than Rupees five lacs, Engineer-In-Charge will recommend and final approval will 
rest with client .  

(c) Cost of Tests  
The cost of making any test shall be borne by the Contractor as intended by or 

provided for the contract or as found necessary by the Engineer-In-Charge for 

ascertaining whether the quality of materials intended to be used by the Contractor 
in the Works is acceptable, whether any finished or partially finished work is 

appropriate for the purposes which it was intended to fulfill.  
(d) Standards and codes  

The Contractor shall at his own cost provide one set of approved standards and 

codes to which the proposed materials, items & works to be executed shall conform. 
Such a set shall be handed over to client and Engineer-In-Charge for ready 

reference .All materials, items and works, when submitted for approval shall have 
reference of Tender Specifications and drawings and of clauses of relevant standard 

codes for acceptance criteria.  
(e) Testing facilities  

The Contractor shall at his own cost provide testing facilities as per CPWD scale 
and IS codes at site as stipulated in the CPWD Works manual/as per Contract 
document or as directed by the Engineer-In-Charge.  
In case certain tests are to be carried out in approved outside laboratory, as 
stipulated in the contract document/as directed by the Engineer-In-Charge, the 
Contractor shall bear entire cost including samples, taking samples, testing, reports 
etc. 

 

17. Absence of Specifications  
If the specifications do not contain particulars of materials and works which are obviously 

necessary for the proper completion of the works, and the intentions to include, which is 

referred, all such materials and works shall be supplied and executed by the Contractor 

without extra charge. If the Contractor requires additional information, he shall In 

pursuance of clause 2 hereof, so request in writing well in advance to commencement of the 

particular work to the PC who will issue such detailed information within a reasonable 

time. 

 

18. Obtaining Information’s related to Execution of work  
No claim by the Contractor for additional payment will be entertained which in 

consequent upon failure on his part to obtain correct information as to any matter affecting 
the execution of the works, nor will any misunderstandings or the obtaining of incorrect 

information or the failure to obtain information relieve him from any risks or from the 
entire responsibility for the fulfillment of the contract. 

 

19. Access for inspection  
Persons nominated by Engineer-In-Charge and their respective representatives shall at all 
reasonable times have free access to work and/or to be workshops, factories or other 

places where materials are lying or form which they are being obtained and the Contractor 
shall extend necessary service to Engineer-In-Charge and their authorized technical 

representatives every facility necessary for checking measurements, inspection and 
examination and test of the materials and workmanship.  
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20. Examination of Work before covering up  
(a) No part of the works shall be covered up or put out of view without the written 

approval of the Engineer-In-Charge and the contractor shall afford full opportunity for 

the Engineer-In-Charge to examine and measure any work which is about to be 

covered up or put out of view and to examine before permanent work is place thereon. 

The Contractor shall give due notice to the Engineer-In-Charge whenever any such 

work is or ready or about to be ready for examination and the PC shall, without 

unreasonable delay, unless he considers it necessary and advises the contractor 

accordingly, attend for purpose of examining and measuring such work or examining 

such work.  
(b) Uncovering and making opening  

The contractor shall uncover any part or parts of the works or make openings in or 
through the same as the Engineer-In-Charge may from time to time direct and shall 
reinstate to make good such part or parts to the satisfaction of the pc. No extra payment 
will be paid for this. 

 

21. Assignment  
The contractor shall not, without the prior consent of the pc assign the contractor or any 
part thereof, or any benefit or interest therein or there under, otherwise than by:  

- A change in favour of the contractor’s bankers of any moneys due or to become due 

under the Contract, or  
- Assignment to the Contractor’s insurers (in case where the insurers have discharged the 

 

Contractor’s loss or liability) of the contractor’s right to obtain relief against any other 

party liable. 
 

The contractor shall not sub-contract the whole of the Works. The contractor shall not 

subcontract any part of the Works without the prior consent of the Engineer-In-Charge and 

Client, except where otherwise provided by the Contract. Any such consent shall not 

relieve the Contractor from any liability or obligation under the Contract and he shall be 

responsible for the acts, defaults and neglects of any Subcontractor, his agents, servants or 

workmen as fully as if they were the act, default or neglect of the Contractor, his agent, 

servants or workmen. Such Permission may be granted only for the super specialized work 

etc. and the decision of Client shall be final. 

 

22 Claims 

The Contractor shall send to the Engineer-In-Charge once in a every month an account giving  
particulars as complete and fully detailed as required of all claims for any additional 

payments, to which the contractor may consider himself entitled and of all extra or 

additional/substituted work ordered by the Engineer-In-Charge which he has executed during 

the preceding month subject of provision under relevant clauses of contract hereof. 

 

23 Variations  
(a) The Engineer-In-Charge with the prior approval of the Competent Authority in 

determining revised quantity, form or quality shall make and variation in the form, 
 

quality or quantity of the works or any parts thereof that may necessary and for that 

purpose or if for any other reason it shall, in his opinion be desirable, ha shall with the 

prior approval of the Client order the contractor to do and the contractor shall do any 

of the following: 
 

i) Increase or decrease the quantity of any work included in contract  
ii) Omit any such work.  
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iii) Change the character or quality or kind of any such work.  
iv) Change the levels, lines, position and dimensions of any part of the works.  
v) Execute additional work of any kind necessary for the completion of the works.  
vi) Change any specified sequence or timing of construction of any part of the work. 

 
No such variation shall in any way vitiate or invalidate the contract, but the cost, if 
any, of all such variations shall be taken in account for payment to the contractor as an 

addition or adjustment to the amount of contract sum. Provided that where the issue of 

instruction to vary the works is necessitated by some default or breach by the 
contractor or for which he is responsible, any additional cost attributable to such 

default or breach shall be borne by the contractor. 

 

(b) Order for variation to be in writing  
The contractor shall make no such variations without an order in writing by the 
Engineer-In-Charge with prior approval of the Client, provided that no order in writing 

shall be required for increase up to 02% or decrease in the quantity of any work where 

such increase or decrease is not the result of an order given under this Clause, but is 
the result of the quantities exceeding or being less than those stated in the schedule of 

items. 

 

24 Valuation of variation (extra/additional/omitted items)  
(a) All extra or additional items of work done or work omitted by order of the Engineer-

In-Charge with prior approval shall be priced at the rates of items of similar nature in 
the contract.  
In the absence of any such items of similar nature in the contract the items shall be  
priced as per the following.  

i) The applicable rates of similar items in DSR 2014 and amended up to date of issue of 
NIT.  

ii) In absence of such items in DSR 2014 Schedule of rates the rates shall be derived on  
the basis of rate analysis as per CPWD Procedure 

(b) For the items for which the rates are to be derived as per sub-clause above of the 
 

following shall be applicable: 
 

i) Contractor shall submit rate analysis prepared with all supporting documents.  
ii) The Engineer-In-Charge shall review the same and either recommend for approval or 

ask the contractor to revise the errors in rate analysis or incompleteness in terms of 

supporting documents etc., and re- submit for review.  
iii) On receipt of the decision of the Engineer-In-Charge the contractor shall carry out 

such items of works.  
(c) Claims: The contractor shall send to the Engineer-In-Charge once in every month an 

account giving particulars as complete and fully detailed as required of all claims for 

any additional payments, to which the contractor may consider himself entitled and of 

all extra or additional /substituted work ordered by the Engineer-In-Charge which he 

has executed during the preceding month subject or provisions under relevant clauses 

of contract hereof,  
(d) Inspection & Testing during manufacture: The Engineer-In-Charge shall be 

entitled during manufacture to inspect, examine and test on the contractor's premises 

during working hours the materials' and workmanship and check the progress of 

manufacture of all fabrication materials to be supplied under the contract, and if part of 

the said materials is being manufactured on other premises the contractor shall obtain 

for the Engineer-In-Charge permission to inspect, examine and test as if the said plant  
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were being manufactured on the contractors premises. Such inspection, examination or 
testing if made shall not relieve the contractor from any obligation under the contract. 

 

 

(e) Dates for Inspection & Testing  
The contractor shall agree with the Engineer-In-Charge the date and the place at which 

any plant/works will be ready for testing as provided in the contract and unless the PC 

shall attend at the place so named on the date agreed the contractor may proceed with the 

test in presence of the Engineer-In-Charge or his authorized technical representative and 

shall forthwith forward to the Engineer-In-Charge duly certified copies of the test 

readings. The Engineer-In-Charge shall give the contractor 24 hours’ notice in writing of 

his intention to attend the tests. 

 

(f) Facilities for Testing at Manufacturer's Works 
 

Where the contract provides for tests on the premises of the contractor of any sub-
contractor shall provide such assistance, labour, materials, electricity, fuel, stores, 

apparatus and instruments as may be requisite and as may be reasonably demanded to 
carry out such tests efficiently. 

 

(g) Certificate of Testing 
 

As and when fabrication materials shall pass the tests referred in this clause, the Engineer-

In-Charge shall furnish to the Contractor a certificate in is to that effect. 

 

(h) Rejection 
 

If as a result of such inspection, examination or test of the works (other than a Test on 

Completion the Engineer-In-Charge shall decide that such material is defective or not in 

accordance with the contract he shall notify the contractor accordingly stating in writing 

his objection and reasons thereof. The contractor shall with all speed make good the defect 

or ensures that the material complies with the Contract. Thereafter, if required by the 

Engineer-In-Charge the tests shall be repeated under the same terms and conditions till 

satisfactory results are made available. 

 

(i) Delivery of Materials and Equipment 
 

Unless the Engineer-In-Charge shall otherwise direct, no material shall be brought to the 
site The contractor shall be responsible for the reception on site of all materials and 
contractor's equipment brought at site for the purposes of the contract. 

 

(j) Inspection & Testing and Re-inspection & Retesting  
All deficiencies revealed by testing and inspection shall be rectified by the contractor at 
his own expense and to the satisfaction and approval of the Engineer-In-Charge Rectified 

components shall be subject to re-testing and re-inspection. 

 

(k) Inspection Reports  
The contractor shall provide the Engineer-In-Charge with five copies of 
reports of all inspection and tests. 

 
25. Virtual Completion Certificate  

When the whole of the Works have been substantially and virtually completed and 
have satisfactorily passed any final test that may be prescribed by the Contract:-  
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(a) The Contractor shall give a notice to that effect to the Engineer-In-Charge 
accompanied by an undertaking to finish any outstanding work during the Defects 
Liability Period. Such notice and undertaking shall be in writing and shall be deemed 
to be a request by Contractor.  

(b) The Engineer-In-Charge shall review whether the works are completed in such a 
condition so as to be put to its proper or other intended final use and /or occupied 

without any short comings and no major or minor items of works are remaining which 
in the opinion of the Engineer-In-Charge will cause undue difficulties in satisfactory 

use/ occupation of the Works. 
 

26. Defect after completion  
a) General: Any defect, shrinkage, settlement or other faults which any appear within 

the “Defects Liability Period" arising in the opinion of the Client from materials or 

workmanship not in accordance with the contract, shall upon the direction in writing 

of the Client/ Authorized representative of the owner of the Institute, and within such 

reasonable time as shall be specified therein, be amended and made good by the 

contractor, at his own cost and incase of default the Client may employ , and pay 

other persons to amend and make good such defects, shrinkage, settlements or other 

faults and all damages, loss and expenses consequent thereon or incidental thereto 

shall be make good and borne by the contractor and such damage, loss and expenses 

shall be recoverable from the bills due or may be deducted from any money due to 

that may become due to the contractor, or they may in lieu of such amending and 

making good by the contractor deduct from any monies due to the contractor, a sum , 

to be determined by the Client no amount is available with the Client , the Client may 

recover from the dues of another government department.  
b) Execution of work of repair Etc: Any defects, shrinkage, settlement or other faults 

which may appear or be noticed within the defect liability period, and arising in the 

opinion of the Client from materials or workmanship not having in accordance with 

the contract, shall upon the direction in writing of the Clients representation and 

within such reasonable time as shall be specified therein and without any delay, be 

amended and made good or replaced by the contractor at his own cost.  
c) Cost of Execution of Work of Repair, Etc: All such works shall be carried out by 

the Contractor at his own expense if the necessity thereof shall, in the opinion of the 
Client, be due to the use of materials or workmanship not in accordance with the 

Contract, or due to neglect or failure on the pad of the Contractor to comply with any 
obligation, expressed or implied, on the Contractor's part under the Contract.  

d) Contractor's personnel to be at site: During the defects liability period the 

contractor shall retain at least one of his authorized representative at site along with 
required tradesmen. 

 
27. Approval and acceptance 

(a) Provisional Acceptance: The work shall be deemed to have been provisionally  
accepted after fulfilment of all the following by the Contractor.  

i) Submitting As-Built Drawings, Catalogues, Brochures, and Data Sheets, manuals 
in the form as directed by Obtaining Certificate of Co PC to Engineer in Charge  

ii) Obtaining Certificate of Completion from the PC  
iii) Obtaining approvals from the local authorities as required for occupation and use 

of the works and handing over such certificates to the Client if such items included 

in the duties or responsibilities of the Contractor by the contract. Contractor is 
required to take approval from respective authorities for his own work. However, 

for building permission etc. approval from local authorities will be done by 
Auditorium Consultant.  
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(a) Certificate of Final Completion  
The contract shall not be considered as completed until a Certificate of Final Completion 
shall have been issued by the Engineer-In-Charge stating that the Works have been 
completed to their satisfaction and remedying /rectifying of defects have been 
satisfactorily performed.  
The Engineer-In-Charge shall give the Certificate for Final Completion:  
 Twenty-eight days after the expiration of the Defects Liability Period 

Or
 If different Defect Liability Periods shall become applicable to different sections or 

parts of the Works. the expiration of the latest of such period
Or 

 As soon thereafter as any works ordered during such period shall have been completed 
to the satisfaction of the Client.

 

Provided always that the issue of the Certificate of Final Completion shall be a condition 
precedent to payment or return to the Contractor the security deposit and/or Performance 
security in accordance with the conditions set out in the contract. 

 

28. Works by Other Agencies  
The client and PC reserves the right to use premises and any portion of the site for the 

execution of any work not included in this contract which it may desire to have carried out by 

other persons simultaneously, and the contractor shall allow the reasonable facilities for the 

execution of such work, but shall not be required to provide any plant or material for the 

execution of such work except by special arrangement with the employer. Such work shall be 

carried out in such manner as not to impede the progress of the works included in the contract 

and the contractor shall not be responsible for any damage or delay which may happen to or 

occasioned by such work. 

 

29. Insurance Policies  
(a) Contractor may take Contractor's All Risk Policy and Third Party Insurance or other 

insurance policies from a first class Insurance Company in the joint name of the 

Contractor and CLIENT and keep it valid against all loss or damages to the Works, 

Materials, Equipment, Persons and Properties from whatever cause arising for which he is 

responsible under the term of contract, other than the expected risks, and in such manner 

that the client and Contractor are covered for the period as stipulated for entire duration 

including the Defects Liability Period and for any loss or damage occasioned by the 

contractor in the course of any operations carried out by him for the purpose of 

Complying with the obligations.  
(b) In the event of the Insurance Policies are taken and kept valid by the contractor, whenever 

claims need to be made for any matter or thing in respect of the insurance covers under 

the insurance Policies, it shall be the responsibility of the Contractor to lodge such claims 

and to follow up and obtain the payments for the claims from the Insurance Companies. 

Should the Client suffers any losses and/or damages in connection with the works and the 

Contractor is unable or unwilling to get such losses and/or damages recompensed by the 

insurance companies, the Client shall recover the amounts in respect of such losses and/or 

damages from the Contractor by way of deductions made from any money that may be 

payable or that may become payable to the Contractor.  
(c) Irrespective of whether the Insurance Policies referred under sub-clause above are taken 

by the Contractor or not and whether the Policies are kept valid or not notwithstanding 
anything stated in the sub-clause as above of this clause, the Contractor shall indemnify  
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the Client from all the compensations and claims that may arise due to loss and damages 
to the works, materials equipment, persons and properties on account of Contractor's 

operations at site during the period and also Defects Liability period and the Contractor 
shall be responsible, liable and bound to the Client to compensate or make good or 

replace the loss or damage arising out of any whatsoever as directed by the Client. 

 

30. Dues not paid by the Contractor  
The contractor shall pay all dues or fees to Statutory authorities and Electric and Water supply 

authorities etc., within due period and indemnify the Engineer-In-Charge from any claims or 

compensations or penalties or damages arising out of non-payment of any such dues or fees. 

However, in case some dues or fees are not paid by him/and or claims for compensations or 

penalties etc. are raised by the Statutory authorities, the Client may deposit the required 

amount for any or all of the above and recover or deduct the same from any money payable to 

the contractor by the Client or any other means available to the Client such as bank guarantee. 

 

31. Billing & Certification  
Contractor shall submit monthly running bills in approved format as per CPWD for executed 

works and materials for which secured advance is desired along with required details and 

measurements as directed by the Engineer-In-Charge. The Contractor shall submit Monthly 

progress Report in triplicate in approved format and containing required number of indexed 

coloured progress photographs. Failure to submit reports may result in holding up of payment 

Certificate.  
The bills along with the Measurement sheets shall be checked/ verified by the 

Engineer-In-Charge Certificate of Payment shall be prepared and certified by the PC on the 

basis of the checked/verified bills and Measurement sheets. The Engineer-In-Charge shall 
send the certificate of payment recommending for payment to the Client.  
Only the quantities of work executed, which correspond to the full description stated in the 
Bills of Quantities, shall be considered for payment. No part —rated items of work will be 
considered for payment in the bills. 

 

32. Term of Payment 

Payment for works: -  
The contractor shall be paid monthly on the submission by the Engineer-In-Charge and after 
the approval of Engineer-In-Charge, such sum or price of the works executed up to the end of 

the previous month after adjusting payments made in earlier bills and recovery of all advances 
and retention money ad recoveries as per the Contract. No interim payment is permitted. 

 

33. Urgent Repairs  
If by reason of any accident, or failure, or other event occurring to or in connection with the 

works, or any part thereof, either during the execution of the works, or during period of 

Defects Liability any remedial or other work or repair, shall, in the opinion of the Client be 

urgently necessary for the safety of the Works and the Contractor is unable or unwilling at 

once to do such work or repair, the Client may employ and pay other persons to carry out such 

work or repair as the case may be and Client may consider necessary. If the work or repair so 

done by the other agency is the work which, in the opinion of the PC the Contractor was liable 

to do at his own expense under the Contract, all expenses incurred by Other agency in so 

doing shall be recoverable from the Contractor by the Client, or may be deducted by the Client 

from any monies due which may become due to Contractor. 

 

34. Plant Temporary Works & Materials  
 
 
 

AIIMS, Jodhpur Page 107 



(a) Plant, etc. Exclusive use for the Works: All Constructional Plant, Temporary Works and 

materials provided by the Contractor shall, when brought on to the Site, be deemed to be 

exclusively intended for the execution of the Works and the Contractor shall not remove 
the same or any part thereof except for the purpose of moving it from one part of the Site 

to another, without the consent, in writing of the PC, which shall not be unreasonably 
withheld.  

(b) Removal of Plant Etc: Upon completion of the Works, the Contractor shall remove from 

the Site all the said Constructional Plant and Temporary Works remaining thereon and 

any unused materials provided by the Contractor, within 10 days of obtaining the 

completion certificate. 

 

35. Reports by Contractor  
(a) The contractor shall maintain daily weather record. Daily maximum and minimum 

temperature and corresponding, humidity shall be recorded and charted. Rainy days shall 

be recorded when the rain lasting more than one hour hampers the work Any other 

inclemency in weather shall be recorded, the records shall be regularly show to the 
Engineer-In-Charge and his signature obtained.  

(b) The Contractor shall file daily category-wise labour report. The report shall indicate 
scheduled requirement against actual strength.  

(c) The Contractor shall prepare Weekly Reports of planned and actual progress of work and 
subsequent week's scheduled work. These will also include material Procurement status. 
These reports shall be submitted to the Engineer-In-Charge & shall be reviewed in weekly 
Co-ordination Meetings.  

(d) The Contractor shall submit Monthly Progress Report as per format approved by 
Engineer-In-Charge along with monthly bills.  

(e) The Contractor as directed by the PC shall prepare further Progress Charts and Schedules. 
Every care has been made to include all the aspects/ terms and condition in these  

documents. However, during execution, any issue arises, which has not been included in these 
documents, norms/ rules & regulations/ terms & conditions as prevalent in CPWD shall be 
followed.  
37. Miscellaneous  
(a) Monthly Progress Photographs: The Contractor shall arrange at his own cost to maintain 

a progress record of the Works by taking postcard size colour photographs (preferably 

digitized photographs) minimum 6 Nos. or more per month or fortnight as directed by the 

Engineer-In-Charge during the constructions stages and after completion and shall supply 

one set to the CLIENT and one set to the Engineer-In-Charge at no extra cost. These 

photographs shall also be submitted as part of the contractors R.A. Bills. The Contractor 

will be required to submit monthly reports on the progress of his work as per the format 

approved by the Engineer-In-Charge.  
(b) Safety Regulations: Contractor shall be fully responsible for the safety of his Employees/ 

Visitors/ Contract Labour/Sub- Contractors Labour. The Contractors shall provide first-
aid box readily available at site. The Contractors shall provide all safety measures as per 
labour safety rules applicable.  

(c) Labour Laws: The Contractor shall strictly adhere to all labour laws prevailing in the 

region. The contractor shall make timely payment of wages of his labour and the wages 
paid to the labour shall be equal to or more than the minimum wage at the time of 
payment. The Contractor shall comply with all applicable labour legislation.  

(d) By-Laws of Statutory Authorities: The Contractor and his labour shall not violate 

municipal/sanitation/health or any other byelaws.  
(e) Tax Deduction at Source: Taxes and surcharge as applicable shall be deducted from the 

amount paid to the contractor towards the value of the work done. The amount so  
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deducted at source shall be deposited into Government Treasury and a certificate thereof 
shall be issued to the Contractor.  

(f) GeneralLighting and Securities: The Contractor shall, throughout the execution, 
completion and remedying of the defects, provide and maintain at his own cost all lights, 

guards, fencing, warning signs and watching, when and where necessary or recommended 

by the Engineer-In-Charge or by any duly constituted authority for the protection, of the 
work or for the safety and convenience of the public or others.  

(g) Definition of “and”, “or”, “and/or”: The terms “and”, “or”, “and/or” used in the content 
with description or enumeration of two or more items or components of work or 
documentation or anything similar shall mean as relevant and applicable to the text.  

(h) Delay in starting the work: No compensation shall be allowed for any delay caused in 

the starting of the work on account of acquisition of land, encroachment or in the case of 

clearance of works, on account of any delay in according sanction to estimate in issue of 

drawings, decisions etc. However, the extension of time shall be granted as per relevant 
conditions of contract.  

(i) Technical Examination: The Client shall have the right to cause Audit and Technical 

Examination of the work and final bills of the contract including all supporting vouchers, 

abstracts, etc. to be made as per payment of the final bill and if as a result of such Audit 

and Technical Examination the sum is found to have been overpaid in respect of any 

work done by the contractor under the contract and found not to have been executed, the 

contractor shall be liable to refund the amount of over payment and it shall be lawful for 

the CLIENT to recover the same from the security deposit or Performance Security of the 

contractor or from any dues payable to the contractor. If it is found that the contractor was 

paid less than what was due to him under the contractor in respect of any work executed 

by him under the amount of such under payment shall be duly paid. The work comes 

under the purview of CVC and as such all orders and instructions ate applicable to this 

work.  
In the case of any audit examination and recovery consequent on the same the 

contractor shall be given an opportunity to explain his case and the decision of the 
CLIENT shall be final payment on this account will be recovered from the contractor.  

In the case of Technical Audit consequent on which there is a recovery from the 
contractor recovery should be made with orders of the accepting officer whose decision 
shall be final. All action under this clause should be initiated and intimated to the  
contractor within the period of twelve months from the date of completion.  

(k) Site instruction book: For the purpose of quick communication between Engineer-In-

Charge and the Contractor or his representative, site instruction book shall be maintained 

at site as described below:Any communication, relating the works may be conveyed 

through records in the site instruction book. Such a communication from Engineer-In-

Charge to the Contractor shall be deemed to have been adequately served in terms of the 

Contract. Such site instruction book shall have machine numbered pages in triplicate and 

shall be carefully maintained and preserved by the Contractor and shall be made available 

to Engineer-In-Charge and Client as and when demanded. Any instruction which 

Engineer-In-Charge may like to issue to Contractor may be recovered by the Engineer-In-

Charge in site instruction book and two copies thereof taken by the PC for his record.  
(i) All shuttering material to be used at site will be new/just like new and only ply & 

steel plate will be allowed to be used as directed by Engineer-In-Charge. Only 
steel prop will be used at site and no wooden ballietc will be permitted.  

(ii) The contractor shall have adequate generators of required capacity as per site 
requirement as stand by arrangement.  

(iii) The temporary connection for electric line and water line from local authorities 
shall be taken by the contractor who will bear the expenditures.  

 

AIIMS, Jodhpur Page 109 



(iv) Any dispute arising due to typing mistakes/omissions in the document the decision 
of the client will be final.  

(v) In case the contractor does not agree with any decision of the Engineer-In-Charge 
he may express in writing to the Client within 7 days and the decision of Client 
shall be final and binding on the contractor.  

(vi) Unless otherwise mentioned in the bill of quantity the measurement of works shall 

be done as per given specifications (as specified in Technical Specification of the 

Tender)  and  if the  same  is  not  given  in the  specification,  the  same  shall  be 
measured as per latest relevant BIS codes in force or CPWD Specifications. The 

quantity of steel reinforcement and the structural steel sections incorporated in the 
work shall be measured and paid on the basis of standard coefficients of sections  

as per BIS Codes of practice.  
(vii) No idling charges or compensation shall be paid for idling of the contractor’s 

labour, staff or P & M etc. on any ground or due to any reason whatsoever.  
(viii) Contractor shall mobilize and employ sufficient resources for completion of all 

work as indicated in the agreed BAR CHART /Network. No addition payment 

will be made to the contractor for any multiple shift work or other incentive 
methods contemplated by him in his work schedule even though the time schedule 

is approved by Engineer-In-Charge.  
(ix) To ensure that the services under the scope of this contract are in accordance with 

the specifications, the contract shall adopt Quality Assurance Program to control 

such activities at the necessary points. The Contractor shall prepare and finalize 

such Quality Assurance Program within 15  days from letter of intent Engineer-In-
Charge shall also carryout quality audit and quality surveillance of systems and 

procedures of Contractor’s quality control activities. A Quality assurance program  
of contractor shall generally cover the following: 

a) Procedure for selection and approval of material sources.  
b) The, frequency, sampling and procedure of test at site and laboratories. 

c) Work instruction for various stages of work.  
d) Formats for carrying out various tests. 

e) Checklist for Construction practices.  
The instruction, approvals are given by the Engineer-In-Charge approvals are given 

by client, the same shall supersede the instruction of Engineer-In-Charge. In all 
case decision of Client shall be final and binding for contractor.  

(x) The contractor shall co-operate with other agencies in the same project, compare 
plans, specifications and the time schedules and so arrange his work that there will 

no  interference.  The  Contractor  shall  forward  to  the  Engineer-In-Charge  all 
correspondences and drawings exchanged. Failure to check plans for conditions 

will render the Contractor responsible for bearing the cost of any subsequent  
change found necessary or damages done.  

However, the Contractor shall afford necessary facilities to execute the work 
simultaneously with other agencies executing the works for the same project. The 
Client shall entertain no claim on this account.  

(xi) The Director, AIIMS-Jodhpur, reserve the right to accept or reject any or all the 
bidders without assigning any reasons, no bidder shall have any cause of action or 
claim against the AIIMS-Jodhpur for rejection of his bids. 

 
 
 
 

Executive Engineer  

AIIMS, Jodhpur.  
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FORM OF PERFOMANCE SECURITY (GUARANTEE) 
 

1. In consideration of the Director, AIIMS, Jodhpur (hereinafter called “the Government “) 
having offered to accept the terms and conditions of the proposed agreement between  
______________ and _______________________________ (hereinafter called “the said 
Contractor(s)”) for the work ___________________________ (hereinafter called “the said 
agreement}” having agreed to production of an irrevocable Bank Guarantee for Rs.  
___________ (Rupees _______________ only) as a security/guarantee from the 
contractor(s) for compliance of his obligation in accordance with the terms and conditions 
in the said agreement.  
We ___________________________ (hereinafter referred to as Bank) hereby (Indicate 
the name of the Bank)  
undertake to pay to the Government an amount not exceeding Rs. ________________ 

(Rupees ________________________ only) on demand by Government.  
2. We _____________________________________ do hereby undertake to pay the (Indicate 

the name of the Bank) amount due and payable under this Guarantee without any demur, 

merely on a demand from the Government stating that the amount claimed is required to meet 

the recoveries due or likely to be due from the said contractor (s). Any such demand made on 

the Bank shall be conclusive as regards the amount due and payable by the bank under this 

Guarantee. However, our liability under this guarantee shall be  
restricted to an amount not exceeding 
Rs.__________________(Rupees_______________________________________ only)  

3. We the said bank undertake to pay to the Government any money so demanded 

notwithstanding any dispute or disputes raised by the contractor (s) in any suit or 

proceeding pending before any court or Tribunal relating thereto, our liability under 

this present being absolute and unequivocal.  
4. The payment so made by us under this bond shall be valid discharge of our liability 

for payment thereunder and the contractor (s) shall have no claim against us for 

making such payment.  
5. We _______________________ further agree that the guarantee herein contained 

(Indicate the name of Bank) shall remain in full force and effect during the period that 

would be taken for the performance of the said agreement and it shall continue to be 

enforceable till all the dues of the Government under or by virtue of the said agreement 

have been fully paid, and its claims satisfied or discharged, or till Engineer-in- charge on 

behalf of the Government, certifies that the terms and conditions of the said Agreement 

have been fully and properly carried out be the said contractor (s) accordingly discharges 

this guarantee.  
6. We _____________________________ further agree with the Government that the 

(Indicate the name of Bank) Government shall have the fullest liberty without our consent, 

and without affecting in any manner our obligations hereunder, to vary any of the terms 

and conditions of the said agreement or to extend time of performance by the said 

contractor (s) from time to time or to postpone for any time or from time to time any of 

the powers exercisable by the Government against the said contractor (s) and to forebear 

or enforce any of the terms and conditions relating to the said agreement & we shall not be 

relieved from our liability by reasons of any such variation or extension being granted to 

the said contractor (s) or for any forbearance, act of omission on that part of the 

Government or any indulgence by the Government to the said contractor (s) or by any 

such matter or thing whatsoever which under the law relating to sureties would , but for 

this provision, have effect of so relieving us.  
7. The guarantee will not be discharged due to the change in the constitution of the Bank or 

the contractor (s).  
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8. We _________________________________ lastly undertake not to revoke this (Indicate  
the name of Bank) guarantee except with the previous consent of the Government in 
writing.  

9. This guarantee shall be valid up to ____________ unless extended on demand by 
Government. Notwithstanding anything mentioned above, our liability against this 
Guarantee is restricted to Rs. ________________________ (Rs. ____  
______________________________________________only)  and  unless  a  claim  in  
writing is lodged with us within six months of the date of expiry or the extended date of 
expiry of this Guarantee all our liabilities under the Guarantee shall stand discharged. 
Dated the _________________ day of __________ For _______________________ 

(Indicate the name of Bank)  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

AIIMS, Jodhpur Page 112 



ANNEXURE I  
 

Name of Firm/Contractor/Supplier 

 

Complete Address & 

Telephone No.  
 

Name of Proprietor/Partner/Managing  
Director/Director.  
Phone No:- 

 
 

Mobile No:- 
 
 

Email id:-  

 

Name and address of service centre nearby 

Jodhpur.   

Whether the firm is a registered firm 

Yes/No (attached copy of certificate).  
 

PAN No.  
(enclose the attested copy of PAN Card).  

 

Service Tax No.  
(enclose the attested copy of Service Tax 

Certificate)  
VAT No. 
(enclose the attested copy of VAT Certificate).  

 

Whether the firm has enclosed the Bank  
Draft/Pay Order/Banker’s cheque of Earnest 

Money Deposit.  
Whether the Firm/Agency has signed each and 

every page of Tender/NIT.  
 

Any other information, if necessary.  
 
 
 
 

 

Date: Name : 

Place: Business Address : 

 Signature of Bidder : 

 Seal of the Bidder :  
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ANNEXURE II 

 

DETAILS OF ALL WORKS OF SIMILAR CLASS COMPLETED DURING THE 

LAST SEVEN  
YEARS ENDING LAST DAY OF THE MONTH ENDING SEPTEMBER, 2017 

(Similar Work means Painting Works of Buildings) 
 

     Date of 
Stipulated 

Actual 
Litigation/ 

 
     

commenc date Re  
Name of 

 
Owner or Cost of date of arbitration 

S. 
 

ement of mar 

Work/ Location sponsoring work in completio pending/ in 
No. as per comple ks 

project 
 

organization lakh n progress   
contract tion 

 

      
with details * 

 

         

          

1 2 3 4 5 6 7 8 9 10 
          

          

          

          

          

          

          

          

          
 
 

* Indicate gross amount claimed and amount awarded by the Arbitrator  
Note: Completion Certificate from Clint to be Attached. 

 

Date: Name : 

Place: Business Address : 

 Signature of Bidder : 

 Seal of the Bidder :  
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ANNEXURE III 

 

FINANCIAL INFORMATION 

 

I. Financial Analysis - Details to be furnished duly supported by figures in balance 
sheet/profit & loss account duly certified by the Chartered Accountant, as submitted by the 
applicant to the Income Tax Department (Copies to be attached). 

 

S. No. Descriptions 2014-15 2015-16 2016-17 

     

     

     

 

(i) Gross Annual Turn Over. 

 
(ii) Profit/Loss 

 

II. Financial arrangements for carrying out the proposed work. 
 
 
 
 

 

Signature of Bidder(S)With Seal 
 
 
 
 

 

Signature of Chartered Accountant with Seal  
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ANNEXURE –IV 

 

UNDERTAKING CERTIFICATE 
(To be Submitted on Letter Head of the Company/Firm) 

 

I hereby certify that the above firm has not been ever blacklisted by any Central / State Government / 
Public Undertaking / Institute on any account. 

 

I also certify that firm will execute the work as per the specification given by Institute and also abide 
all the terms and conditions stipulated in tender. 

 

I also certify that the information given in the bid is true and correct in all aspects and if in any case at 

a later date it is found that any detail/s provided are false and incorrect, any contract given to the 
concern firm or participation may be summarily terminated at any stage, the firm will be blacklisted 

and Institute may imposed any action as per NIT rules. 
 
 
 

 

Date: Name : 

Place: Business Address : 

 Signature of Bidder : 

 Seal of the Bidder :  
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ANNEXURE – VI 

PROFORMA FOR EARNEST MONEY (BANK GUARANTEE) 
 

FORM OF EARNEST MONEY (BANK GUARANTEE) 

 

WHEREAS, contractor.................. (Name of contractor) (hereinafter called "the contractor") 

has submitted    his    tender dated    ............. (date) for    the construction of 

.............................................. 
(name of work) (hereinafter called "the Tender") KNOW ALL 

PEOPLE by these presents that we ................................ (name of bank) having our registered 

office at   ................................... (hereinafter called   "the Bank") are bound unto 

................................................... 
(Name and division of Executive Engineer) (hereinafter called 

"the Engineer-in-Charge")   in the   sum   of Rs.   ......................... (Rs. in   words 

.................................................  
) for which payment  well and truly to be made to the said 

Engineer-in-Charge the Bank binds itself, his successors and assigns by these presents.  

SEALED with the Common Seal of the said Bank this .............. day of ................. 20....  

THE CONDITIONS of this obligation are:       
(1) If after tender opening the Contractor withdraws, his tender during the period of validity of 

tender (including extended validity of tender) specified in the Form of Tender;  
(2) If the contractor having been notified of the acceptance of his tender by the Engineer-in- 

 

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to 
contractor, if required; OR  

(b) fails or refuses to furnish the Performance Guarantee, in accordance with the provisions of 
tender document and Instructions to contractor. 

 

We undertake to pay to the Engineer-in-Charge either up to the above amount or part 

thereof upon receipt of first written demand, without the Engineer-in-Charge having to 
substantiate his demand, provided that in his demand the Engineer-in-Charge will note that 

the amount claimed by his is due to him owing to the occurrence of one or any of the above 
conditions, specifying the occurred condition or conditions.  

This Guarantee will remain  in  force up to  and  including the date* .............  after the  
deadline for submission of tender as such deadline is stated in the Instructions to contractor or 

as it may be extended by the Engineer-in-Charge, notice of which extension(s) to the Bank is 
hereby waived. Any demand in respect of this Guarantee should reach the Bank not later than 
the above date. 

 
 
 
 

DATE ............. 

 
 
 
 

SIGNATURE OF THE BANK 
 

WITNESS .................. 
 

SEAL 
 

(SIGNATURE, NAME AND ADDRESS)  
*Date to be worked out on the basis of validity period of 3 months from last date of receipt of 

tender.  
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Annexure-VII 

Financial Bid  

 

Name of the Work: Painting work for Residential quarters, Hostels & Dinning block, Residential 

Complex, AIIMS, Jodhpur. 

           
Quantit Rate in 

 Rate per    

S. 
          

GST / Unit 
   

  
Details of Items 

  
Unit y Rs. 

 
Total Cost 

No. 
    

Taxes Including 
 

           

(for per unit) 
   

             
Taxes 

   

                 

           A B C D = (B+C)  E = AXB 

  Removing white or colour         

  wash  by  scrapping  and  sand         

1 
 papering and  preparing the Sqm 

24500 
      

 surface smooth including .       

         

  necessary repairs to scratches         

  etc. complete.              

  Removing  dry  or  oil  bound         

  distemper, water proofing         

  cement paint and the like by         

2  scrapping, sand papering and Sqm 59800       

  preparing the surface  smooth         

  including necessary repairs to         

  scratches etc. complete.           

  Providing and applying white         

  cement base putty of average         

  thickness  1  mm thickness  of         

3  approved  brand  and Sqm 59800       

  manufacture over plastered         

  surface to prepare the surface         

  even and smooth complete.         

  Distempering with oil bound         

  washable distemper  of         

4  approved  brand  and         

  manufacture  to  give  an  even         

  shade :               

  New work (two or more coats)         

a. 
 over and including water 

Sqm 84300 
      

 
thinnable priming coat with 

      

          

  cement primer              

  Distempering with oil bound         

  washable distemper  of         

5  approved  brand  and         

  manufacture  to  give  an  even         

  shade :               

a.  Old work (one or more coats) Sqm 33600       
              

  Wall painting with plastic         

6 
 emulsion paint of approved         
 brand and manufacture to give         

          

  an even shade :             

a.  One or  more  coats  on old Sqm 8200       
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 work          

 Painting with synthetic enamel    

7 
paint  of  approved  brand  and    

manufacture of 
 

required 
   

     

 colour to give an even shade    

a. 
One  or more coats on old 

Sqm 17800 
 

work 
       

          

 Finishing walls with Premium    

8 
Acrylic Smooth exterior paint    

with Silicone additives of 
   

    

 required shade        

 Old work (Two or more coats    

a. 
applied @ 1.43 ltr / 10 sqm) 

Sqm 20000 
 

over existing cement  paint 
 

    

 surface         

b. 
Old work (one or more coats 

Sqm 19000 
 

applied @ 0.83 ltr/10 sqm). 
 

    

 Applying  one  coat  of  water    

9 
thinnable cement primer of    

approved 
 

brand 
 

and 
   

      

 manufacture on wall surface    

a. 
Water  thinnable  cement 

Sqm 950 
 

primer 
       

          

 Repair to plaster of thickness    

 12mm to 20mm in patched of    

 area   2.5   sqm   and   under,    

 including cutting the patch in    

 proper shape, racking out    

10 
joints and   preparing and    

plastering  the  surface  of  the 
   

    

 walls complete, including    

 disposal  of  rubbish  to  the    

 dumping ground all complete    

 as per directions of Engineer-    

 In-Charge.        

 With cement mortar 1:4 (1 
sqm 

100  
 

Cement : 4 Course sand) 
   

      
Total Amount in figure (Inclusive of all taxes and 

other charges)  
Total Amount in word (Inclusive of all taxes and other charges)  

 

Note: 

1. L1 will be decided on composite basis.  
2. I/We have gone through the terms & conditions as stipulated in the tender and confirm to accept and abide 

the same.  
3. No other charges would be payable by the Institute. 

 

Date: Name: 

Place: Business Address: 

Signature of Bidder:  

Seal of the Bidder:  
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